
N O T I C E
NO HAND CARRIED BIDS!

  NO MAILED BIDS!

Current security requirements established by the U.S. Capitol Police to
screen mail being delivered to the U.S. Capitol Complex of buildings
preclude the use of U.S. Postal Service by offerors to deliver their
proposals submitted in response to this solicitation.  In addition, because all
packages must be screened for security purposes at a central location prior
to their delivery, the Architect of the Capitol cannot accept packages
containing offers handcarried directly to the Bid Room address within the
Ford House Office Building, as specified elsewhere in this solicitation, or
at any other location in the U.S. Capitol Complex of buildings.

Due to these unusual circumstances the Procurement Division for the
Architect of the Capitol will only accept offers/proposals via UPS or
FEDEX.  See provision AOC52.215-1 Instructions to Offerors located in
Section L for solicitations for services/supplies or the Solicitation
Conditions for solicitations for construction. All handcarried
offers/proposals will be rejected.  Any attempt to handcarry an
offer/proposal  to any location in the U.S. Capitol Complex of buildings
will be refused.  Offerors are advised when sending proposals via FEDEX
or UPS not to use same day delivery.  FEDEX/UPS often subcontract out
the delivery for same-day service.   It is necessary for delivery personnel
to arrive in a FEDEX/UPS truck and be in a uniform recognized as
FEDEX/UPS.  Offerors are encouraged to determine who will be making
the delivery when making arrangements with FEDEX/UPS.    
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THE SCHEDULE

SUPPLIES OR SERVICES AND PRICES/COSTS
FOR CONSTRUCTION

The Contractor shall furnish all supplies, equipment, personnel and services necessary for Additional
Roof Fall protection at the U.S. Supreme Court located at 1st Street, N.E., Washington, D.C. (see the
SPECIFICATIONS AND THE CONTRACT DRAWINGS) as required by the Architect of the
Capitol.

1. SCHEDULE OF ITEMS

ITEM DESCRIPTION QTY. U/M PRICE           
    

0001 Construction services for the additional      1 LT $                      
roof fall protection, U.S. Supreme Court,
in accordance with the Specifications and 
drawings.

OPTION 1:

0002 Provide two (2) telescopic manlifts for the          1     LT                  $                     
additional roof fall protection, U.S. Supreme
Court, in accordance with the specifications
and drawings.

TOTAL BASE AND OPTION PRICE $___________

2. EXERCISE OF OPTIONS

(a) For Line Item 0002 ,the AOC will decide which to exercise 90 days after contract award,
subject to the availability of funds.

(b) All work, to include the exercise of any option(s) is required to be completed within the
completion date specified in AOC52.211-5 COMMENCEMENT, PROSECUTION AND
COMPLETION OF WORK in the SUPPLEMENTARY CONDITIONS.  In addition the exercise
of these options may require a change to the Contractor’s Schedule.

END OF SCHEDULE
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GENERAL CONDITIONS

AOC52.202-2 DEFINITIONS - CONSTRUCTION (JUN 2004)

(a) The term “Government” means the United States of America, represented by the Architect of the Capitol,
who is the Contracting Officer.

(b) The term “head of the agency” means the Committee, Commission, or other authority of the Legislative
Branch of the Government having final jurisdiction or supervision over the work involved.  The “other
authority” as used in this paragraph includes the Architect of the Capitol in cases in which he has final
jurisdiction or supervision over the work involved.

(c) The term “Architect” as used in the contract documents shall mean the Architect of the Capitol.

(d) The term “Contracting Officer” as used in the contract documents means the Architect of the Capitol or
his duly authorized representative.

(e) The term “his duly authorized representative” means any person or persons or board authorized to act
for the head of the agency within the scope of their authority.

(f) The term “Contractor” means the individual, partnership or corporation entering into a contract with the
Government to perform the work specified.

(g) The term “Subcontractor”, as used in this part, means any supplier, distributor, vendor, or firm that
furnishes supplies or services to or for a prime contractor or other subcontractor.  There is no privity of
contract between the Government and the Subcontractors. 

(h) The term “Project Director” means the individual designated by the Architect to monitor the progress
of work from a technical standpoint.  The duties and responsibilities of the Project Director shall include
supervision of scheduling, receipt and verification of Contractor’s payrolls in accordance with the Davis
Bacon Act, coordination between Divisions, concerning resolution and/or avoidance of potential problems
and, to the extent authorized by the Delegation of Authority, if any, issuance of clarifications, supplemental
agreements and change orders to the Contractor.

(i) The term “contract documents” includes, collectively, the Project Manual, the contract drawings and the
addenda and modifications thereto, if any.

(j) The term “work” includes, but is not limited to, materials, labor, and manufacture and fabrication of
components.

(k) The term “specifications” means the portion of the Contract Documents that consist of the written
requirements for materials, equipment, construction systems, standards and workmanship for the Work, and
performance of related services.
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(l) The term “drawings” means the graphic and pictorial portions of the Contract Documents, wherever
located and whenever issued, that show the design, location and dimensions of the Work, and generally
includes plans, elevations, sections, details, schedules and diagrams.

(m) Wherever in the specifications or upon the drawings the word “directed,” “required,” “ordered,”
“designated,” “prescribed,” or words of like import are used, it shall be understood that the “direction,”
“requirement,” “order,” “designation,” or “prescription,” of the Contracting Officer is intended and similarly
the words “approved,” “acceptable,” “satisfactory,” or words of like import shall mean “approved by” or
“acceptable to,” or “satisfactory to” the Contracting Officer, unless otherwise expressly stated.

(n) Where “as shown,” “as indicated,” “as detailed,” or words of similar import are used, it shall be
understood that the reference is made to the drawings accompanying this contract unless stated otherwise.
The word “provided” as used herein shall be understood to mean “provide complete in place,” that is
“furnished and installed.”

(End of clause)

AOC52.203-1 ADVERTISING/PROMOTIONAL MATERIALS (DEC 2005)

(a) It is the policy of the Congress to discourage contractors providing services and supplies to the
Legislative Branch entities, including the Architect of the Capitol, from advertising practices that feature the
Capitol and Capitol Complex in a manner in which conveys, or is reasonably calculated to convey, a false
impression of sponsorship, approval or endorsement of any product or service by the Congress, the
Government of the United States, or any Department, Agency or instrumentality thereof.  

(b) Contractors performing construction services for Legislative Branch entities, including the Architect of
the Capitol, are discouraged from capitalizing on their contractual relationships with such entities and shall
not engage in advertising practices  which convey, or are reasonably calculated to convey, a false impression
of sponsorship, approval or endorsement of any product or service by the Congress, the Government of the
United States, of any Department, Agency or instrumentality thereof.  This includes utilizing, in conjunction
with the fact of their contractual relationship, images of the Capitol, any other buildings in the Capitol
Complex, or any part of the United States Capitol Grounds in their advertising or promotional materials;
and/or publishing or disseminating the aforementioned advertising or promotional materials.
(c) The Contractor, by signing this contract, agrees to comply with the foregoing and to submit any proposed
advertising or promotional copy connected in any manner with this contract and/or the Capitol, other Capitol
Complex Buildings, or the United States Capitol Grounds to the Contracting Officer for approval prior to
publication.
(d) If this solicitation is for supplies or services, including construction, to be provided to or performed for
the United States Supreme Court, the Contractor, by signing this contract, agrees that he or she will not
advertise the award of the contract in his/her commercial advertising in such a manner as to state or imply
that the Supreme Court of the United States endorses a product, project, or commercial line of endeavor.

(End of clause)
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AOC52.203-2 DISCLOSURE OF INFORMATION TO THE GENERAL PUBLIC (JUN 2004)

(a) Promptly after receiving any request from the general public for information on or data derived from this
contract, the contractor shall notify the Architect of the Capitol, Procurement Division.  The contractor shall
cooperate with the Procurement Division in compiling or collecting information or data if the Architect of
the Capitol determines the information or data to be releasable.

(b) “General public”,  for purposes of this clause, are those groups or individuals who are not authorized by
law or regulation to have access.
   
(c) This clause is not intended to prevent the contractor from providing contract information or data which
the contractor is required to provide in order to conduct its business, such as insurance, banking,
subcontracting. 

(d) The contractor is permitted to request that proprietary information or data not be released if such release
would harm or impair the contractor in conducting its normal business.  Such request must be documented
with clear and specific grounds for that claim. 

(End of clause)

AOC52.204-1 PRINTED OR COPIED DOUBLE-SIDED ON RECYCLED PAPER (JUN 2004)

The Contractor is encouraged to submit paper documents, such as offers, letters, or reports, that are printed
or copied doubled-sided on recycled paper and meet minimum content standards when not using electronic
commerce methods to submit information or data to the Government.

(End of clause)

AOC52.211-3 DEFICIENCIES IN CONTRACT DOCUMENTS (JUN 2004)

The Contractor shall promptly inform the Contracting Officer, in writing, of any discovered errors, omissions,
discrepancies, conflicts or ambiguities in the contract documents before proceeding with any work affected
by such factors.  Failure to do so will be at the risk of the Contractor.

(End of clause)

AOC52.211-6 NOTICE TO PROCEED (JUN 2004)

A formal notice, or notices, to proceed will be issued as soon as practical, normally after approval by the
Contracting Officer of the bonds and insurance.  Unless specifically authorized in writing, any steps taken
in connection with the performance of, or the preparation to perform, the contract, prior to issuance of the
notice to proceed, will be the responsibility of and at the risk of the Contractor, and without any cost
whatsoever to the Government.
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(End of clause)

AOC52.215-10 EXAMINATION OF RECORDS (JUN 2004)

(a) The Contractor agrees that the Architect of the Capitol or any duly authorized representatives shall, until
the expiration of 3 years after final payment under this contract, have access to and the right to examine any
books, accounting procedures and practices documents, papers,  records and other data regardless of whether
such items are in written form, in the form of computer data or in any other form and other supporting
evidence, involving transactions related to this contract or compliance with any clause or certification
thereunder.

(b) The Contractor further agrees to include in all its subcontracts hereunder a provision to the effect that
subcontractor agrees that the Architect of the Capitol or any authorized representatives shall, until the
expiration of 3 years after final payment under the subcontract, have access to and the right to examine books,
documents, papers, records other data regardless of whether such items are in written form, in the form of
computer data or in any other form, and other supporting evidence, involving transactions related to the
subcontract or compliance with any clause or certification thereunder. 

(c) The term “subcontract” as used in this clause excludes purchase orders not exceeding $10,000.

(End of clause)

AOC52.215-11 AUDITS (JUN 2005)

(a) If the price of this contract is changed through the operation of any of the provisions of this contract, the
Contractor, within such reasonable time as the Contracting Officer may direct, shall submit complete and
accurate cost and pricing data in support of any claim asserted under such provisions.

(b) With the submission of cost and pricing data in support of any claim, the Contractor shall supply the
following certification by a duly authorized corporate officer, partner, or owner, as applicable:

"This is to certify that, to the best of my knowledge and belief, the cost and pricing data herewith
submitted to the Contracting Officer in support of a price adjustment under Supplement/Claim No. for
________________________________________ (identify by description) are accurate and complete
and they are current as of __________________ (date).
Date of Execution _________________________________________________ 
Firm ____________________________________________________________
Signature_________________________________________________________ 
Title_____________________________________________________________"

(c) The Contracting Officer in accordance with the FAR clause “Audit and Records - Negotiation”, 52.215-2,
has the right to examine all books, records, documents and other data of the Contractor or subcontractor in
order to evaluate the accuracy, completeness, and currency of cost or pricing data thus submitted.  The
Contractor shall insert an appropriate provision in all subcontracts for the purpose of making the requirements
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of this paragraph applicable thereto.

(End of clause)

AOC52.216-6 UNDEFINITIZED CONTRACT ACTIONS (MAR 2005)

(a) In the event of an urgent situation, the services or supplies may be required on an emergency basis under
an undefinitized contract action (emergency task/delivery order, contract modification, or letter contract).
The undefinitized contract action may be either verbal, typed, or hand written, with the form of the
undefinitized contract action dictated by the access the issuing Contracting Officer has to the AOC network
or a computer.  If issued verbally, the Contracting Officer shall provide a written confirming document to the
location identified by the contractor within 5 calendar days after issuance of the verbal undefinitized contract
action.   If an undefinitized contract action is issued under an existing contract, the terms and conditions of
the contract shall be in effect and automatically incorporated by reference under any undefinitized contract
action issued.  

(b) The scope of work as originally issued on the contract action will, of necessity, be somewhat broad and
general in nature.  It is to also be considered as a Notice to Proceed immediately with the work under the
undefinitized contract action.  An estimated amount for the work to be performed shall be obligated to ensure
that reasonable funds are available for payment to the contractor, and an estimated completion date shall be
identified on the undefinitized contract action.  If the contractor believes the amount of funds obligated or
time for completion as stated in the undefinitized contact action are unreasonable, within 30 calendar days
after issuance of the written undefinitized contract action the contractor is responsible for notifying the
Contracting Officer of this and providing a suggested amount of funds for obligation or time for completion.
In no instance shall the contractor’s suggested amount of funds for obligation or time for completion be
considered as binding to the contractor or the Government in future negotiations.  The Government can elect
to use the contractor’s suggested amount of funds or time for completion as an indication that some additional
funds or time for completion may be required and obligated or adjusted, respectively, in order to ensure that
reasonably adequate funds are available to pay the contractor for services performed or that the completion
time is reasonable . 

(c) Within a reasonable amount of time after the issuance of the undefinitized contract action but not later
than an estimated 25% of the way through the completion of the work under the undefinitized contract action,
an authorized representative of the contractor must meet, either in person or telephonically, with the
Contracting Officer to further define the scope of work, negotiate the price, identify a final completion date,
and address other activities necessary to definitize the undefinitized contract action.   This estimated 25%
shall use the best information reasonably available and be based upon (1) an estimate of the amount of work
completed relative to the original general scope of work or (2) the amount of payments made relative to the
original amount obligated.

(d) Payments can be made from the original amount obligated, but the undefinitized contract action must be
definitized before payments exceed 40% of funds originally obligated.

(e) If communications are disrupted to the degree that it is necessary to communicate with the Contracting
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Officer at their residence or through other devices that do not utilize AOC-owned equipment, i.e., the
Contracting Officer’s residential telephone line, home address, etc., the contractor shall treat the Contracting
Officer’s personal information as confidential and shall not divulge the information to any individual or
organization, including but not limited to other AOC personnel, without the Contracting Officer’s express
written permission.  If it becomes necessary for the Contracting Officer to communicate with the contractor
through means other than the contractor’s normal place of business, i.e., the contractor’s residential telephone
line or home address, the Contracting Officer shall not divulge the information to any individual or
organization, including but not limited to other AOC or contractor personnel, without the contractor’s express
written permission.  

(f) For the purposes of this clause, e-mail is considered express written permission.

(End of clause)

AOC52.219-1 UTILIZATION OF SMALL BUSINESS CONCERNS (AUG 2004)

(a) It is the policy of the Government as declared by the Congress that a fair proportion of the purchases and
contracts for supplies and services for the Government be placed with all types of small business concerns
as determined by the size standards in 13 CFR 121.

(b) The Contractor agrees to accomplish the maximum amount of subcontracting to all types of small
business concerns that the Contractor finds to be consistent with the efficient performance of this contract.

(End of clause)

AOC52.222-1 OVERTIME WORK - CONSTRUCTION (AUG 2004)

No extra reimbursement will be allowed for work performed outside regular working hours or on Saturday,
Sundays or holidays and, for work performed in the District of Columbia, Presidential Inauguration Day,
unless such work is ordered in writing by the Contracting Officer and payment therefore is authorized in the
written order, and provided such work is not otherwise required to be performed under terms of the contract.

(End of clause)

AOC52.222-3 CONVICT LABOR (JUN 2004)

In connection with the performance of work under this contract the Contractor agrees not to employ any
person undergoing sentence of imprisonment except as provided by Public Law 89-176, approved September
10, 1965, 18 U.S.C. 4082(c)(2).

(End of clause)

AOC52.222-7 WORKMEN'S COMPENSATION LAWS (JUN 2004)
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The Contractor and his subcontractors employed on the site shall comply with the Workmen's Compensation
Laws of the District of Columbia.

(End of clause)

FAR 52.223-3 HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA
(JAN 1997) ALTERNATE I (JULY 1995)

(a) “Hazardous material” as used in this clause, includes any material defined as hazardous under the latest
version of Federal Standard No. 313 (including revisions adopted during the term of the contract).

(b) The offeror must list any hazardous material, as defined in Paragraph (a) of this clause, to be delivered
under this contract.  The hazardous material shall be properly identified and include any applicable
identification number, such as National Stock Number or Special Item Number.  This information shall also
be included on the Material Safety Data Sheet submitted under this contract.

Material Identification No. 
(If none, insert “None”)

_________________________ ____________________________

_________________________ ____________________________

_________________________ ____________________________

(c) This list must be updated during performance of the contract whenever the Contractor determines that
any other material to be delivered under this contract is hazardous.

(d) The apparently successful offeror agrees to submit, for each item as required prior to award a “Material
Safety Data Sheet”, meeting the requirement of 29 CFR 1910.1200(g) and the latest version of Federal
Standard No. 313, for all hazardous material identified in Paragraph (b) of this clause. Data shall be submitted
in accordance with Federal Standard No. 313, whether or not the apparently successful offeror is the actual
manufacturer of these items.  Failure to submit the Material Safety Data Sheet prior to award may result in
the apparently successful offeror being considered nonresponsible and ineligible for award.

(e) If, after award, there is a change in the composition of the items(s) or a revision to Federal Standard No.
313, which renders incomplete or inaccurate the data submitted under Paragraph (d) of this clause, the
Contractor shall promptly notify the Contracting Officer and resubmit the data. 

(f) Neither the requirements of this clause nor any act or failure to act by the Government shall relieve the
Contractor of any responsibility or liability for the safety of Government, Contractor, or subcontractor
personnel or property. 

(g) Nothing contained in this clause shall relieve the Contractor from complying with applicable Federal,
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State and local laws, codes, ordinances, and regulations (including the obtaining of licenses and permits) in
connection with hazardous material.

(h) The Government’s rights in data furnished under this contract with respect to hazardous material are as
follows:

(1) To use, duplicate and disclose any data to which this clause is applicable.  The purposes of this
right are to–

(i) Apprise personnel of the hazards to which they may be exposed in using, handling,
packaging, transporting, or disposing of hazardous materials;

(ii) Obtain medical treatment for those affected by the material; and

(iii) Have others use, duplicate and disclose the data for the Government for these purposes.

(2) To use, duplicate and disclose data furnished under this clause, in accordance with subparagraph
(h)(1) of this clause, in precedence over any other clause of this contract providing for rights in data. 

(3) The Government is not precluded from using similar or identical data acquired from other
sources.  

(i) Except as provided in Paragraph (i)(2), the Contractor shall prepare and submit a sufficient number of
Material Safety Data Sheets (MSDS’s), meeting the requirements of 29 CFR 1910.1200(g) and the latest
version of Federal Standard No. 313, for all hazardous materials identified in Paragraph.(b) of this clause.

(1) For items shipped to consignees, the Contractor shall include a copy of the MSDS’s with the
packing list or other suitable shipping document which accompanies each shipment.  Alternatively, the
Contractor is permitted to transmit MSDS’s to consignees in advance of receipt of shipments by consignees,
if authorized in writing by the Contracting Officer. 

(2) For items shipped to consignees identified by mailing address as agency depots, distribution
centers or customer supply centers, the Contractor shall provide one copy of the MSDS’ in or on each
shipping container.  If affixed to the outside of each container, the MSDS’s must be placed in a weather
resistant envelope.  

(End of clause)

AOC52.223-1 HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY
DATA - SUPPLEMENT  (JUN 2005)

(a) Except as provided in paragraph (c), the Contractor shall prepare and submit a sufficient number of
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Material Safety Data Sheets (MSDS’s), meeting the requirements of 29 CFR 1910.1200(g) and the latest
version of Federal Standard No. 313, for all hazardous materials identified in FAR 52.223-3(b).

(b) For items shipped to consignees, the Contractor shall include a copy of the MSDS’s with the packing list
or other suitable shipping document which accompanies each shipment.  Alternatively, the Contractor is
permitted to transmit MSDS’s to consignees in advance of receipt of shipments by consignees, if authorized
in writing by the Contracting Officer. 

(c) For items shipped to consignees identified by mailing address as agency depots, distribution centers or
customer supply centers, the Contractor shall provide one copy of the MSDS’ in or on each shipping
container.  If affixed to the outside of each container, the MSDS’s must be placed in a weather resistant
envelope.  

(d) For items provided to a construction site, the Contractor shall provide two copies of each MSDS.  One
copy shall be provided to the COTR in accordance with the Division 1 submittal requirements, and a second
copy shall be kept in an MSDS binder on the job site.

(End of clause)

AOC52.223-3 SECURITY MARKINGS (JUN 2004)

(a) Before dissemination to subcontractors or other personnel, all AOC drawings and electronic copies
thereof shall be considered at a minimum to be sensitive but unclassified (SBU).  The following statement
shall be imprinted on each page of drawings:

PROPERTY OF THE UNITED STATES GOVERNMENT
COPYING, DISSEMINATING, OR DISTRIBUTING THESE DRAWINGS, PLANS OR
SPECIFICATIONS TO UNAUTHORIZED USERS IS PROHIBITED
Do not remove this notice
Properly destroy documents when no longer needed 

(b) The following paragraph shall be included on the cover page of the information (such as the cover page
on a set of construction drawings and on the cover page of the specifications).

PROPERTY OF THE UNITED STATES GOVERNMENT
COPYING, DISSEMINATING, OR DISTRIBUTING THESE DRAWINGS, PLANS OR
SPECIFICATIONS TO UNAUTHORIZED USERS IS PROHIBITED
Do not remove this notice
Properly destroy documents when no longer needed 

(End of clause)

AOC52.223-4 TRANSMISSION OR POSTING OF DRAWINGS/SPECIFICATIONS (JUN 2004)
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Due to security issues, the contractor is strictly prohibited from placing or transmitting drawings and
specifications on the internet or modem without express permission from the Architect of the Capitol.

(End of clause)

FAR 52.225-9 BUY AMERICAN ACT– CONSTRUCTION MATERIALS (JUNE 2003) 

(a) Definitions.  As used in this clause --
“Component” means an article, material, or supply incorporated directly into construction materials.
“Construction material” means an article, material, or supply brought to the construction site by the

Contractor or a subcontractor for incorporation into the building or work.  The term also includes an item
brought to the site preassembled from articles, materials, or supplies.  However, emergency life safety
systems, such as emergency lighting, fire alarm, and audio evacuation systems, that are discrete systems
incorporated into a public building or work and that are produced as  complete systems, are evaluated as a
single and distinct construction material regardless of when or how the individual parts or components of
those systems are delivered to the construction site.  Materials purchased directly by the Government are
supplies, not construction material.

“Cost of components” means–

(1) For components purchased by the Contractor, the acquisition cost, including transportation costs
to the place of incorporation into the construction material product (whether or not such costs are paid to a
domestic firm), and any applicable duty (whether or not a duty-free entry certificate is issued); or

(2) For components manufactured by the Contractor, all costs associated with the manufacture of the
component, including transportation costs as described in Paragraph (1) of this definition, plus allocable
overhead costs, but excluding profit.  Cost of components does not include any costs associated with the
manufacture of the end product.

“Domestic construction material” means–

(1) An unmanufactured construction material mined or produced in the United States, or 

(2) A construction material manufactured in the United States, if the cost of its components mined,
produced, or manufactured in the United States exceeds 50 percent of the cost of all its components.
Components of foreign origin of the same class or kind for which nonavailability determinations have been
made are treated as domestic.

“Foreign construction material” means a construction material other than a domestic construction
material.

“United States” means the 50 States, the District of Columbia, and outlying areas 

(b) Domestic preference.  (1)  This clause implements the Buy American Act (41 U.S.C. 10a-10d) by
providing a preference for domestic construction material.  The Contractor shall use only domestic
construction material in performing this contract, except as provided in Paragraphs (b)(2) and (b)(3) of this
clause.
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(2) This requirement does not apply to the construction material or components listed by the
Government as follows:

                                                                 None                                                                        (Contracting Officer to list applicable excepted materials or indicate “None”)

(3) The Contracting Officer may add other foreign construction material to the list in Paragraph (b)(2)
of this clause if the Government determines that--

(i) The cost of domestic construction material would be unreasonable.  The cost of a
particular construction material subject to the requirements of the Buy American Act is unreasonable when
the cost of such material exceeds the cost of foreign material by more than 6 percent;

(ii) The application of the restriction of the Buy American Act to a particular construction
material would be impracticable or inconsistent with the public interest; or

(iii) The construction material is not mined, produced, or manufactured in the United States
in sufficient and reasonably available commercial quantities of a satisfactory quality.

(c) Request for determination of inapplicability of the Buy American Act.  (1)(i)  Any contractor request to
use foreign construction material in accordance with Paragraph (b)(3) of this clause shall include adequate
information for Government evaluation of the request, including--

(A) A description of the foreign and domestic construction materials;

(B) Unit of measure;

(C) Quantity;

(D) Price;

(E) Time of delivery or availability;

(F) Location of the construction project;

(G) Name and address of the proposed supplier; and

(H) A detailed justification of the reason for use of foreign construction materials cited
in accordance with Paragraph (b)(3) of this clause. 

(ii) A request based on unreasonable cost shall include a reasonable survey of the market and
a completed price comparison table in the format in Paragraph (d) of this clause.  

(iii) The price of construction material shall include all delivery costs to the construction site
and any applicable duty (whether or not a duty-free certificate may be issued).
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(iv) Any Contractor request for a determination submitted after contract award shall explain
why the Contractor could not reasonably foresee the need for such determination and could not have
requested the determination before contract award.  If the Contractor does not submit a satisfactory
explanation, the Contracting Officer need not make a determination

(2) If the Government determines after contract award that an exception to the Buy American Act
applies and the Contracting Officer and the contractor negotiates adequate consideration, the Contracting
Officer will modify the contract to allow use of the foreign construction material.  However, when the basis
for the exception is the unreasonable price of a domestic construction material, adequate consideration is not
less than the differential established in Paragraph (b)(3)(i) of this clause.

(3) Unless the Government determines that an exception to the Buy American Act applies, use of
foreign construction material is noncompliant with the Buy American Act or Balance of Payments Program.

(d) Data.  To permit evaluation of requests under Paragraph (c) of this clause based on unreasonable  cost,
the Contractor shall include the following information and any applicable supporting data based on the survey
of suppliers;

FOREIGN AND DOMESTIC CONSTRUCTION MATERIALS PRICE COMPARISON

Construction Material Unit of   Price
        Description         Measure  Quantity  (Dollars)*
Item 1:
Foreign construction material ________ ________                   ________
Domestic construction material ________ ________                   ________

Item 2:
Foreign construction material ________  ________ ________
Domestic construction material ________ ________ ________

[List name, address, telephone number, and contact for suppliers surveyed.  Attach copy of response; if oral,
attach summary.]
[Include other applicable supporting information.]
[* Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free
certificate is issued).]

(End of clause)

AOC52.225-1 BUY AMERICAN ACT - SUPPLEMENT (JUN 2004)

In addition to provisions of the above clause entitled, “Buy American Act”, the General Provisions of the
Legislative Branch Appropriations Act provides in part, as follows:
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(a) It is the sense of the Congress that, to the greatest extent practicable, all equipment and products
purchased with funds made available in the Act should be American-made.

(b) In providing financial assistance to or entering into any contract with, any entity using funds made
available in the Act, the head of each Federal Agency, to the greatest extent practicable, shall provide to such
entity a notice describing the statement made in Paragraph (a) above, by the Congress.

(End of clause)

AOC 52.228-2 INSURANCE - WORK ON A GOVERNMENT INSTALLATION (SEP 2004)

(a) The Contractor shall, at his own expense, provide and maintain during the entire performance of this
contract at least the kinds and minimum amounts of insurance as required in this clause.

(b) Within twenty (20) calendar days after the date of contract award or before commencing work under this
contract, whichever is earlier, the Contractor shall notify the Contracting Officer in writing that the required
insurance has been obtained.  A Certificate of Insurance evidencing the Contractor's compliance with the
requirements of this clause, identifying all policies of insurance and sureties proposed for the provision of
liability coverage pertinent to the work of the instant contract, including the endorsement required in this
paragraph, and manually countersigned by an authorized representative of the insurance company shall be
submitted in accordance with the time frame stated in this paragraph.  All policies for liability protection,
bodily injury, or property damage shall include the United States of America, acting by and through the
Architect of the Capitol, as an additional insured with respect to operations under this contract.  Each policy
of insurance shall contain the following endorsement, which may be attached as a rider:

"It is understood and agreed that the Contractor's Insurance Company or surety shall notify the Architect
of the Capitol, in writing, thirty (30) calendar days in advance of the effective date of any reduction in
or cancellation of this policy."

(c) Insurance and required minimum liability limits are:

(1) Appropriate bodily injury and property damage liability insurance, with limits of not less than
$500,000 for each occurrence and $2,000,000 for annual aggregate, including requirements for protection of
hoisting and scaffolding operations, when applicable, and servicing areas adjacent to the building;

(2) Automobile bodily injury liability insurance with limits of not less than $200,000 for each person
and $500,000 for each accident, and property liability insurance, with a limit of not less than $20,000 for each
accident.  A combined single limit for these coverages is acceptable; and/or 

(3) Workmen's compensation insurance as required by the laws of (1) the District of Columbia for
work performed on a Government site located in the District of Columbia; (2) the State of Maryland for work
performed on a Government site located in Maryland; or (3) the Commonwealth of Virginia for work
performed on a Government site located in Virginia.



RFP No. 060104 Page 17

(d) The Contractor shall insert the substance of this clause, including this paragraph, in subcontracts under
this contract that require work on a Government installation, and shall require subcontractors to provide and
maintain the insurance required in this clause.  The Contractor shall maintain a copy of all subcontractors’
proofs of required insurance, and shall make copies available to the Contracting Officer upon request.

(End of clause)

AOC52.228-5 PERFORMANCE AND PAYMENT BONDS - CONSTRUCTION (SEP 2004)

(a) Definitions.  As used in this clause, “original contract price” means the award price of the contract; or,
for requirements contracts, the price payable for the estimated total quantity; or, for indefinite-quantity
contracts, the price payable for the specified minimum quantity.  Original contract price does not include the
price of any options, except those options exercised at the time of contract award.

(b) Amount of required bonds.  Unless the resulting contract price is $25,000 or less, the successful offeror
shall furnish performance and payment bonds to the Contracting Officer as follows:

(1) Performance Bonds:  (Standard Form 25).  The penal amount of performance bonds at the time
of contract award shall be 100 percent of the original contract price.

(2) Payment Bonds:  (Standard Form 25-A).  The penal amount of payment bonds at the time of
contract award shall be 100 percent of the original contract price.

(c) Additional bond protection.  (1)  The Government may require additional performance and payment bond
protection if the contract price is increased.  The increase in protection generally will equal 100 percent of
the increase in contract price.

(2) The Government may secure the additional protection by directing the Contractor to increase the
penal amount of the existing bonds or to obtain an additional bond.

(d) Furnishing executed bonds.  The Contractor shall furnish all executed bonds, including any necessary
reinsurance agreements, to the Contracting Officer, within the time period specified in Item 12 of the form
entitled, “Solicitation, Offer, and Award (Construction, Alteration, or Repair)” or otherwise specified by the
Contracting Officer, but in any event, before starting work.

(e) Surety or other security for bonds.  The bonds shall be in the form of firm commitment, supported by
corporate sureties whose names appear on the list contained in Treasury Department Circular 570, or by other
acceptable security such as postal money order, certified check, cashier’s check, irrevocable letter of credit,
or, in accordance with Treasury Department regulations, certain bonds or notes of the United States.  Treasury
Circular 570 is published in the Federal Register or may be obtained from the U.S. Department of Treasury,
Financial Management Service, Surety Bond Branch, 401 14th Street, NW, 2nd Floor, West Wing, Washington,
DC  20227.

(f) Notice of subcontractor waiver of protection (40 U.S.C. 270 b(c).  Any waiver of the right to sue on the



RFP No. 060104 Page 18

payment bond is void unless it is in writing, signed by the person whose right is waived, and executed after
such person has first furnished labor or material for use in the performance of the contract.

(End of clause)

AOC52.228-6 NOTICE TO SURETIES (JUN 2004)

The final inspection and acceptance of the work included in this contract shall not be binding or conclusive
upon the Government if it shall subsequently appear that the Contractor has willfully or fraudulently, or
through collusion with the representatives of the Government in charge of the work, supplied inferior material
or workmanship, or has departed from the terms of the contract, or if defects of any kind should develop
during the period that the guarantees covering such material and workmanship are in force.  In such event,
the Government shall have the right, notwithstanding such final acceptance and payment, to have the work
removed and to cause the work to be properly performed and satisfactory material supplied to such extent as,
in the opinion of the Contracting Officer, may be necessary to finish the work in accordance with the
drawings, if any, and specifications, at the expense of the Contractor and the sureties on its bond, and the
Government shall have the right to recover against the Contractor and its sureties the cost of such work,
together with such other damages as the Government may suffer because of the default of the Contractor in
the premises, the same as though such acceptance and final payment had not been made.

(End of clause)

FAR52.232-5 PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS (SEP2002)

(a) Payment of price.  The Government shall pay the Contractor the contract price as provided in this
contract.

(b) Progress payments.  The Government shall make progress payments monthly as the work proceeds, or
at more frequent intervals as determined by the Contracting Officer, on estimates of work accomplished
which meets the standards of quality established under the contract, as approved by the Contracting Officer.

(1) The Contractor’s request for progress payments shall including the following substantiation:

(i) An itemization of the amounts requested, related to the various elements of work required
by the contract covered by the payment requested;

(ii) A listing of the amount included for work performed by each subcontractor under the
contract;

(iii) A listing of the total amount of each subcontract under the contract;

(iv) A listing of the amounts previously paid to each such subcontractor under the contract;

(v) Additional supporting data in a form and detail required by the Contracting Officer.
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(2) In the preparation of estimates, the Contracting Officer may authorize material delivered on the
site and preparatory work done to be taken into consideration.  Material delivered to the Contractor at
locations other than the site also may be taken into consideration if--

(i) Consideration is specifically authorized by this contract; and

(ii) The Contractor furnishes satisfactory evidence that it has acquired title to such material
and that the material will be used to perform this contract.

(c) Contractor certification.  Along with each request for progress payments, the Contractor shall furnish
the following certification, or payment shall not be made:  (However, if the Contractor elects to delete
Paragraph (c)(4) from the certification, the certification is still acceptable.)

I hereby certify, to the best of my knowledge and belief, that--

(1) The amounts requested are only for performance in accordance with the specifications, terms, and
conditions of the contract;

(2) All payments due to subcontractors and suppliers from previous payments received under the
contract, and timely payments will be made from the proceeds of the payment covered by this certification,
in accordance with subcontract agreements and the requirements of Chapter 39 of Title 31, United States
Code;

(3) This request for progress payments does not include any amounts which the prime contractor
intends to withhold or retain from a subcontractor or supplier in accordance with the terms and conditions
of the subcontract; and

(4) This certification is not to be construed as final acceptance of a subcontractor’s performance.

                                                                                                                                                 (Name)
                                                                                                                                                  (Title)
                                                                                                                                                  (Date)

(d)   Refund of unearned amounts.  If the Contractor, after making a certified request for progress payments,
discovers that a portion or all of such request constitutes a payment for performance by the Contractor that
fails to conform to the specifications, terms, and conditions of this contract (hereinafter referred to as the
“unearned amount”), the Contractor shall - - 

(1) Notify the Contracting Officer of such performance deficiency; and

(2) Be obligated to pay the Government an amount (computed by the Contracting Officer in the
manner provided in paragraph (j) of this clause) equal to interest on the unearned amount from the 8th day
after the date of receipt of the unearned amount until - - 
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(i) The date the Contractor notifies the Contracting Officer that the performance deficiency
has been corrected; or

(ii) The date the contractor reduces the amount of any subsequent certified request for
progress progress payments by an amount equal to the unearned amount.
   
(e) Retainage.  If the Contracting Officer finds that satisfactory progress was achieved during any period
for which a progress payment is to be made, the Contracting Officer shall authorize payment to be made in
full.  However, if satisfactory progress has not been made, the Contracting Officer may retain a maximum
of 10 percent of the amount of the payment until satisfactory progress is achieved.  When the work is
substantially complete, the Contracting Officer may retain from previously withheld funds and future progress
payments that amount the Contracting Officer considers adequate for protection of the Government and shall
release to the Contractor all the remaining withheld funds.  Also, on completion and acceptance of each
separate building, public work, or other division of the contract, for which the price is stated separately in the
contract, payment shall be made for the completed work without retention of a percentage.

(f) Title, liability, and reservation of rights.  All material and work covered by progress payments made
shall, at the time of payment, become the sole property of the Government, but this shall not be construed as--

(1) Relieving the Contractor from the sole responsibility for all material and work upon which
payments have been made or the restoration of any damaged work; or

(2) Waiving the right of the Government to require the fulfillment of all of the terms of the contract.

(g) Reimbursement for bond premiums.  In making these progress payments, the Government shall, upon
request, reimburse the Contractor for the amount of premiums paid for performance and payment bonds
(including coinsurance and reinsurance agreements, when applicable) after the Contractor has furnished
evidence of full payment to the surety.  The retainage provisions in paragraph (e) of this clause shall not apply
to that portion of progress payments attributable to bond premiums.

(h) Final payment.  The Government shall pay the amount due the Contractor under this contract after--

(1) Completion and acceptance of all work;

(2) Presentation of a properly executed voucher; and

(3) Presentation of release of all claims against the Government arising by virtue of this contract,
other than claims, in stated amounts, that the Contractor has specifically excepted from the operation of the
release.  A release may also be required of the assignee if the Contractor’s claim to amounts payable under
this contract has been assigned under the Assignment of Claims Act of 1940 (31 U.S.C. 3727 and 41 U.S.C.
15).

(i) Limitation because of undefinitized work.  Notwithstanding any provision of this contract, progress
payments shall not exceed 80 percent on work accomplished on undefinitized contract actions.  A “contract
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action” is any action resulting in a contract, as defined in FAR Subpart 2.1, including contract modifications
for additional supplies or services, but not including contract modifications that are within the scope and
under the terms of the contract, such as contract modifications issued pursuant to the Changes clause, or
funding and other administrative

(j) Interest computation on unearned amounts.  In accordance with 31 U.S.C. 3903©)(1), the amount
payable under paragraph (d)(2) of this clause shall be --

(1) Computed at the rate of average bond equivalent rates of 91-day Treasury bills auctioned at the
most recent auction of such bills prior to the date of the Contractor receives the unearned amount; and;

(2) Deducted from the next available payment to the Contractor.

(End of clause)
AOC52.232-6 PAYMENT BY ELECTRONIC FUNDS TRANSFER - OTHER THAN CENTRAL

CONTRACTOR REGISTRATION (JUN 2004)

(a) Method of payment.  (1)  All payments by the Government under this contract shall be made by electronic
funds transfer (EFT) except as provided in paragraph (a)(2) of this clause.  As used in this clause, the term
"EFT" refers to the funds transfer.

(2) In the event the Government is unable to release one or more payments by EFT, the contractor
agrees to either--

(i) Accept payment by check or some other mutually agreeable method of payment; or

(ii) Request the Government to delay payment until such time as the Government makes
payment by EFT (but see paragraph (d)).

(b) Mandatory submission of Contractor’s EFT information.  (1)  The Contractor is required  to provide the
Government with the information required to make payment by EFT (see paragraph (i) of this clause).  The
contractor shall provide this information directly to the office designated in paragraph (k) to receive that
information (hereafter: "designated office") by three working days after notification of contract award.  If not
otherwise specified in this contract, the payment office is the designated office for receipt of the contractor’s
EFT information.  If more than one designated office is named for the contract, the contractor shall provide
a separate notice to each office.  In the event that the EFT information changes, the contractor shall be
responsible for providing the updated information to the designated office(s).

(2) If the contractor provides EFT information applicable to multiple contracts, the contractor shall
specifically state the applicability of this EFT information in terms acceptable to the designated office.
However, EFT information supplied to a designated office shall be applicable only to contracts that identify
that designated office as the office to receive EFT information for that contract.

(c) Mechanisms for EFT payment.  The Government may make payment by EFT through the Automated
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Clearing House (ACH)  network, subject to the rules of the National Automated Clearing House Association.
The rules governing Federal payments through the ACH are contained in 31 CFR part 210.

(d) Suspension of payment.  (1)  Notwithstanding the provisions of any other clause of this contract, the
Government is not required to make any payment under this contract until after receipt, by the designated
payment office, of the correct EFT payment information from the Contractor.  Until receipt of the correct EFT
information, any invoice or contract financing request shall be deemed not to be a valid invoice.

(2) If the EFT information changes after submission of correct EFT information, the Government
shall begin using the changed EFT information no later than the 30 days after its receipt by the designated
office to the extent payment is made by EFT.  However, the Contractor may request that no further payments
be made until the changed EFT information is implemented by the payment office.

(e) Liability for uncompleted or erroneous transfers.  (1)  If an uncompleted or erroneous transfer occurs
because the Government failed to use the Contractor-provided EFT information in the correct manner, the
Government remains responsible for--

(i) Making a correct payment; and

(ii) Recovering any erroneously directed funds.

(2) If an uncompleted or erroneous transfer occurs because Contractor’s EFT information was
incorrect at the time of Government release or was revised within 30 days of Government release of the EFT
payment transaction instruction to the Federal Reserve System, and 

(i) If the funds are no longer under the control of the payment office, the Government is
deemed to have made payment and the Contractor is responsible for recovery of any erroneously directed
funds; or

(ii) If the funds remain under the control of the payment office, the Government shall not
make payment and the provisions of paragraph (d) shall apply.

(f) EFT and assignment of claims.  If the contractor assigns the proceeds of this contract as provided for in
the assignment of claims terms of this contract, the contractor shall require as a condition of any such
assignment that the assignee shall provide the EFT information required by paragraph (i) of this clause to the
designated office and shall be paid by EFT in accordance with the terms of this clause.  In all respects, the
requirements of this clause shall apply to the assignee as if it were the contractor.  EFT information that
shows the ultimate recipient of the transfer to be other than the contractor, in the absence of a proper
assignment of claims acceptable to the Government, is incorrect EFT information within the meaning of
Paragraph (d) of this clause.

(g) Liability for change of EFT information by financial agent.  The Government is not liable for errors
resulting from changes to EFT information provided by the contractor’s financial agent.

(h) Payment information.  The payment or disbursing office shall forward to the Contractor available
payment information that is suitable for transmission as of the date of release of the EFT instruction to the
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Federal Reserve System.  The Government may request the Contractor to designate a desired format and
method(s) for delivery of payment information from a list of formats and methods the payment office is
capable of executing.  However, the Government does not guarantee that any particular format or method of
delivery is available at any particular payment office and retains the latitude to use the format and delivery
method most convenient to the Government.  If the Government makes payment by check in accordance with
paragraph (a) of this clause, the Government shall mail the payment information to the remittance address
in the contract.

(i) EFT Information.  The contractor shall provide the following information to the designated  payment
office.  The contractor may supply this data for this or multiple contracts (see paragraph (b) of this clause).
The Contractor shall designate a single financial agent per contract capable of receiving and processing the
EFT information using the EFT methods described in paragraph (c) of this clause.  The information required
is as follows:

(1) The contract number;

(2) The contractor’s name and remittance address as stated in the contract(s);

(3) The signature (manual or electronic, as appropriate), title, and telephone number of the
contractor’s official authorized to provide this information;

(4) The name, address, and 9-digit Routing Transit Number of the contractor’s financial agent; and

(5) The contractor’s account number and the type of account (checking, saving or lockbox).

(j) The Contractor shall send all EFT information, and any changes to EFT information to the office
designated in paragraph (k) of this clause.  The Contractor shall not send EFT information to the payment
office, or any other office than that designated in paragraph (k).  The Government need not use any EFT
information sent to any office other than that designated in paragraph (k).

(k) Designated office:
Name:

Architect of the Capital
Accounting Division
Mailing Address:
2nd and D Streets SW
Ford House Office Building
Washington, DC 20515
Telephone:
(202) 226-2552
Facsimile:
(202) 225-7321

(End of clause)

AOC52.232-9 PAYMENT OF INTEREST ON CONTRACTOR CLAIMS  (JUN 2004)
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(a) If an appeal is filed by the Contractor from a final decision of the Contracting Officer under the Disputes
paragraph of this contract, denying a claim arising under the contract, simple interest on the amount of the
claim finally determined owed by the Government shall be payable to the Contractor.  Such interest shall be
at the rate determined by the Secretary of the Treasury pursuant to Public Law 92-41, 85 Stat. 97, from the
date the Contractor furnishes to the Contracting Officer his written appeal under the Disputes paragraph of
this contract, to the date of (1) a final judgement by a court of competent jurisdiction, or (2) mailing to the
Contractor of a change order, or a supplemental agreement for execution either confirming completed
negotiations between the parties or carrying out a decision of a contract appeals board.

(b) Notwithstanding Paragraph (a) above, (1) interest shall be applied only from the date payment was due,
if such date is later than the filing of appeal, and (2) interest shall not be paid for any period of time that the
Contracting Officer determines the Contractor has unduly delayed in pursuing his remedies before a board
of contract appeals or a court of competent jurisdiction.

(End of clause)

AOC52.232-12 ASSIGNMENT - SUPPLEMENT (MAR 2005)

Neither the contract nor any interest therein shall be assigned.  However, moneys due or to become due under
the contract may be assigned in accordance with the provisions of FAR clause 52.232-23 ASSIGNMENT OF
CLAIMS.

(End of clause)

AOC52.233-1 DISPUTES (JUN 2004)

(a) Except as otherwise provided in this contract, any dispute concerning a question of fact arising under this
contract which is not disposed of by agreement shall be decided by the Contracting Officer, who shall reduce
his decision to writing and mail or otherwise furnish a copy thereof to the Contractor.  The decision of the
Contracting Officer shall be final and conclusive unless, within 30 days from the date of receipt of such copy,
the Contractor mails or otherwise furnishes to the Contracting Officer a written appeal addressed to the head
of the agency involved.  The decision of the head of the agency or his duly authorized representative for the
determination of such appeals shall be final and conclusive.  This provision shall not be pleaded in any suit
involving a question of fact arising under this contract as limiting judicial review of any such decision to
cases where fraud by such official or his representative or board is alleged; provided, however, that any such
decision shall be final and conclusive unless the same is fraudulent or capricious or arbitrary or so grossly
erroneous as necessarily to imply bad faith or is not supported by substantial evidence.  In connection with
any appeal proceeding under this paragraph, the Contractor shall be afforded an opportunity to be heard and
to offer evidence in support of his appeal.  Pending final decision of a dispute hereunder, the Contractor shall
proceed diligently with the performance of the contract and in accordance with the Contracting Officer's
decision.

(b) This paragraph does not preclude consideration of questions of law in connection with decisions provided
for in Paragraph (a) above.  Nothing in this contract, however, shall be construed as making final the decision
of any administrative official, representative, or board on a question of law.
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(End of clause)

AOC52.233-2 CLAIMS FOR EQUITABLE ADJUSTMENTS - WAIVER AND RELEASE OF
CLAIMS

(JUN 2004)

(a) Whenever the Contractor submits a claim for equitable adjustment under any paragraph of this contract
which provides for equitable adjustment of the contract, such claim shall include all types of adjustments in
the total amounts to which the paragraph entitles the Contractor, including but not limited to adjustments
arising out of delays or disruptions or both caused by such change.  Except as the parties may otherwise
expressly agree, the Contractor shall be deemed to have waived (1) any adjustments to which it otherwise
might be entitled under the paragraph where such claims fail to request such adjustments, and (2) any increase
in the amount of equitable adjustments additional to those requested in its claim.

(b) Further, the Contractor agrees that, if required by the Contracting Officer, he will execute a release, in
form and substance satisfactory to the Contracting Officer, as part of the supplemental agreement setting forth
the aforesaid equitable adjustment, and that such release shall discharge the Government, its officers, agents
and employees, from any further claims, including but not limited to further claims arising out of delays or
disruptions or both, caused by the aforesaid change.

(End of clause)

AOC52.233-3 LIMITATION ON DAMAGES FOR DELAY (JUN 2004)

(a) The Architect shall not be obligated or liable to the Contractor for, and the Contractor hereby expressly
waives any claims against the Architect on account of any damages, of any nature whatsoever, which the
Contractor, or its subcontractor at any tier may incur as a result of delays, interferences, disruptions,
suspensions, changes in sequence or the like arising from or out of any act or omission of the Architect, it
being understood and agreed that the Contractor's sole and exclusive remedies in such event shall be a
reimbursement of direct costs necessarily incurred as a result of the foregoing causes, and an extension of the
contract time, but only in accordance with the provisions of the Contract Documents.

(b) For the purposes of this clause, the term "Damages" shall include all indirect and/or impact costs which
shall include, without limitation:  unabsorbed Home Office Overhead (including calculations under the
"Eichleay Formula"), Idle Labor and Equipment, Loss of Productivity, and Interest; the term "Damages" shall
not include on-site direct costs, which shall include direct labor (superintendence, labor, time-keeping, and
clerical work) direct materials and supplies (including material handling), direct equipment, restoration and
cleanup, overhead and profit (but only as permitted under the clauses “Changes” and “Changes -
Supplement”, taxes, insurance, and bonding costs, which will be calculated in accordance with the clauses
“Changes” and “Changes - Supplement”.  Provided, however, that the accounting practice of treating these
costs as "direct" shall be in accordance with 

(1) The Contractor's established and consistently followed cost accounting practices for all work; and

(2) FAR Cost Accounting Cost Principles and Procedures (FAR Part 31).
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(c) To the extent that any other provision of this contract provides for the payment of damages, as defined
in this clause, to the Contractor and is thus inconsistent with the provisions of this clause, such other provision
will be superseded hereby with respect to the issue of damages.

(End of clause)

FAR 52.236-5 MATERIALS AND WORKMANSHIP (APR 1984)

(a) All equipment, material, and articles incorporated into the work covered by this contract shall be new
and of the most suitable grade for the purpose intended, unless otherwise specifically provided in this
contract.  References in the specifications to equipment, material, articles, or patented processes by trade
name, make, or catalog number, shall be regarded as establishing a standard of quality and shall not be
construed as limiting competition.  The Contractor may, at its option, use any equipment, material, article,
or process that, in the judgment of the Contracting Officer, is equal to that named in the specifications, unless
otherwise specifically provided in this contract.

(b) The Contractor shall obtain the Contracting Officer’s approval of the machinery and mechanical and
other equipment to be incorporated into the work.  When requesting approval, the Contractor shall furnish
to the Contracting Officer the name of the manufacturer, the model number, and other information concerning
the performance, capacity, nature, and rating of the machinery and mechanical and other equipment.  When
required by this contract or by the Contracting Officer, the Contractor shall also obtain the Contracting
Officer’s approval of the material or articles which the Contractor contemplates incorporating into the work.
When requesting approval, the Contractor shall provide full information concerning the material or articles.
When directed to do so, the Contractor shall submit samples for approval at the Contractor’s expense, with
all shipping charges prepaid.  Machinery, equipment, material, and articles that do not have the required
approval shall be installed or used at the risk of subsequent rejection.

(c) All work under this contract shall be performed in a skillful and workmanlike manner.  The Contracting
Officer may require, in writing, that the Contractor remove from the work any employee the Contracting
Officer deems incompetent, careless, or otherwise objectionable.

(End of clause)

FAR 52.236-9 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT,
UTILITIES, AND IMPROVEMENTS (APR 1984)

(a) The Contractor shall preserve and protect all structures, equipment, and vegetation (such as trees, shrubs,
and grass) on or adjacent to the work site, which are not to be removed and which do not unreasonably
interfere with the work required under this contract.  The Contractor shall only remove trees when specifically
authorized to do so, and shall avoid damaging vegetation that will remain in place.  If any limbs or branches
of trees are broken during contract performance, the Contractor shall trim those limbs or branches with a
clean cut and paint the cut with a tree-pruning compound as directed by the Contracting Officer.

(b) The Contractor shall protect from damage all existing improvements and utilities (1) at or near the work
site and (2) on adjacent property of a third party, the locations of which are made known to or should be
known by the Contractor.  The Contractor shall repair any damage to those facilities, including those that are
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property of a third party, resulting from failure to comply with the requirements of this contract or failure to
exercise reasonable care in performing the work.  If the Contractor fails or refuses to repair the damage
promptly, the Contracting Officer may have the necessary work performed and charge the cost to the
Contractor.

(End of clause)

AOC52.236-1 ACCESS TO WORK (JUN 2004)

(a) The Contracting Officer or his representative may visit and inspect the Contractor's plant, without
advance notice, at any time during the course of this contract, and he shall be granted every available
assistance to facilitate such inspection.

(b) The Contracting Officer and proper members of his staff shall at all times have access to the work, and
the Contractor shall provide proper and safe facilities for such access and for inspection.

(End of clause)

AOC52.236-2 OTHER CONTRACTS AND WORK (JUN 2004)

(a) The Contractor shall fully inform himself as to conditions relating to construction and labor under which
other work, if any, is being performed, or is to be performed, by or for the Government, by contract or
otherwise, where such work may affect or be affected by, operations under this Contract.

(b) Notwithstanding the performance by other parties of work at the site during performance of this contract,
the Contractor shall prosecute the work diligently and continuously, and he shall cooperate in every way with
such other parties.  The Contractor shall give such other parties, to the extent their work is affected by his
work, all information necessary for the proper execution of their work, without delay.  The Contractor shall
so arrange and conduct his work that other parties may complete their work at the site according to schedule.
All other work under the instant contract shall be carefully coordinated with work under such other contracts.

(End of clause)

AOC52.236-3 ACCIDENT PREVENTION AND SAFETY AND HEALTH PROGRAMS -
CONSTRUCTION (SEP 2004)

(a) The Contractor shall take proper safety and health precautions to protect the work, the workers, the
public, and the property of others and comply with the safety and health standards published in 41 C.F.R. Part
50-205, including any matters incorporated by reference therein.  He shall also be responsible for all materials
delivered and work performed until completion and final acceptance of the entire contract work, except for
any completed unit thereof which theretofore may have been finally accepted. 

(b) Williams-Steiger Occupational Safety and Health Act.  The Contractor shall also comply in all aspects
of the job with the regulations issued by the Secretary of Labor pursuant to the Williams-Steiger Occupational
Safety and Health Act of 1970, as set forth in Title 29 of the Code of Federal Regulations.  The Contractor
shall bring to the attention of the Architect any work encountered which may involve entry into a suspected
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confined space as defined by OSHA.  A determination will be made by the Architect, and if the area is
deemed a permit required confined space, additional protective measures will be needed, per OSHA
requirements.

(c) National Fire Protection Association standards.  The Contractor shall comply with all applicable
standards of the National Fire Protection Association relative to fire prevention, except to the extent that more
exacting requirements are specified or imposed by the Contracting Officer.  The Contractor shall keep and
properly maintain fire prevention devices at the job site and shall take all possible precautions deemed
necessary by the Government representative in charge of the work.

(d) Protection of property and persons.  (1)  The Contractor shall protect all of his material and work at the
site, whether incorporated in the work or not, against damage or loss from any cause, and he shall take all
necessary precautions against damage to all other work and material on the site.  He shall provide and
maintain necessary safeguards for protection of his employees, Government employees and the public
generally, and he shall take all other proper precautions for their protection against injury.  He shall comply
with all directives and regulations of the Contracting Officer and other proper authorities relative to the use
of public property.

(2) The Contractor shall protect all electric, telephone, computer facilities, water, gas, sewer, steam
and other underground utility lines, in sidewalks, streets or other areas in, under or around the site, to the
satisfaction of the Contracting Officer, the Government of the District of Columbia, and all other authorities
having jurisdiction.

(3) The performance of work at the site by other parties shall not relieve the Contractor from any
liability for loss or damage or from his obligations under this contract.  No agreement or arrangement between
the Contractor and others as to a division or proportionate share of liability for loss or damage incurred, or
of the cost of insurance, shall in any way relieve the Contractor of such liability or his obligations under this
contract.

(e) The Contractor shall comply with the requirements of FAR 52.236.13, Accident Prevention.  In the event
that conditions on the site pose an imminent danger or threat to the Contractor’s workers, the public,
Government employees, other persons, or to Capitol complex structures and property of historical
significance, the Contracting Officer can verbally order the Contractor to suspend work operations in the
specified area until said conditions are corrected to the Contracting Officer’s satisfaction.  The Contracting
Officer shall promptly issue a written order to suspend the work to the Contractor formalizing the specifics
of the verbal suspension of work.

(f) The Contractor shall not be entitled to any equitable adjustment of the contract price or extension of the
performance schedule on any stop work order issued under this clause. 

(End of clause)

AOC52.236-4 CUTTING AND PATCHING (JUN 2004)

Prior to initiation of the work operations of either cutting or patching, as a necessary requirement of the work
under this contract, of any structural component or of lintels, stair systems, piping, duct work, vessels,
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equipment and like items in the building, the Contractor shall consult with the Contracting Officer and follow
explicitly his directions and stated requirements concerning methods, materials, the manner in which the work
is performed, and the level of competence and skill possessed by Contractor's employees, or those of
subcontractors, who are proposed to be employed in said cutting and/or patching operations.

(End of clause)

AOC52.236-5 CLEANING AND RESTORING (JUN 2004)

(a) The contractor shall remove dirt and debris resulting from the operations under this contract daily.

(b) The Contractor shall, as a condition precedent to the final acceptance of the work, remove from the site
of the work all remaining plant, installations, temporary barricades, temporary facilities, equipment, tools,
materials, refuse, rubbish and waste, used or accumulated in connection with, but not incorporated in, the
work, unless otherwise specified or directed, and he shall leave the buildings, grounds, streets, and all public
places occupied by him in a thoroughly clean, neat and satisfactory condition.

(End of clause)

AOC52.236-8 SCHEDULING OF WORK (AUG 2004)

(a) The Contractor shall, before commencing work on the contract or another period of time determined by
the Contracting Officer, prepare and submit to the Contracting Officer for approval three copies of a
practicable schedule showing the order in which the Contractor proposes to perform the work, and the dates
on which the Contractor contemplates starting and completing the several salient features of the work
(including acquiring materials, plant, and equipment).  The schedule shall be in the form of a progress chart
of suitable scale to indicate appropriately the percentage of work scheduled for completion by any given date
during the period.  If the Contractor fails to submit a schedule within the time prescribed, the Contracting
Officer may withhold approval of partial payments until the Contractor submits the required schedule.

(b) The Contractor shall furnish sufficient forces, construction plant and equipment, and shall work such
hours as necessary to insure prosecution of work in accordance with the approved schedule.  If, in the opinion
of the Contracting Officer, the Contractor falls behind in the scheduled progress, the Contractor shall take
such steps as may be necessary to improve its progress, including those that may be required by the
Contracting Officer, without additional cost to the Government.  In this circumstance, the Contracting Officer
may require the Contractor to increase the number of shifts, overtime operations, days of work, and/or the
amount of construction plant, and to submit for approval any supplementary schedule or schedules in chart
form as the Contracting Officer deems necessary to demonstrate how the approved rate of progress will be
regained.  The provisions of this subparagraph shall not be construed as prohibiting work on Saturdays,
Sundays and holidays and, for work performed in the District of Columbia, Presidential Inauguration Day,
if the Contractor so elects and if approved.

(c) Failure of the Contractor to comply with the requirements of the Contracting Officer under this clause
shall be grounds for a determination by the Contracting Officer that the Contractor is not prosecuting the work
with sufficient diligence to ensure completion within the time specified in the contract.  Upon making this
determination, the Contracting Officer may terminate the Contractor's right to proceed with the work, or any
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separable part of it, in accordance with the default terms of this contract.

(End of clause)

AOC52.236-9 SCHEDULE OF VALUES (JUN 2004)

(a) The Contractor shall, in accordance with the requirements of the Contracting Officer, prepare and submit
for approval a schedule of estimated values of all parts of the work, and shall submit such quantity
breakdowns pertinent thereto as the Contracting Officer may deem necessary for the proper checking of
partial payment requisitions and for other administrative purposes.  The total of the schedule of values shall
equal the amount of the contract.  The values employed in making this schedule will be used only for
determining partial payments; they will not be used as a basis for determining an increase or decrease in the
contract price.  The listings and subdivisions of this schedule for estimated costs and quantity breakdowns
shall be as approved by the Contracting Officer.

(b) The submission and approval of the schedule of values shall be a condition precedent to the making of
partial payments.

(End of clause)

AOC52.236-10 SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (JUN 2004)

(a) The Contractor shall keep on the site of the work a copy of the drawings and specifications, and of
approved shop drawings, product data and samples and shall at all times give the Contracting Officer access
thereto.  Anything mentioned in the specifications and not shown on the drawings, or shown on the drawings
and not mentioned in the specifications, shall be of like effect as if shown or mentioned in both.  In case of
difference between drawings and specifications, or in case of discrepancy either within the figures, within
the drawings, or within the specifications, the matter shall be promptly submitted to the Contracting Officer,
who shall promptly make a determination in writing.  Any adjustment by the Contractor without such a
determination shall be at its own risk and expense.  The Contracting Officer shall furnish from time to time
such detailed drawings and other information he considers necessary, unless otherwise provided.

(b) “Shop drawings” means drawings submitted to the Government by the Contractor, subcontractor, any
lower tier subcontractor pursuant to a construction contract, showing in detail (1) the proposed fabrication
and assembly of structural elements and (2) the installation (i.e., form, fit, and attachment details) of materials
or equipment.  It includes drawings, diagrams, layouts, schematics, descriptive literature, illustrations,
schedules, performance and test data, and similar materials furnished by the Contractor to explain in detail
specific portions of the work required by the contract.

(c) The Contractor shall submit to the Contracting Officer for approval shop drawings, product data and
samples as required under the various sections of this Project Manual.  The Contractor shall coordinate all
such submittals, and review them for accuracy, completeness, and compliance with contract requirements and
shall indicate its approval thereon as evidence of such coordination and review.  Shop drawings, product data,
or samples submitted to the Contracting Officer without evidence of the Contractor's approval may be
returned for re-submission.  The Contracting Officer will indicate an approval or disapproval of the shop
drawings and if not approved as submitted shall indicate the Government's reasons therefor.  Any work done



RFP No. 060104 Page 31

before such approval shall be at the Contractor's risk.  Approval by the Contracting Officer shall not relieve
the Contractor from responsibility for any errors or omissions in such submittals, nor from responsibility for
complying with the requirements of this contract, except with respect to variations described and approved
in accordance with Paragraph (d) below.  

(d) If shop drawings, product data, or samples show variations from the contract requirements, the Contractor
shall describe such variations in writing, separate from the drawings, at the time of submission.  If the
Contracting Officer approves any such variation, the Contracting Officer shall issue an appropriate contract
modification, except that, if the variation is minor or does not involve a change in price or in time of
performance, a modification need not be issued.

(e) Upon completing the work under this contract, the Contractor shall furnish a complete set of all shop
drawings as finally approved.  These drawings shall show all changes and revisions made up to the time the
equipment is completed and accepted.  The Government may duplicate, use, and disclose in any manner and
for any purpose shop drawings, product data or samples delivered under this contract.

(f) The provisions of this entire paragraph shall be included in all subcontracts at any tier.

(End of clause)

AOC52.236-12 PRODUCT DATA AND SAMPLES (JUN 2004)

(a) Product data shall mean information (e.g., catalog cuts, standard illustrations, drawings, performance
charts, data and brochures) pertinent to a particular product, equipment or material required as a part of the
work.  Product data is required to establish, for the purposes of evaluation and approval, details of the product
offered in response to specifications elsewhere in the contract documents.  Product data pertains to significant
elements such as (1) design; (2) materials; (3) components; (4) performance characteristics; and (5) methods
of manufacture, assembly, construction, or operation.  The term includes, in addition to the above, the
manufacturer's standard printed recommendations for application and use, compliance with recognized
standards of trade associations and testing agencies, and the application of their labels and seals (if any).

(b) Samples are physical examples of materials, equipment or workmanship that will be used by the
Contracting Officer to establish standards by which the work will be judged.

(c) Samples not subject to destructive tests may be retained by the Contracting Officer until completion of
the work; they will then be returned to the Contractor, at his own expense, if he so requests in writing.

(End of clause)

FAR 52.242-14 SUSPENSION OF WORK  (APR 1984)

(a) The Contracting Officer may order the Contractor, in writing, to suspend, delay, or interrupt all or any
part of the work of this contract for the period of time that the Contracting Officer determines appropriate for
the convenience of the Government.

(b) If the performance of all or any part of the work is, for an unreasonable period of time, suspended,
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delayed, or interrupted (1) by an act of the Contracting Officer in the administration of the contract, or (2)
by the Contracting Officer’s failure to act within the time specified in this contract (or within a reasonable
time if not specified), an adjustment shall be made for any increase in the cost of performance of this contract
(excluding profit) necessarily caused by the unreasonable suspension, delay, or interruption, and the contract
modified in writing accordingly.  However, no adjustment shall be made under this Article for any
suspension, delay or interruption to the extent that performance would have been so suspended, delayed, or
interrupted by any other cause, including the fault or negligence of the Contractor, or for which an equitable
adjustment is provided for or excluded under any other term or condition of this contract.

(c) A claim under this article shall not be allowed (1) for any costs incurred more than 20 days before the
Contractor shall have notified the Contracting Officer in writing of the act or failure to act involved (but this
requirement shall not apply as to a claim resulting from a suspension order), and (2) unless the claim, in an
amount stated, is asserted in writing as soon as practicable after the termination of the suspension, delay, or
interruption, but not later than the date of final payment under the contract.

(End of clause)

FAR 52.243-4 CHANGES (AUG 1987)

(a) The Contracting Officer may, at any time, without notice to the sureties, if any, by written order
designated or indicated to be a change order, make changes in the work within the general scope of the
contract, including changes-

(1)  In the specifications (including drawings and designs);

(2)  In the method or manner of performance of this work;

(3) In the Government-furnished facilities, equipment, materials, services, or site; or

(4)  Directing acceleration in the performance of the work.

(b) Any other written or oral order (which, as used in this paragraph (b), includes direction, instruction,
interpretation, or determination) from the Contracting Officer that causes a change shall be treated as a change
order under this clause; Provided, that the Contractor gives the Contracting Officer written notice stating-

(1) The date, circumstances, and source of the order; and

(2) That the Contractor regards the order as a change order.

(c) Except as provided in this clause, no order, statement, or conduct of the Contracting Officer shall be
treated as a change under this clause or entitle the Contractor to an equitable adjustment.

(d) If any change under this clause causes an increase or decrease in the Contractor’s cost of, or the time
required for, the performance of any part of the work under this contract, whether or not changed by any such
order, the Contracting Officer shall make an equitable adjustment and modify the contract in writing.
However, except for an adjustment based on defective specifications, no adjustment for any change under
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paragraph (b) of this clause shall be made for any costs incurred more than 20 days before the Contractor
gives written notice as required.  In the case of defective specifications for which the Government is
responsible, the equitable adjustment shall include any increased cost reasonably incurred by the Contractor
in attempting to comply with the defective specifications.

(e) The Contractor must assert its right to an adjustment under this clause within 30 days after (1) receipt
of a written change order under paragraph (a) of this clause or (2) the furnishing of a written notice under
paragraph (b) of this clause, by submitting to the Contracting Officer a written statement describing the
general nature and amount of the proposal, unless this period is extended by the Government.  The statement
of the proposal for adjustment may be included in the notice under paragraph (b) of this clause.

(f) No proposal by the Contractor for an equitable adjustment shall be allowed if asserted after final payment
under this contract

(End of Clause) 

AOC52.243-1 CHANGES - SUPPLEMENT (JUN 2004)

(a) Definitions.  (1) A “change order” is a unilateral contract modification, signed by the Contracting Officer,
which describes and identifies a particular change in the requirements as permitted by the FAR clause,
52.243-4, “Changes” and authorizes the contractor to begin performance with the changed requirements.  The
change order may reference pertinent oral or written directives, provide an adjustment to the contract price
and/or time for performance, and direct the contractor to submit a proposal for definitization of the change
order.

(2) A “supplemental agreement” is a bilateral contract modification, signed by the contractor and the
Contracting Officer, which either authorizes the contractor to begin performance with the changed
requirements in accordance with the equitable adjustment agreed to prior to commencement of performance
of the changed requirements or definitizes a change order after agreement of an equitable adjustment to the
contract.

(3) Request for Proposal.  A request by the Contracting Officer or his duly authorized representative
for the contractor to submit a proposal for requirements contemplated to be changed.  Such proposal shall be
submitted within the time limit specified in the request and in accordance with the requirements and
limitations of this clause.

(b) Authorization of changes.  All changes to contract requirements will be authorized in writing by the
Contracting Officer through one of the following methods:

(1) A Supplemental Agreement, with the concurrence of the contractor; or

(2) A unilateral Change Order.

(c) Submission of proposals and cost breakdowns by the contractor.

(1) Proposals for changes to the contract requirements shall include a brief description of the change;
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a breakdown of costs as outlined hereinafter; and a time impact analysis (fragnet).

(2) In considering proposals for changes involving added requirements, omitted requirements, or any
combination thereof, the Contracting Officer or his duly authorized representative  will make check-estimates
in such detail as he deems necessary with the view of arriving at equitable adjustments.  With each proposal,
the contractor shall submit separately an itemized breakdown as per "Exhibit A" hereof, which shall include,
but not be limited to, the following:

(i) Direct labor costs;

(ii) Social Security and Unemployment Insurance Taxes;

(iii) Workmen's compensation and general liability insurance;

(iv) Direct material quantities and unit prices (separated into trades);

(v) Construction equipment;

(vi) Overhead; and

(vii) Profit.

(3) If the contractor believes that the change in the contract requirements affects the contract period
of performance, as required by AOC52.211-5, Commencement, Prosecution, and Completion of Work, of
the Supplementary Conditions, appropriate substantiation must be submitted for evaluation/review.

(4) A complete proposal, including breakdown of cost and time impact, shall be submitted by the
contractor within the time frame stipulated in calendar days by the Government for each proposed change.
Generally, complete proposals shall be submitted by the contractor within 7 calendar days after the contractor
receives the request for proposal, although this time frame may be adjusted for more complex or more urgent
requirements.  Except as provided by an individual contract modification, no payment for a change order will
be made until a supplemental agreement has been signed by the contractor and the Contracting Officer.  If
complete proposals are not received timely, the Contracting Officer, after consultation with his authorized
representative, may determine the cost of the change and the time impact and issue a change order based upon
this determination with the stipulation that if a supplemental agreement is not negotiated within a reasonable
amount of time, this determination will be final and conclusive, subject only to the contractor's rights of
appeal as provided in AOC52.233-1, Disputes, of the General Conditions.

(d) Allowances for overhead and profit.  (1) The following percentages will be allowed for overhead and
profit:

(i) The contractor shall receive, as a percentage of the cost of all work performed by his own
organization, an amount not to exceed 10% overhead and not to exceed 10% profit; and

(ii) If subcontractor(s) are involved in the change, a fee in an amount not to exceed 10% as
a percentage of the total price of the subcontractor portion of the change.
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(iii) Subcontractor(s) to the prime contractor (first tier subcontractor(s)) shall receive, as a
percentage of the cost of all work performed by or for it, a total amount not to exceed 10% overhead and not
to exceed 10% profit.

(iv) The percentages for fees, overhead, and profit permitted by the above shall be allowed
only for the contractor and its first tier subcontractors.  Percentages for fees, overhead, and profit in any
amount will not be allowed for subcontractors of any other tier.

(2) Percentages for overhead allowed are deemed to include, but shall not be limited to, the
following:

(i) Field Overhead Items.

(A) Trailer;

(B) Storage Facilities;

(C) Contractor's and subcontractor's superintendence;

(D) Construction equipment/tools, except those that are specially required for a
specific change;

(E) Utilities;

(F) Contractor's and subcontractor's field office, administrative/support staff;

(G) Cost of preparing record drawing changes, correspondence, etc., relating to the
contract;

(H) Job site safety aids; and

(I) Cleaning and maintenance of nuisance debris from jobsite.

(ii) Office Overhead Items for Contractor and Subcontractors.

(A) Maintenance/operation of principal or branch offices;

(B) Personnel costs;

(C) Cost for preparing correspondence, fragnets, etc., relating to the contract; and

(D) Cost of insurance and bonds, except for insurance costs relating to direct labor,
as outlined in "Exhibit A" .

(iii) For changes which include custom items unique to the project and which are fabricated
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off-site, the fabricator, whether the contractor or a subcontractor at any tier, shall furnish  a breakdown of
costs associated with the work in the fabricating plant.  This breakdown shall include labor, material,
equipment and overhead/plant costs in sufficient detail to allow for review by the Contracting Officer or his
duly authorized representative.  Costs charged to overhead/plant shall be allowable costs for the fabricator,
whether he is the contractor or a subcontractor at any tier, provided that the costs claimed are consistent with
the provisions of Subpart 31.203 of the Federal Acquisition Regulation (Chapter 1, Title 48, Code of Federal
Regulations).  An amount not to exceed 10% of the cost of the fabricated item will be allowed for the
fabricator's profit.  If the fabricator is a subcontractor, the overhead and profit percentages for the contractor
and any subcontractor at a higher tier having a contractual relationship with the fabricator shall be allowed
in accordance with this clause.

(e) Changes involving decreases in price.  For changes involving only a decrease in price, the contractor and
subcontractors shall return as credit for overhead and profit those same percentages which are allowed for
like changes involving increases in price.  On changes involving both an increase and a decrease in price,
overhead and profit will be allowed only on the net increase.

(f) Changes involving increases or decreases on basis of contract specified unit prices.  No percentages for
overhead and profit will be added to, or deleted from, any unit prices in event of an increase or decrease in
the contract requirements on the basis of contractual unit prices.

EXHIBIT A
TYPICAL FORM OF BREAKDOWN FOR PRICE ADJUSTMENT

SUBCONTRACTORS’ BREAKDOWN

Items Involved Quan-
tities

Unit
Cost

Equip-
ment

Material Labor Extensions Unit
Cost

Totals Final
Totals

Excavation
(Identify)

• Volume

• Crane
Operator

• Laborers



RFP No. 060104 Page 37

Shoring
(Identify)

• Area

• Welder

Subcontractor
Total

PRIME CONTRACTOR’S BREAKDOWN

Items Involved Quan-
tities

Unit
Cost

Equip-
ment

Material Labor Extensions Unit
Cost

Totals Final
Totals

West Wall
(Cinder Block)

• Area

• Block
8x8x16

• Mortar

• Mason

• Laborer

Subtotal

Prime
Contractor’s
Total

Prime
Contractor’s
Overhead and
Profit on
Subcontractor

Total

(End of clause)
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AOC52.244-1 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS 
OF THE WORK (SEP 2005)

(a) The Contractor is responsible for coordination of all work performed by its own workforce and those of
its subcontractors.  Each subcontractor shall be experienced in and capable of performing in a satisfactory
manner all work in his/her speciality, and shall meet the standard of competence established for the
Contractor.  

(b) The Contractor shall be responsible for all acts of subcontractors employed by him under this contract,
and for their compliance with all terms and provisions of the contract applicable to their performance.  The
Contractor shall continuously coordinate the work of all sub-contractors to assure proper processing and
progress of the Work.  The Contractor shall require each subcontractor to (1) examine the project schedule,
shop drawings and the work of other trades and all sections of the specifications to the extent necessary for
satisfactory installation of his work, and connection between his work and the work of other trades; (2)
coordinate his work accordingly; and (3) cooperate with other trades toward timely and satisfactory
completion of the entire Work.

(c) Organization of the specifications into sections and subsections and the arrangement of drawings shall
not control the Contractor in dividing work among subcontractors or in establishing the extent of work to be
performed by any trade.

(d) The Government reserves the right to require dismissal of any subcontractor who, by reason of previous
unsatisfactory work on AOC projects or for any other reason, is considered by the Contracting Officer to be
incompetent or otherwise objectionable for performing work under this contract.

(e) Nothing contained in the contract documents shall create any contractual relations between any
subcontractor and the Government.

(End of clause)

AOC52.245-2 GOVERNMENT-FURNISHED PROPERTY (NOV 2004)

(a) For the purposes of this clause, Government-furnished “property” includes cell phones and telephones,
personal digital assistants, computers (including laptops), electronic devices, services such as network access,
tools, furnished space, storage, utilities, furnishings, equipment, and any other item or service provided by
the AOC to the contractor. 
 
(b) No AOC equipment or property can be provided under this contract unless specifically negotiated as part
of the award price.  If, after contract award, it becomes necessary or advisable to issue AOC property to the
contractor, the contract price shall be reduced by a reasonable amount that reflects the price the contractor
would pay if providing the property.

(c) The Contracting Officer’s Technical Representative (COTR) for this contract is responsible for
coordinating the issuance and return of Government-furnished property. 

(d) Any Government-furnished property provided to the contractor for use during performance of this
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contract shall be issued to the contractor’s representative and recorded on AOC Form 1423, AOC
PROPERTY ISSUED TO CONTRACTORS.  The contractor’s representative shall be responsible for the
ensuring the proper care and use of the Government-furnished property, whether used by the contractor
representative or another contractor employee.  Government-furnished property provided by the AOC can
be used only for the conduct of official business on behalf of the AOC.  The contractor is specifically
prohibited from using AOC-furnished property for personal use or to conduct operations that benefit other
Government agency contracts or other contractor activities that do not directly support AOC contracts.

(e) All information technology property that requires interface or connection to the AOC network must be
provided by the AOC.  The use of non-AOC IT property that requires interface or connection to the AOC
network is strictly prohibited. 

(f) All contractor employees who require access to the AOC network or who are issued a personal digital
assistant must complete and sign the “Non-disclosure Agreement for Contract Employees Conditional Access
to Sensitive but Unclassified Information for The Architect of The Capitol” before access will be granted.
The COTR is responsible for providing the non-disclosure agreements to the AOC Office of Information
Resources Management.

(g) All Government-furnished property shall be returned by the contractor to the COTR in the same
condition as issued, with allowances for wear and tear that occurs with reasonable care and use.  Failure to
return Government-furnished property or the return of Government-furnished property that has not been
properly maintained and used may result in a reduction to the contract price that reflects the market
replacement value of the property or the market price to repair or restore the property to its condition when
issued to the contractor.

(End of clause)

AOC52.246-1 FINAL INSPECTION AND ACCEPTANCE - CONSTRUCTION - SUPPLEMENT
(SEP 2005)

(a) No inspection or other action of the Government shall be construed to constitute a final acceptance of
any portion of the work under this contract until all work under the contract is completed.  None of the work
under the contract shall be deemed to be finally accepted until the Contractor, upon completion and final
inspection of all work, is notified in writing of final acceptance of work under the contract, or in lieu thereof,
until final payment of the final voucher as prescribed in FAR 52.232-5, Payments Under Fixed-Price
Construction Contracts.  The provisions of FAR clause 52.246-12, Inspection of Construction are hereby
modified by the provisions of this paragraph with respect to the finality of acceptance of any portion of the
work by the Government prior to completion of all work under the contract.

(b) The Contractor shall notify the Contracting Officer, at least 10 days in advance, of the date the work will
be fully complete and ready for final inspection.  Any additional costs incurred by the Government due to
necessary reinspection of work found not ready for final inspection upon the Contractor's notice of completion
will be charged to the Contractor and deducted from the contract price.

(End of clause)
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AOC52.246-6 ADDITIONAL WARRANTY COVERAGE (JUN 2004)

If the Contractor receives from any manufacturer, supplier or subcontractor additional warranty coverage on
the whole or any component of the work required by this contract, in the form of time including any pro rata
arrangements, or the Contractor generally extends to his commercial customers a greater or extended warranty
coverage, the Government shall receive corresponding warranty benefits.

(End of clause)

 FAR 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were
given in full text.  Upon request, the Contracting Officer will make their full text available.  Also, the full text
of a clause may be accessed electronically at this/these addresses: www.gsa.gov  or www.govcon.com

CLAUSE TITLE DATE FAR NUMBER 
GRATUITIES APR 1984 52.203-3
COVENANT AGAINST CONTINGENT FEES APR 1984 52.203-5
RESTRICTIONS ON SUBCONTRACTOR SALES TO THE JUL 1995 52.203-6

GOVERNMENT
AUDIT AND RECORDS - NEGOTIATION JUN 1999 52.215-2
CONTRACT WORK HOURS AND SAFETY STANDARDS 

ACT - OVERTIME COMPENSATION SEP 2000 52.222-4
DAVIS-BACON ACT JUL 2005 52.222-6
WITHHOLDING OF FUNDS FEB 1988 52.222-7
PAYROLLS AND BASIC RECORDS FEB 1988 52.222-8
APPRENTICES AND TRAINEES FEB 1988 52.222-9
COMPLIANCE WITH COPELAND ACT REQUIREMENTS FEB 1988 52.222-10
SUBCONTRACTS (LABOR STANDARDS) FEB 1988 52.222-11
CONTRACT TERMINATION - DEBARMENT FEB 1988 52.222-12
COMPLIANCE WITH DAVIS-BACON AND
RELATED ACT REGULATIONS FEB 1988 52.222-13
DISPUTES CONCERNING LABOR STANDARDS FEB 1988 52.222-14
CERTIFICATION OF ELIGIBILITY FEB 1988 52.222-15
EQUAL OPPORTUNITY APR 2002 52.222-26
AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS

FOR CONSTRUCTION FEB 1999 52.222-27
EQUAL OPPORTUNITY FOR SPECIAL DISABLED

 VETERANS, VETERANS OF THE VIETNAM ERA
 AND OTHER ELIGIBLE VETERANS DEC 2001 52.222-35

AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES JUN 1998 52.222-36
EMPLOYMENT REPORTS ON SPECIAL DISABLED
            VETERANS, VETERANS ON THE VIETNAM ERA,
            AND OTHER ELIGIBLE VETERANS DEC 2001 52.222.37
DRUG-FREE WORKPLACE MAY 2001 52.223-6
PATENT INDEMNITY- CONSTRUCTION CONTRACTS APR 1984 52.227-4
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ADDITIONAL BOND SECURITY OCT 1997 52.228-2
IRREVOCABLE LETTER OF CREDIT DEC 1999 52.228-14
FEDERAL, STATE AND LOCAL TAXES APR 2003 52.229-3
ASSIGNMENT OF CLAIMS JAN 1986 52.232-23
DIFFERING SITE CONDITIONS APR 1984 52.236-2
SITE INVESTIGATION AND CONDITIONS AFFECTING

THE WORK APR 1984 52.236-3
SUPERINTENDENCE BY THE CONTRACTOR APR 1984 52.236-6
PERMITS AND RESPONSIBILITIES NOV 1991 52.236-7
OTHER CONTRACTS APR 1984 52.236-8
USE AND POSSESSION PRIOR TO COMPLETION APR 1984 52.236-11
ACCIDENT PREVENTION NOV 1991 52.236-13
PRE-CONSTRUCTION CONFERENCE FEB 1995 52.236-26
BANKRUPTCY JUL 1995 52.242.13
GOVERNMENT PROPERTY (FIXED-PRICE CONTRACTS) MAY 2004 52.245-2
INSPECTION OF CONSTRUCTION AUG 1996 52.246-12
WARRANTY OF CONSTRUCTION MAR 1994 52.246-21
TERMINATION FOR CONVENIENCE OF THE

GOVERNMENT (FIXED-PRICE) MAY 2004 52.249-2
ALTERNATE I SEP 1996

DEFAULT (FIXED-PRICE) CONSTRUCTION APR 1984 52.249-10 

(End of clause)

END OF GENERAL CONDITIONS
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SUPPLEMENTARY CONDITIONS

AOC52.201-1 CONTRACTING OFFICER’S AUTHORITY (JUN 2004)

The Contracting Officer is the only person authorized to make or approve any changes in any of
the requirements of this contract, notwithstanding any provision contained elsewhere in this
contract.  In the event that the Contractor makes any change at the direction of any person other
than the Contracting Officer, the change will be considered to have been made without authority
and no adjustment will be made in the contract price to cover any increase in costs incurred as a
result thereof.

(End of clause)

AOC52.201-2 CONTRACTING OFFICER’S TECHNICAL REPRESENTATIVE (COTR) 
(MAR 2005)

The Government shall provide the name, address and telephone number of the COTR at the time
of contract award and the duties thereby delegated to that person.  Any subsequent change to the
individual or the individual’s responsibilities will be confirmed in writing by the Contracting
Officer.  In no instance will the COTR be delegated authority to order any change in the
contractor’s performance which would affect (a) cost or schedule for contracts for services or
supplies, or (b) scope, the completion date for intermediate phases or milestones, or overall
completion date for contracts for construction.

(End of clause)

FAR 52.211-12 LIQUIDATED DAMAGES (SEP 2000)

(a) If the Contractor fails to complete the work within the time specified in the contract, the
Contractor shall pay liquidated damages to the Government in the amount of $1,042.00 for each
calendar day of delay until the work is completed or accepted. 

(b) If the Government terminates the Contractor’s right to proceed, liquidated damages will
continue to accrue until the work is completed.  These liquidated damages are in addition to
excess costs of repurchase under the Termination clause.

(End of clause)

AOC52.211-5 COMMENCEMENT, PROSECUTION AND COMPLETION OF WORK
(SEP 2004)

(a) All work to be performed under this contract shall be completed within 630
calendar days, with construction periods of July 13, 2006 to September 10, 2006 and July



RFP No. 060104 Page 3

13, 2007 to September 10, 2007, if construction is able to begin in 2006, after the date of
contract award. If construction is not able to be started in 2006, then all work to be
performed under this contract shall be completed within 945 calendar days, with
construction periods of July 13 2007, to September 13, 2007 and July 13, 2008 to
September 13, 2008, after the date of contract award. No work under this contract shall be
performed on Saturdays, Sundays or Federal holidays and, for work performed in the District of
Columbia, Presidential Inauguration Day, except with prior approval of the Contracting Officer.

(b) Time for completion of the contract work will be adjusted only in accordance with
applicable clauses in the GENERAL CONDITIONS (e.g., "Differing Site Conditions",
"Changes", “Changes - Supplement”, "Suspension of Work").

(End of clause)

AOC52.223-6 SPECIAL SECURITY REQUIREMENTS - U.S. SUPREME COURT 
(AUG 2005)

(a) All contractor personnel including both prime contractor and subcontractor personnel
(“contractor personnel”) performing work for or at the Supreme Court under this contract will be
subject to a security investigation.

(b) The contractor will provide the Supreme Court Police the full name, social security
number, place of birth, and date of birth for all contractor personnel performing work for or at
the Supreme Court, in a single package within one week of contract award.  All security
investigation requests will be identified with the AOC contract number under which the work
will be performed.

(c) Contractor personnel will not be permitted access to the Supreme Court job site until a
completion of a favorable Supreme Court Police security investigation.  Upon completion of a
favorable security investigation contractor personnel will be issued a Supreme Court contractor
identification card.  The contractor identification card shall be returned immediately to the
Supreme Court Police upon completion of work on site by the individual, the contractor’s
completion of all work on site under the contract, the expiration date of the contractor
identification card, or on demand by the Supreme Court Police.  Any contractor employee denied
access to the site of work on a contract or task/delivery order as a result of a security
investigation may not apply for access to any other AOC/U.S. Supreme Court contract or
task/delivery order work site. 

(d) Any of the contractor’s personnel who are perceived by the Contracting Officer or the
Marshall’s Office of the Supreme Court as a security risk, as a result of evidence discovered
during the security investigation, will not be issued a Supreme Court contractor identification
card and will be denied access to the job site.  The contractor is required and will be directed by
the Contracting Officer to remove such person from performance of any of the contract work,
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whether it be on of off the work site.  Any contractor personnel perceived as a security risk after
being issued a contractor identification card, may be ordered to return the identification card
immediately to the Supreme Court police and may be denied access to the job site.

(e) In addition to the security investigation and contractor identification requirements
identified above, all contractor personnel permitted on site at the Supreme Court must be
escorted by AOC personnel assigned to work at the Supreme Court under the Superintendent,
Facilities Manager Office.  Contractor personnel found within the Supreme Court premises
without an escort will be removed from the site.  All contractor personnel must wear the ID
badge whenever on the Capitol complex premises or when attending off-site functions on behalf
of the AOC.  ID badges must be worn in such a manner that contractor personnel can be easily
identified as such.  

(f) All vehicles and contents used by the contractor and/or the Contractor’s subcontractors or
suppliers which enter or leave Supreme Court property during the performance of the work, will
be subject to inspection, identification and clearance procedures.  The contractor will notify and
provide a bill of lading to the Supreme Court Police 24 hours in advance of any vehicles arriving
at the job site.  Vehicles are to report to the Supreme Court Police at the Second and East Capitol
Street entrance, or as otherwise instructed, for inspection.  In addition to the inspection of the
vehicle and its contents, all drivers and helpers will be required to pass through a Magnetometer. 
All persons possessing weapons or contraband will be subject to arrest and prosecution.

(g) The Contractor is fully responsible to return:

(1) The ID badge of any individual employee, including subcontractor personnel,
who is removed for any reason including but not limited to illness, or dismissal;

(2) The ID badges of all contractor employees, including subcontractor personnel,
whose performance under the contract is completed in advance of final contract job completion;
and

(3) All outstanding ID badges issued for the contractor and its employees, including
subcontractor personnel, within 24 hours of on site contract job completion.

(h) ID badges are to be hand delivered by the contractor within 24 hours of any of the events
listed under (g) above to the Contracting Officer’s Technical Representative (COTR).

(End of clause)

AOC52.223-8 DELIVERY VEHICLE INSPECTION REQUIREMENTS (MAR 2006) 

(a) All vehicles and contents used by the Contractor or his subcontractors which enter or
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leave United States Government property during performance of work under this contract will be
subject to clearance, inspection, and identification procedures conducted by the United States
Capitol Police.  

(b) Mobile Vehicle and Cargo Inspection System (Mobile VACIS).   All delivery vehicles
carrying fuel, garbage, or similar cargo that cannot be offloaded for inspection and security
screening shall utilize the Mobile VACIS located at Third and Pennsylvania Avenue, NW,
Washington, DC, for inspection prior to making deliveries to any building within the Capitol
Complex, including, but not limited to, the U.S. Capitol Building; the U.S. Botanic Garden; the
Hart, Dirksen, and Russell Senate Office Buildings; the Rayburn, Longworth, Cannon, and Ford
House Office Buildings; the Thomas Jefferson, John Adams, and James Madison Memorial
Library of Congress buildings; the Capitol Power Plant; the Capitol Visitors Center; and the U.S.
Supreme Court and Thurgood Marshall Federal Judiciary Buildings. 
 

(1) For deliveries requiring Mobile VACIS inspection, within seven calendar days or
prior to the first delivery, the contractor shall provide the following information to the U.S.
Capitol Police:

(i) List of drivers;

(ii) Date of birth for each driver;

(iii) Social Security Number of each driver;

(iv) Vehicle make;

(v) Vehicle model;

(vi) License tag number and state where vehicle is licensed;

(vii) Color of vehicle; and

(viii) Contractor name, if shown on the vehicle.

(2) Information for deliveries made through the Mobile VACIS unit must be faxed to
(202) 228-4313.  For verification of receipt, the contractor may call (202) 224-9728.  

(3) Updates to the above information for Mobile VACIS deliveries must be sent to
the U.S. Capitol Police throughout the period of performance of the contract.

(c) 4700 Shepherd Parkway SW inspection facility.  All other vehicles making deliveries to
the above listed locations except for the Thomas Jefferson, John Adams, and James Madison
Memorial Library of Congress buildings and the U.S. Supreme Court shall utilize the off-site
inspection and screening facilities at 4700 Shepherd Parkway SW, Washington DC 20032.   
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(End of clause)

AOC52.236-11 SUBMITTALS (JUN 2004)

(a) The Contractor shall deliver all required submittals within the times specified elsewhere
in this contract.  Unless specifically stated otherwise, four (4) sets of each item shall be delivered
by the contractor to the Contracting Officer’s Technical Representative.  An in-depth description
of these submittals can be found in the appropriate technical sections of the specification.  Any
Schedule of Work prepared shall reflect delivery of these items.  Failure to provide timely
delivery of these submittals may be considered to be grounds for termination for default.

(b) The Government will review the submittals and either approve them as submitted, or
mark required changes on them.  If changes are required, the Contractor shall deliver revised
submittals for approval by the Government which incorporate all of the required changes within
two weeks after receipt by the Contractor of the marked-up submittals.

(End of clause)

END OF SUPPLEMENTARY CONDITIONS
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REPRESENTATIONS, CERTIFICATIONS, 
AND OTHER STATEMENTS OF OFFERORS

FAR 52.203-2 CERTIFICATE OF INDEPENDENT PRICE DETERMINATION (APR
1985)

(a) The offeror certifies that -

(1) The prices in this offer have been arrived at independently, without, for the
purpose of restricting competition, any consultation, communication, or agreement with any
other offeror or competitor relating to –

(i) Those prices;

(ii) The intention to submit an offer; or 

(iii) The methods or factors used to calculate the prices offered;

(2) The prices in this offer have not been and will not be knowingly disclosed by the
offeror, directly or indirectly, to any other offeror or competitor before bid opening (in the case
of a sealed bid solicitation) or contract award (in the case of a negotiated solicitation) unless
otherwise required by law; and

(3) No attempt has been made or will be made by the offeror to induce any other
concern to submit or not to submit an offer for the purpose of restricting competition.

(b) Each signature on the offer is considered to be a certification by the signatory that the
signatory -

(1) Is the person in the offeror's organization responsible for determining the prices
being offered in this bid or proposal, and that the signatory has not participated and will not
participate in any action contrary to paragraphs (a)(1) through (a)(3) of this provision; or

(2)(i) Has been authorized, in writing, to act as agent for the following principals in
certifying that those principals have not participated, and will  not participate in any action
contrary to paragraphs (a)(1) through (a)(3) of this provision
            
___________________________________________________________________________

[insert full name of person(s) in the offeror’s organization responsible for determining
the prices offered in this bid or proposal, and the title of his or per position in the
offeror’s organization];

(ii) As an authorized agent, does certify that the principals named in
subdivision (b)(2)(i) of this provision have not participated, and will not participate, in any
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action contrary to paragraphs (a)(1) through (a)(3) of this provision; and

(iii) As an agent, has not personally participated, and will not participate, in
any action contrary to paragraphs (a)(1) through (a)(3) of this provision.

(c) If the offeror deletes or modifies paragraph (a)(2) of this provision, the offeror must
furnish with its offer a signed statement setting forth in detail the circumstances of the
disclosure.

(End of provision)

FAR 52.204-3 TAXPAYER IDENTIFICATION (OCT 1998)

(a) Definitions.  "Common parent," as used in this provision, means that corporate entity that
owns or controls an affiliated group of corporations that files its Federal income tax returns on a
consolidated basis, and of which the offeror is a member.
"Taxpayer Identification Number (TIN)," as used in this provision, means the number required
by the Internal Revenue Service (IRS) to be used by the offeror in reporting income tax and
other returns.  The TIN may be either a Social Security Number or an Employer Identification
Number.

(b) All offerors must submit the information required in paragraphs (d) through (f) of this
provision to comply with debt collection requirements of 31 U.S.C. 7701(c) and 3325(d),
reporting requirements of 26 U.S.C. 6041, 6041A, and 6050M, and implementing regulations
issued by the IRS.  If the resulting contract is subject to the payment reporting requirements
described in Federal Acquisition Regulation (FAR) 4.904, the failure or refusal by the offeror to
furnish the information may result in a 31 percent reduction of payments otherwise due under the
contract.

(c) The TIN may be used by the Government to collect and report on any delinquent
amounts arising out of the offeror’s relationship with the Government (31 U.S.C. 7701(c)(3)).  If
the resulting contract is subject to the payment reporting requirements described in FAR 4.904,
the TIN provided hereunder may be matched with IRS records to verify the accuracy of the
offeror’s TIN.

(d) Taxpayer Identification Number (TIN).

_____ TIN:  ______________________________.

_____ TIN has been applied for.

_____ TIN is not required because:

_____ Offeror is a nonresident alien, foreign corporation, or foreign partnership that
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does not have income effectively connected with the conduct of a trade or
business in the United States and does not have an office or place of business or a
fiscal paying agent in the United States;

_____ Offeror is an agency or instrumentality of a foreign government;

_____ Offeror is an agency or instrumentality of a Federal government;

(e) Type of organization.

_____ Sole proprietorship;

_____ Partnership;

_____ Corporate entity (not tax-exempt);

_____ Corporate entity (tax-exempt);

_____ Government entity (Federal, State, or local);

_____ Foreign government

_____ International organization per 26 CFR 1.6049-4;

_____ Other _______________________

(f) Common Parent.

_____ Offeror is not owned or controlled by a common parent as defined in paragraph
(a) of this provision.

_____ Name and TIN of common parent:

Name ______________________________________

TIN ______________________________________

(End of provision)

AOC52.204-2 DATA UNIVERSAL NUMBERING SYSTEM (DUNS) NUMBER (JUN 2004)

(a) The offeror shall enter, in the space provided below, the DUNS number that identifies the
offeror’s name and address exactly as stated in the offer.  The DUNS number is a nine-digit
number assigned by Dun and Bradstreet Information Services.
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(b) If the offeror does not have a DUNS number, it should contract Dun and Bradstreet
directly to obtain one. A DUNS number will be provided immediately by telephone at no charge
to the offeror.  For information on obtaining a DUNS number, the offeror, if located within the
United States, should call Dun and Bradstreet at 1-800-333-0505.  The offeror should be
prepared to provide the following information: 

(1) Company name,

(2) Company address;

(3) Company telephone number;

(4) Line of business;

(5) Chief executive officer/key manager;

(6) Date the company was started;

(7) Number of people employed by the company; and

(8) Company affiliation.

(c) Offerors located outside the United States may obtain the location and phone number of
the local Dun and Bradstreet Information Services office from the Internet home page at
http://www.customerservice@dnb.com.  If an offeror is unable to locate a local service center, it
may send an e-mail to Dun and Bradstreet at globalinfo@mail.dnb.com. 

(d) Enter DUNS number:_________________________.

(End of provision)

AOC52.204-3 REPRESENTATIONS AND CERTIFICATIONS (NOV 2004)

The offeror shall properly execute and submit with its offer the Representations and
Certifications contained herein.  Insert information in spaces provided as applicable.

(End of provision)

AOC52.215-8 AUTHORIZED NEGOTIATORS (JUN 2004)

The offeror represents that following persons are authorized to negotiate on its behalf with the
Government in connection with this Request for Proposal:

_______________________________________            ________________________________
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Name                                                                                 Title                                                        

Telephone: _____________________________            E-Mail:__________________________

_______________________________________            ________________________________
Name                                                                                 Title                                                        

Telephone: _____________________________            E-Mail:__________________________

_______________________________________            ________________________________
Name                                                                                 Title                                                        

Telephone: _____________________________            E-Mail:__________________________

(End of provision)

END OF REPRESENTATIONS, CERTIFICATIONS, AND OTHER STATEMENTS OF
OFFERORS
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SOLICITATION CONDITIONS

FAR 52.211-6 BRAND NAME OR EQUAL (AUG 1999)

(a) If an item in this solicitation is identified as “brand name or equal,” the purchase
description reflects the characteristics and level of quality that will satisfy the Government’s
needs.  The salient physical, functional, or performance characteristics that “equal” products
must meet are specified in the solicitation.

(b) To be considered for award, offers of “equal” products, including “equal” products of the
brand name manufacturer, must–

(1) Meet the salient physical, functional, or performance characteristic
specified in this solicitation;

(2) Clearly identify the item by–

(i) Brand name, if any; and

(ii) Make or model number;

(3) Include descriptive literature such as illustrations, drawings, or a clear
reference to previously furnished descriptive data or information available to the Contracting
Officer; and

(4) Clearly describe any modifications the offeror plans to make in a product
to make it conform to the solicitation requirements.  Mark any descriptive material to clearly
show the modifications.

(c) The Contracting Officer will evaluate “equal” products on the basis of information
furnished by the offeror or identified in the offer and reasonable available to the Contracting
Officer.  The Contracting Officer is not responsible for locating or obtaining any information not
identified in the offer.

(d) Unless the offeror clearly indicates in its offer that the product being offered is an
“equal” product, the offeror shall provide the brand name product referenced in the solicitation.

(End of provision)

AOC52.215-1 INSTRUCTIONS TO OFFERORS (FEB 2005)

(a) Definitions.  As used in this provision --
“Proposal modification” is a change made to a proposal before the solicitation’s closing date and
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time, or made in response to an amendment, or made to correct a mistake at any time before
award.
“Proposal revision” is a change to a proposal made after the solicitation closing date, at the
request of or as allowed by a Contracting Officer as the result of negotiations.
“Time,” if stated as a number of days, is calculated using calendar days, unless otherwise
specified, and will include Saturdays, Sundays, and legal holidays, including Presidential
Inauguration Day.  However, if the last day falls on a Saturday, Sunday, or legal holiday,
including Presidential Inauguration Day, then the period shall include the next working day.

(b) Offerors are expected to examine the entire solicitation and all instructions.  Failure to do
so will be at the offeror’s risk.  Each offeror shall furnish the information required by the
solicitation.  The offeror will be held responsible for full knowledge of all information contained
therein.

(c) Packaging, transmission, and tracking of proposals.  (1)  Proposals, modifications, and
revisions shall be enclosed, in the quantities specified elsewhere in this solicitation, in sealed
envelopes.  With each copy of the form entitled “SOLICITATION, OFFER, AND AWARD
(Construction, Alteration, or Repair)”, enclose the completed Schedule page, Bid Guarantee, if
required, and Representations and Certifications.  Address envelopes to: Architect of the Capitol,
Procurement Division, Ford House Office Building, Attn: Christian Lindsay, Room H2-263 Bid
Room, Second and “D” Streets, S.W., Washington, DC 20515.  Offeror shall place the OF-17,
Offer Label, on the exterior of the package on the same side as the address, or write “Bid
Documents Enclosed”, “H2-263 Bid Room”, and write the solicitation number, time and date for
receipt of offers on the exterior of the package on the same side as the address.  Telegraphic or
facsimile proposals and modifications will not be considered.

(2) Current security requirements established by the U.S. Capitol Police to screen
mail being delivered to the U.S. Capitol Complex of buildings preclude the use of U. S. Postal
Service by offerors to deliver their proposals submitted in response to this solicitation.  In
addition, because all packages must be screened for security purposes at a central location prior
to their delivery, the Architect of the Capitol cannot accept packages containing offers hand
carried directly to the Bid Room address within the Ford House Office Building, or any other
location in the U.S. Capitol Complex of buildings.  See “Notice for Delivery” on the front of
the solicitation.

(3) To assist in tracking of proposals, offerors are requested to fax a copy of their
signed “Solicitation, Offer and Award” form as well as a copy of the FEDEX or UPS receipt to
Christian Lindsay to (866) 221-4147 at the time of the issuance of their proposal. 

(4)      The only acceptable method by which offerors can deliver their responses to this
solicitation shall be via Federal Express (FEDEX) or United Parcel Service (UPS).  Offers
submitted via any other method will be rejected.  OFFERORS - DO NOT MAIL YOUR
OFFER BY REGULAR U.S. MAIL.  See notice attached to this solicitation for special
instructions.



RFP No. 060104 Page 4

(d) Submission, modification, revision, and withdrawal of proposals.  (1)  Offerors are
responsible for submitting proposals and any modifications or revisions so as to reach the
Government office designated in the solicitation by the time specified in the solicitation.  If no
time is specified in the solicitation, the time for receipt is 4:30 p.m. local time, for the designated
Government office on the date that the proposal or revision is due.  For the purposes of
determining timeliness, the designated Government office is defined as the Pitney Bowes
Management Services Capitol Heights Mail Facility at 9140 East Hampton Drive, Capitol
Heights, Maryland 20743.

(2)  Any proposal, modification, or revision received at the Government office
designated in the solicitation after the exact time specified for receipt of offers is “late” and will
not be considered unless it is received before award is made, the Contracting Officer determines
that accepting the late offer would no unduly delay the acquisition, and-

(i) If  it  was transmitted through an electronic commerce method authorized
by the solicitation, it was received at the initial point of entry to the Government infrastructure not
later than 5:00 p.m. one working day prior to the date specified for receipt of proposals;

(ii) There is acceptable evidence to establish that it was received at the
Government installation designated for receipt of proposals and was under the Government’s
control prior to the time set for receipt of proposals; or

(iii) It is the only proposal received.

(3) However, a late modification of an otherwise successful proposal that makes its
terms more favorable to the Government, will be considered at any time it is received and may be
accepted. 

(4) Acceptable evidence to establish the date of receipt at the Government installation
includes the time/date stamp of that installation on the offer wrapper, other documentary evidence
of receipt maintained by the installation, or oral testimony or statements  of Government
personnel.

(5) If an emergency or unanticipated event interrupts normal Government processes so
that offers cannot be received at the Government office designated for receipt of proposals by the
exact time specified in the solicitation and urgent Government requirements preclude amendment
of the solicitation, the time specified for receipt of proposals will be deemed to be extended to the
same time of day specified in the solicitation on the first work day on which normal Government
processes resume.

(6) Proposals may be withdrawn by written notice received at any time before award. 
Proposals may be withdrawn in person by an offeror or an authorized representative if the identity
of the person requesting withdrawal is established and the person signs a receipt for the proposal
before award.
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(End of provision)

AOC52.215-2 INTERPRETATIONS AND AMENDMENTS (JUN 2004)

(a) Any prospective offeror desiring an explanation or interpretation of the solicitation,
drawings, specifications, etc., must request it in writing no later than fourteen calendar days prior
to the date established for receipt of offers.  Oral explanations or instructions given before the
award of a contract will not be binding.

(b) Prospective offerors shall request the Contracting Officer, in writing, via FAX or e-mail
for an interpretation or correction of any ambiguity, inconsistency, or error in the contract
documents which they may discover or which should have been discovered by a reasonably
prudent offeror.  Such requests or objections to materials or methods of construction shown or
specified shall be directed to the attention of the Contracting Officer at least fifteen (15) calendar
days prior to the date specified for receipt of proposals.  Written requests shall be transmitted via
e-mail to clindsay@aoc.gov or via facsimile to (866) 221-4147.  

(c) Any interpretations or corrections, as well as any additional modifications the Contracting
Officer may desire to include, will be in the form of amendments, in writing, which will be sent
on the same date to all offerors if that information is necessary in submitting offers or if the lack
of it would be prejudicial to other prospective offerors and shall become a part of any subsequent
contract.  The Contracting Officer reserves the right to answer only such questions as have, in his
opinion, a definite bearing upon the proposals to be submitted.  

(1) Offerors shall acknowledge the receipt of all amendments to the solicitation by: 

(i) Signing and returning the amendment;

(ii) Identifying the amendment number and date in the space provided for this
purpose on the form for submitting a offer;

(iii) Letter or telegram; or 

(iv) Facsimile, if facsimile offers are authorized in the solicitation.

(2) The Government must receive the acknowledgment by the time and at the place
specified for receipt of offers.

(d) Requests for oral interpretations or any other interpretations not made by amendments will
not be accepted, and any information that may possibly be gained by offerors in that manner is
gratuitous and not binding.

(e) If this solicitation is amended, all terms and conditions that are not amended remain
unchanged. 
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(End of provision)

AOC52.215-3 RESTRICTION ON DISCLOSURE AND USE OF DATA  (JUN 2004)

Offerors that include in their proposals data that they do not want disclosed to the public for any
purpose, or used by the Government except for evaluation purposes, shall–

(a) Mark the title page with the following legend:
“This proposal includes data that shall not be disclosed outside the Government and shall
not be duplicated, used, or disclosed--in whole or in part--for any purpose other than to
evaluate this proposal.  If, however, a contract is awarded to this offeror as a result of--or
in connection with--the submission of this data, the Government shall have the right to
duplicate, use, or disclose the data to the extent provided in the resulting contract.  This
restriction does not limit the Government’s right to use information contained in this data
if it is obtained from another source without restriction.  The data subject to this restriction
are contained in sheets (insert numbers or other identification of sheets)”; and

(b) Mark each sheet of data it wishes to restrict with the following legend:
“Use or disclosure of data contained on this sheet is subject to the restriction on the title
page of this proposal.”

(End of provision)

AOC52.215-4 CONTRACT AWARD (JUN 2004)

(a) The Government will evaluate offers in response to this solicitation without discussions
and will award a contract to the responsible offeror whose offer, conforming to the solicitation,
will be most advantageous to the Government considering only price and the price-related factors
specified elsewhere in the solicitation.  Therefore, the offeror’s initial proposal should contain the
offeror’s best terms from a price standpoint.  The Government reserves the right to conduct
discussions.

(b) The Government may–

(1) Reject any or all offers;

(2) Accept other than the lowest offer; and

(3) Waive informalities or minor irregularities in offers received.

(c) The Government may accept any item or combination of items, unless doing so is
precluded by a restrictive limitation in the solicitation or the offer.
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(d) A written award or acceptance of offer mailed or otherwise furnished to the successful
offeror within the time for acceptance specified in the offer shall result in a binding contract
without further action by either party.  Before the offer's specified expiration time, the
Government may accept an offer (or part of an offer as provided in Paragraph (c) of this clause),
whether or not there are negotiations after its receipt, unless a written notice of withdrawal is
received before award.  Negotiations conducted after receipt of an offer do not constitute a
rejection or counteroffer by the Government.

(e) Neither financial data submitted with an offer, nor representations concerning facilities or
financing, will form a part of the resulting contract.  However, if the resulting contract contains a
clause providing for price reduction for defective cost or pricing data, the contract price will be
subject to reduction if cost or pricing data furnished is incomplete, inaccurate, or not current.

(f)       The Government may determine that an offer is unacceptable if the prices proposed are
materially unbalanced between line items or sub line items.  Unbalanced pricing exists when,
despite an acceptable total evaluated price, the price of one or more contract line items is
significantly overstated or understated as indicated by the application of cost or price analysis
techniques.  A proposal may be rejected if the Contracting Officer determines that the lack of
balance poses an unacceptable risk to the Government.

(End of provision)

AOC52.215-7 PREPARATION OF PROPOSALS - CONSTRUCTION (JUN 2004)

(a) Offers shall be submitted, in the quantities as stated elsewhere in this solicitation, on the
accompanying printed form entitled, “SOLICITATION, OFFER, AND AWARD (Construction,
Alteration, or Repair)” and copies thereof, with blank spaces suitably filled in.  Erasures or other
changes on any or all submissions shall be initialed by the signer of the offer.

(b) Copies of the offer shall be identical and each copy shall give the full business address of
the offeror, and be signed by him (see Block 20B of the form entitled, “SOLICITATION,
OFFER, AND AWARD (Construction, Alteration, or Repair”) with his usual signature.  Offer by
partnerships shall furnish the full names of all partners, and shall be signed with the partnership
name by one of the members of the partnership or by an authorized representative, followed by
the signature and designation of the person signing.  Offers by corporations shall be signed with
the legal name of the corporation, followed by the name of the State of incorporation and by the
signature and designation of the president, secretary, or other person authorized to bind it in the
matter.  The name of each person signing shall be typed or printed below the signature.  An offer
by a person who affixes to his signature the word “president”, “Secretary”, “agent”, or other
designation, without disclosing his principal, may be held to be the offer of the individual signing. 
When requested by the Government, satisfactory evidence of the authority of the offer signing in
behalf of the corporation shall be furnished.

(End of provision)
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AOC52.215-9 FAILURE TO SUBMIT OFFER  (JUN 2004)

Recipients of this solicitation not responding with a proposal should not return this solicitation,
unless it specifies otherwise.  Instead, they should advise the issuing office by letter, postcard, or
established electronic commerce methods, whether they want to receive future solicitations for
similar requirements.  If a recipient does not submit a proposal and does not notify the issuing
office that future solicitations are desired, the recipient’s name will be removed from the
applicable mailing list.

(End of provision)

FAR 52.216-1 TYPE OF CONTRACT (APR 1984)

The Government contemplates award of a firm-fixed-price contract resulting from this
solicitation. 

(End of provision)

AOC52.217-1 EVALUATION OF OPTIONS (NOV 2003)

Except when it is determined not to be in the Government’s best interest, the Government will
evaluate offers for award purposes by adding the total price for the selected options which include
Line Item 0002; to the total price which includes the lump sum price, the line item pricing and the
unit pricing.  The estimated quantities given under the unit prices are for informational purposes
only to provide the Government  a price for evaluation purposes.  Evaluation of options will not
obligate the Government to exercise the options.

(End of provision)

FAR 52.225-10 NOTICE OF BUY AMERICAN ACT REQUIREMENT--
CONSTRUCTION MATERIALS (MAY 2002)

(a) Definitions.  “Construction material”, “domestic construction material”, and “foreign
construction material”, as used in this provision, are defined in the clause of this solicitation
entitled “Buy American Act - Construction Materials (Federal Acquisition Regulation (FAR)
clause 52.225-9). 

(b) Requests for determination of inapplicability.  An offeror requesting a determination of
inapplicability of the Buy American Act should submit the request to the Contracting officer in
time to allow a determination before submission of offers.  The offeror shall include the
information and applicable supporting data required by paragraphs (c) and (d) of the clause at
FAR 52.225-9 in the request.  If an offeror has not requested a determination regarding the
inapplicability of the Buy American Act before submitting its offer or has not received a response
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to a previous request, the offeror shall include the information and supporting data on the offeror.

(c) Evaluation of offers.  (1)  The Government will evaluate an offer requesting exception to
the requirements of the Buy American Act based on claimed unreasonable cost of domestic
construction material, by adding to the offered price the appropriate percentage of the cost of such
foreign construction material, as specified in paragraph (b)(3)(i) of the clause at FAR 52.225-9.

(2) If the evaluation results in a tie between an offeror that requested the substitution
of foreign construction material based on unreasonable cost and an offeror that did not request an
exception, the Contracting Officer will award to the offeror that did not request an exception
based on unreasonable costs.  

(d) Alternate offers.  (1)  When an offer includes foreign construction material not listed by
the Government in this solicitation in paragraph (b)(2) of the clause at FAR 52.225-9, the offeror
may also submit an alternate offer based on use of equivalent domestic construction material. 

(2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form
1442 for the alternate offer and a separate price comparison table prepared in accordance with
paragraphs (c) and (d) of the clause at 52.225-9 for the offer that is based on the use of any
foreign construction material for which the Government has not yet determined an exception
applies.  

(3) If the Government determines that a particular exception requested in accordance
with paragraph (c) of the clause at 52.225-9 does not apply, the Government will evaluate only
those offers based on use of the equivalent domestic construction material, and the offeror shall
be required to furnish such domestic construction material. An offer based on use of the foreign
construction material for which an exception was requested--

(i) Will be rejected as nonresponsive if this acquisition is conducted by sealed
bidding; or

(ii) May be accepted if revised during negotiations. 

(End of provision)

AOC52.228-1 OFFER GUARANTEE (JUN 2004)

(a) Failure to furnish an Offer Guarantee in the required form and amount, with and as a part
of the proposal, will be cause for rejection of the proposal.

(b) The offeror shall furnish an Offer Guarantee of not less than 20% of the proposed price in
the form of a firm commitment consisting of a Bid Bond, Certified Check, Cashier's Check,
Irrevocable Letter of Credit, or Postal Money Order made payable to the Architect of the Capitol,
or, under Treasury Department Regulations, certain bonds or notes of the United States.  The
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Contracting Officer will return Offer Guarantees, other than Bid Bonds, (1) to unsuccessful
offerors as soon as practicable after evaluation of the proposals; and (2) to the successful offeror
upon execution of contractual documents and bonds (including any necessary coinsurance or
reinsurance agreements), as required by the offer as accepted.

(End of provision)

AOC52.236-13 VISIT TO THE SITE OF THE WORK - CONSTRUCTION (JUN 2004)

(a) It is strongly recommended that all prospective offerors visit the site where the work is to
be performed, compare the work requirements with existing conditions, verify dimensions, if
necessary, and fully inform themselves regarding the nature and scope of the proposed work and
the conditions under which it will be conducted.  Offerors shall also inform themselves regarding
other work, if any, being done or to be done by or for the United States government, the District
of Columbia government and utility companies, by contract or otherwise, where such work may
affect or be affected by the operations under the contract.  Failure to take these precautions will in
no way relieve the successful offeror from his obligation to furnish all materials, services, labor,
and any other requirements necessary to complete the work satisfactorily under the conditions
established by the contract documents and without additional expense to the Government.

(b) A pre-proposal meeting will be conducted at the U.S. Supreme Court Building
Construction Trailer, located at 1st Street NE, Washington, D.C.  for all prospective
offerors on Wednesday, May 5, 2006 at 10:00 AM, local time. CAMERAS AND/OR
CAMERA PHONES ARE NOT PERMITTED . 

 (c) The Architect will conduct one field inspection of the work immediately following the pre-
proposal meeting.  Those intending to participate shall meet at the address above. If you plan to
attend please provide, via fax or email, the full name of the persons(s) attending, social
security number, date of birth, and mailing address (No PO Box addresses will be accepted),
by COB APRIL 26, 2006 .  Information concerning the meeting may be obtained by
telephoning Christian Lindsay at (202) 479-5976.

(d) Offerors are encouraged to submit all questions in writing at least five (5) working days
prior to the conference.  Questions will be considered at any time prior to or during the conference;
however, offerors will be asked to confirm verbal questions in writing.  Subsequent to the
conference, an amendment to the solicitation containing an abstract of the questions and answers,
and a list of attendees, will be disseminated.

(e) Offerors are cautioned that, notwithstanding any remarks or clarifications given at any site
visit, the pre-proposal conference or field inspection, all terms and conditions of the solicitation
remain unchanged unless they are changed by amendment to the solicitation.  If the answers to
conference questions, or any solicitation amendment, create ambiguities, it is the responsibility of
the offeror to seek clarification prior to submitting a offer.



RFP No. 060104 Page 11

(End of provision)

END OF SOLICITATION CONDITIONS
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PART 1 - GENERAL

1.1 DRAWING TITLES:

(a) The drawings entitled “U.S. CAPITOL COMPLEX, ADDITIONAL ROOF FALL
PROTECTION, U.S. SUPREME COURT” prepared by Alan M. Hantman, FAIA, Architect of the
Capitol, dated AUGUST 17, 2005, as listed below from a part of the Contract Documents.
(b) The Contractor shall not scale the drawings but shall verify drawing dimensions and take
additionally required dimensions at the site.
(c) The Contractor will be furnished, free of charge, not more than six (6) sets of the contract
drawings.

PART 2 - DRAWINGS LIST 

2.1 GENERAL

Number Title

G001 COVER SHEET
A101 ROOF PLAN
A201 ENLARGED PLAN & ELEVATIONS
A501 ROOF DETAILS
A502 ROOF DETAILS & SECTIONS
E101 ELECTRICAL PLAN
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SECTION 01000 - GENERAL REQUIREMENTS

PART 1 - GENERAL

1.1 DESCRIPTION OF REQUIREMENTS:

A. General Requirements:  The provisions or requirements of Division 1 apply to entire work of
Contract and, where so indicated, to other elements which are included in project, and include,
but are not limited to the following:
1. Summary of the Work.
2. Project Coordination.
3. Definitions and Standards.
4. Schedules and Reports.
5. Submittals.
6. Temporary Facilities and Controls.
7. Products.
8. Project Closeout.

1.2 SUMMARY OF THE WORK:

A. Project/Work Identification:
1. General:  Project name is, ADDITIONAL ROOF FALL PROTECTION, US SUPREME

COURT, Washington, D.C., as shown on Contract Documents prepared by the Architect
of the Capitol (AOC).  Drawings and specifications are dated August 16, 2005.

2. Summary by Reference:  Work of the Contract can be summarized by references to the
SCHEDULE, GENERAL CONDITIONS, SUPPLEMENTARY CONDITIONS, Official
Procedure for Making Changes in Contracts, Specification Sections, Drawings,
Amendments and Modifications to the contract documents issued subsequent to the initial
printing of this Project Manual and including, but not necessarily limited to, printed
material referenced by any of these.

3. Abbreviated Written Summary:  Briefly and without force and effect upon the contract
documents, the work of the Contract can be summarized as follows:
a. Provide OSHA compliant Roof Fall Protection
b. Provide OSHA compliant fixed electric man/material lifts(2).
c. Miscellaneous work as required for a complete installation

4. Use of the Contract Documents:  The Contract Documents are comprised of the Drawings
(produced by several disciplines), the Specifications, the Amendments, the Contract,
approved Changes and other directives.  These documents are not to be used separately for
bid or construction as they represent the entirety of the project. The Contractor is
responsible for insuring that the documents are used together. 

5. Phasing Plan:  No Phasing Plan is included in the Contract Documents.  The Contractor
is expected to complete all work sequentially to provide the minimum disruption of
parking and normal building operations in the area.  The Contractor will provide his own
plan for approval by the Architect showing proposed sequencing of the work and
coordination with Government parking requirements.

B. Contractor Use of Premises:
1. General:  The Contractor shall limit his use of the premises to the work indicated, so as to

allow for the Government's occupancy and use by the public.
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2. Contractor Use of the Existing Building:  During the construction period the site and the
building will be occupied by Members of Congress, other Government employees and the
general public.  Maintain the existing building in a safe and weather-tight condition
throughout the construction period.  Repair damage caused by construction operations.
Take all precautions necessary to protect the building and its occupants during the
construction period.  Cooperate fully with the Architect or his representative during
construction operations to minimize conflicts and to facilitate Government usage.
a. Clear Passage:  Keep public areas such as hallways, stairs, elevator lobbies and toilet

rooms free from accumulation of waste material, rubbish or construction debris.
b. Smoking or open fires will not be permitted within the building enclosure or on the

premises.
c. Temporary Elevator Use: Neither existing elevators nor new elevators will be

available for Contractor’s use during the construction period.
d. Standard Working Hours:  The standard working hours of operation for the

U.S. Supreme Court Building are as follows.  Work may be performed during these
hours; any off hours work shall be coordinated with the Architect and the Building
Superintendent:
1) Monday through Friday: 6:00 am  to  5:00 pm
2) Saturday, Sunday:   6:00 am  to  5:00 pm
3) Work requiring noise making is only permitted between the hours of 6:00am

to 8:30 am unless otherwise permitted by the contracting officer's
representative.

3. Limitations on Use of the Site:  Limitations on site usage as well as specific requirements
that impact site utilization are indicated on the Drawings and by other Contract
Documents.  Portions of the site beyond areas on which work is indicated are not to be
disturbed.  In addition to these limitations and requirements, administer allocation of
available space among entities needing both access and space so as to produce the best
overall efficiency in performance of the total work of the project.  Schedule deliveries so
as to minimize space and time requirements for storage of materials and equipment on site.
a. Unless designated for sole Contractor use, keep existing driveways and entrances

serving the premises clear and available to the Government and its employees at all
times.  Do not permit trucks of any kind to use existing sidewalks without prior
authorization of the Architect.

b. Maintain driveways between and around combustible material storage piles at least
15' wide and free of accumulation of rubbish, equipment and materials.  Maintain
access for fire fighting equipment.

c. Do not unreasonably encumber the site with materials or equipment.  Confine
stockpiling of materials and location of storage sheds to the areas indicated.  If
additional storage is necessary, obtain and pay for such storage off-site.

d. Provide 24hr/7day access to the building by emergency vehicles and firefighting
equipment.

4. Construction Parking Control:  Parking space for personal vehicles is not available on the
site.  Obtain approval of Architect for parking of construction motor vehicles or other
equipment on the site.

D. Government Occupancy:  The Government reserves the right to place and install equipment as
necessary in completed areas of the building and to occupy such areas prior to final acceptance,
provided that such occupancy does not substantially interfere with completion of the work.  Such
placing of equipment and partial occupancy shall not constitute acceptance of the work or any
part of the work.
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E. Protection of Government Property:  The Contractor is expected to take all reasonable
precautions to protect U.S. Government Property.  In the event of damage to or theft of
Government Property, the Contractor will be held fully responsible for his own personnel, his
subcontractor=s personnel and their actions.

F. Blasting:  The use of any kind or type of explosive in the performance of the work is prohibited,
except the use of construction tools actuated by or employing powder actuated charges which
shall be permitted, provided that the tool is of the kind and design ordinarily used for such
construction and that the Architect has authorized its use after determining that its use will not
endanger human life or safety.

G. Mechanical/Electrical Requirements of General Work:  Except as otherwise indicated, comply
with applicable provisions of The National Electrical Code (NEC) and standards by National
Electrical Manufacturer's Association (NEMA) for electrical components of general work.
Where applicable, provide products listed and labeled by nationally recognized independent
testing and labeling organizations.

1.3 PROJECT COORDINATION:

A. Coordination and Meetings:  Prepare a written memorandum on required coordination activities.
Include such items as required notices, reports and attendance at meetings.  Distribute this
memorandum to each entity performing work at the project site.  Prepare similar memorandum
for separate contractors where interfacing of their work is required.
1. Continuously coordinate the work of subcontractors to ensure proper processing and

progress of the work.  Require each subcontractor to examine work of other trades and all
sections of specifications to assure satisfactory installation of, and connection between, his
work and work of other trades.
a. Provide other parties, to the extent their work is affected by this work, all

information necessary for the proper execution of their work.  Arrange and conduct
work so that other parties may complete their work at the site according to schedule.
All work under this contract shall be carefully coordinated with work under other
such contracts.

2. The Contractor shall maintain a complete set of Contract Documents on the site during the
execution of this contract.  All Drawings and Specifications shall be posted with the latest
information and Changes.

B. Surveys and Records/Reports:  Working from lines and levels established by the property survey,
establish and maintain bench marks and other dependable markers.  Establish bench marks and
markers to set lines and levels for work at each story of construction and elsewhere as needed
to properly locate each element of the project.  Calculate and measure required dimensions as
shown within recognized tolerances.  Drawings shall not be scaled to determine dimensions.
Advise entities performing work of marked lines and levels provided for their use.  Advise
Architect promptly upon detection of deviations that exceed indicated tolerances.

C. General Installation Provisions:
1. Pre Installation Meetings:  Hold a  pre installation meeting at the project site well before

installation of each unit of work which requires coordination with other work.  Installer
and representatives of the manufacturers and fabricators who are involved in or affected
by that unit of work, and with its coordination or integration with other work that has
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preceded or will follow, shall attend this meeting.  Advise Architect of scheduled meeting
dates.

2. Installer's Inspection of Conditions:  Require the Installer of each major unit of work to
inspect the substrate to receive work and conditions under which the work is to be
performed.  The Installer shall report all unsatisfactory conditions in writing to the
Contractor.  Do not proceed with the work until unsatisfactory conditions have been
corrected in a manner acceptable to the Installer.

3. Manufacturer's Instructions:  Where installations include manufactured products, comply
with the manufacturer's applicable instructions and recommendations for installation, to
the extent that these instructions and recommendations are more explicit or more stringent
than requirements indicated in the Contract Documents.

4. Mounting Heights:  Where mounting heights are not indicated, mount individual units of
work at industry recognized standard mounting heights for the particular application
indicated.  Refer questionable mounting height choices to the Architect for final decision.

D. Cleaning and Protection:  During handling and installation of work at the project site, clean and
protect work in progress and adjoining work on the basis of continuous maintenance.  Apply
protective covering on installed work where it is required to ensure freedom from damage or
deterioration at time of completion.
1. Clean and perform maintenance on installed work as frequently as necessary through

remainder of the construction period.  Adjust and lubricate operable components to ensure
operability without damaging effects.

2. Limiting Exposures of Work:  To the extent possible through reasonable control and
protection methods, supervise performance of the work in such a manner and by such
means which will ensure that none of the work, whether completed or in progress, will be
subjected to harmful, dangerous, damaging or otherwise deleterious exposure during the
construction period.
a. Protect against possible damage all sills, jambs and soffits of permanent openings

used as passageways or through which materials are handled.  Protect exposed
corners, spandrels, projecting features and similar permanent work subject to
damage.  Cover and protect all prefinished work from damage by mortar, plaster,
gypsum drywall compounds, paint, and other construction materials and operations.
Use wheelbarrows equipped with rubber tires over permanently exposed floors and
paving.  Provide special protection for works of art, as prescribed in the Contract
Documents.

3. Load all trucks leaving the site with earthen materials or loose debris in a manner that will
prevent dropping of materials on streets.  Fasten suitable tarpaulins over the load before
they enter surrounding paved streets.  Trucks bringing earthen materials over paved streets
to the site shall be similarly covered.

4. Clean sidewalks and streets adjacent to site daily or more often as necessary, of debris
spillage or mud/dirt tracked from loading and trucking involved in construction operations.
Maintain suitable truck wheel washing installation and crew to prevent any mud from
being carried onto adjacent paved streets.  Conform to local regulations regarding load
limits.

E. Cutting and Patching:  Where the Contractor must cut, patch, alter, add to, repair or refinish
existing construction and finishes which are not to be removed, he shall leave such construction
and finishes complete and in satisfactory condition.  Cutting, patching, and the like shall be
neatly and carefully performed, and new materials and methods shall match existing



SECTION 01000 GENERAL REQUIREMENTS

RFP No. 060104 01000 - 5

corresponding work unless otherwise indicated.  Exposed patches and repairs shall be as
inconspicuous as possible.
1. Construction, finishes, equipment and other items which are damaged or defaced by reason

of work performed under this contract shall be restored to the satisfaction of the Architect.

F. Conservation and Salvage:  It is a requirement for supervision and administration of the work
that construction operations be carried out with the maximum possible consideration given to the
conservation of energy, water and materials.  In addition, maximum consideration shall be given
to salvaging materials and equipment involved in performance of the work but not incorporated
therein.  Refer to other sections for required disposition of salvage materials which are the
Government's property.
1. Architect Notification:  To allow time for the Architect to observe the construction,

provide a minimum of 48 hours notice of excavation work, completion of steel reinforcing,
pouring of concrete, paving operations, utility work, trenching, tree removal or
replacement, commencements of next phase of work, and other tasks to be identified by
the Architect.

1.4 DEFINITIONS AND STANDARDS:

A. General:  Comply with governing regulations and the codes and standards imposed upon the
work.  These requirements include the obtaining of permits, licenses, inspections, releases and
similar documentation, as well as payments, statements and similar requirements associated with
regulations, codes and standards.

B. Definitions:  A substantial amount of specification language consists of definitions for terms
found in other contract documents, including the drawings.  (Drawings must be recognized as
diagrammatic in nature and not completely descriptive of the requirements indicated thereon).
Certain terms used in contract documents are defined in this article.  Definitions and explanations
contained in this section are not necessarily either complete or exclusive, but are general for the
work to the extent that they are not stated more explicitly in another element of the contract
documents.
1. Installer:  The term "installer" is defined as the entity (person or firm) engaged by the

Contractor, its subcontractor or sub subcontractor for performance of a particular unit of
work at the project site, including installation, erection, application and similar required
operations.  It is a general requirement that such entities (installers) be expert in the
operations they are engaged to perform.

2. Testing Laboratory:  The term "testing laboratory" is defined as an independent entity
engaged to perform specific inspections or tests of the work, either at the project site or
elsewhere, and to report, and (if required) interpret results of those inspections or tests.

3. Indicated:  The term "indicated" is a cross reference to graphic representations, notes or
schedules on drawings, to other paragraphs or schedules in the specifications, and to
similar means of recording requirements in contract documents.  Where terms such as
"shown," "noted," "scheduled," and "specified" are used in lieu of "indicated," it is for the
purpose of helping the reader locate cross reference, and no limitation is intended except
as specifically noted.

4. Furnish:  Except as otherwise defined in greater detail, the term "furnish" is used to mean
supply and deliver to the project site, ready for unloading, unpacking, assembly,
installation, etc., as applicable in each instance.

5. Install:  Except as otherwise defined in greater detail, the term "install" is used to describe
operations at the project site including unloading, unpacking, assembly, erection, placing,
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anchoring, applying, working to dimension, finishing, curing, protecting, cleaning and
similar operations, as applicable in each instance.

6. Provide:  Except as otherwise defined in greater detail, the term "provide" means furnish
and install, complete and ready for intended use, as applicable in each instance.

7. Exposed:  The term "exposed" is defined as an item or surface, exterior or interior, which
can be seen by a person outside the building or a person inside a usable space within the
building during normal activity.
a. Mechanical and electrical rooms, air handling rooms, storage rooms and penthouses

shall be considered to have exposed surfaces, as shall the mechanical and electrical
construction within them.

b. The interiors of closets and alcoves shall be considered exposed surfaces, and shall
be finished to match the finish of the adjoining room or space, unless another finish
is otherwise indicated.

c. The interiors of cabinets shall be considered exposed, but a finish different from that
of the exterior may be permitted or required by other sections.

8. Concealed:  The term "concealed" is defined as an item or space not normally seen,
occupied or used by building occupants or staff, such as shafts, hoistways, tunnels, ceiling
plenums, attics, and crawls spaces.

9. Finished Space:  The term "finished space" is defined as space normally used by the
public, building occupants or staff for primary functions of the building, but does not
include mechanical, electrical and elevator equipment rooms, hoistways, tunnels or
mechanical penthouses, unless otherwise indicated.

10. Specialist:  The term "specialist" is defined as an individual or firm of established
reputation (or, if newly organized, whose personnel have previously established a
reputation in the same field), which is regularly engaged in, and which maintains a regular
force of workers skilled in either (as applicable) manufacturing or fabricating items
required by the contract, installing items required by the contract, or otherwise performing
work required by the contract.  Where the contract specification requires installation by
a specialist, that term shall also be deemed to mean either the manufacturer of the item, an
individual or firm licensed by the manufacturer, or an individual or firm who will perform
the work under the manufacturer's direct supervision.

C. Format and Specification Content Explanations:  Bolding and underscoring:  Are used strictly
to assist reader of specification text in scanning text for key words (for quick recall).  No
emphasis on or relative importance is intended where bolding and underscoring are used.
Imperative language is used generally in specifications.  Except as otherwise indicated,
requirements expressed imperatively are to be performed by the Contractor.  For clarity of
reading at certain locations, contrasting subjective language is used to describe responsibilities
which must be fulfilled indirectly by Contractor, or when so noted, by others.
1. Abbreviations:  The language of specifications and other contract documents is of the

abbreviated type in certain instances, and implies words and meanings which will be
appropriately interpreted.  Actual word abbreviations of a self explanatory nature have
been included in texts.  Specific abbreviations have been established, principally for
lengthy technical terminology and primarily in conjunction with coordination of
specification requirements with titles of general standards which are frequently
abbreviated.  Singular words will be interpreted as plural and plural words will be
interpreted as singular where applicable and where full context of the contract documents
so indicates.

2. Minimum Quality/Quantity:  In every instance, the quality level or quantity shown or
specified is intended as minimum for the work to be performed or provided.  Except as
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otherwise specifically indicated, actual work may either comply exactly with that
minimum (within specified tolerances), or may surpass the quality of that minimum within
reasonable limits.  In complying with requirements, indicated numeric values are either
minimum or maximums as noted or as appropriate for context of requirements.  Refer
instances of uncertainty to the Architect for decision before proceeding.

D. Overlapping and Conflicting Requirements:  Where there appears to be overlapping or
conflicting requirements in the drawings and specifications, refer all such questions in writing
to the Architect for interpretation. Do not proceed with that portion of the work that is under
question until the Architect has replied in writing.  Delays necessitated by requests for
interpretation shall not form the basis for a Change to the contract.  The Architect=s
interpretation and decision shall be final.  Procedures for resolving disagreements with the
decision of the Architect are outlined in the General Conditions of the Contract. The order of
precedence is established as follows:
1. Order of Precedence: Any inconsistency in this solicitation or Contract shall be resolved

by giving precedence in the following order:
a. The Schedule (excluding the specifications).
b. Representations and other instructions.
c. Contract clauses.
d. The Specifications.
e. The Drawings.   Large scale drawings take precedence over small scale drawings.

Do not scale drawings.
2. Industry Standards:  Where compliance with two (2) or more industry standards or sets of

requirements is specified, and overlapping of those different standards or requirements
establishes different or conflicting minimums or levels of quality, the most stringent
requirement is intended and will be enforced, unless specifically detailed language written
into contract documents clearly indicates that a less stringent requirement is to be fulfilled.
Refer apparently-equal-but-different requirements, and uncertainties as to which level of
quality is more stringent, to the Architect for a decision before proceeding.

3. Contractor's Options:  Except for overlapping or conflicting requirements, where more
than one set of requirements are specified for a particular unit of work, Options are
intended to be the Contractor's regardless of whether or not it is specifically indicated as
such.

E. Drawing Symbols:  Except as otherwise indicated, graphic symbols used on drawings are those
symbols recognized in the construction industry for purposes indicated.  Where not otherwise
noted, symbols are defined by "Architectural Graphic Standards", published by John Wiley &
Sons, Inc., Tenth edition.
1. Mechanical/Electrical Drawings:  Graphic symbols used on mechanical and electrical

drawings are generally aligned with symbols recommended by ASHRAE.  Where
appropriate, these symbols are supplemented by more specific symbols as recommended
by other recognized technical associations including ASME, ASPE, IEEE and similar
organizations.  Refer instances of uncertainty to the Architect for clarification before
proceeding.

F. Industry Standards:  Except to the extent that more explicit or more stringent requirements are
written directly into contract documents, applicable standards of the construction industry have
the same force and effect (and are made a part of the contract documents by reference) as if
copied directly into the contract documents, or as if published copies were bound herein, subject
to the order of precedence previously stated.
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1. Publication Dates:  Except as otherwise indicated, where compliance with an industry
standard is required, conform to the standard in effect on the date of the Invitation for
Bids, or, if referred to in any Amendments, at the date of such Amendments.

2. Abbreviations and Names:  The following acronyms or abbreviations as referenced in
contract documents are defined to mean the associated names.  Both names and addresses
are subject to change, and are believed to be, but are not assured to be, accurate and up to
date as of the date of contract documents:

AIA American Institute of Architects (The) (800) 242 3837
www.aia.org (202) 626 7300

AISC American Institute of Steel Construction (800) 644 2400
www.aisc.org (312) 670 2400

ANSI American National Standards Institute (202) 293 8020
www.ansi.org

ASHRAE American Society of Heating, Refrigerating (800) 527 4723
and Air Conditioning Engineers
www.ashrae.org (404) 636 8400

ASTM ASTM International (610) 832 9585
(American Society for Testing and Materials International)
www.astm.org

AWI Architectural Woodwork Institute (800) 449 8811
www.awinet.org (703) 733 0600

AWS American Welding Society (800) 443 9353
www.aws.org (305) 443 9353

CDA Copper Development Association Inc. (800) 232 3282
www.copper.org (212) 251 7200

FMG FM Global (401) 275 3000
(Formerly:  FM   Factory Mutual System)
www.fmglobal.com

IEEE Institute of Electrical and Electronics Engineers (212) 419 7900
www.ieee.org

NAAMM National Association of Architectural Metal Mfrs (312) 332 0405
www.naamm.org

NECA National Electrical Contractors Association (301) 657 3110
www.necanet.org

NEMA National Electrical Manufacturers Association (703) 841 3200
www.nema.org
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NFPA National Fire Protection Association (800) 344 3555
www.nfpa.org (617) 770 3000

NRCA National Roofing Contractors Association (800) 323 9545
www.nrca.net (847) 299 9070

SMACNA Sheet Metal and Air Conditioning Contractors' (703) 803 2980
National Association
www.smacna.org

SSPC SSPC:  The Society for Protective Coatings (877) 281 7772
www.sspc.org (412) 281 2331

UL Underwriters Laboratories Inc. (800) 704 4050
www.ul.com (847) 272 8800

WWPA Western Wood Products Association (503) 224 3930
www.wwpa.org

G. Federal Government Agencies:  Names and titles of federal government Standard  or
Specification producing agencies are often abbreviated.  The following acronyms or
abbreviations referenced in the Contract Documents indicate names of Standard  or Specification
producing agencies of the federal government.  Names and addresses are subject to change but
are believed to be, but are not assured to be, accurate and up to date as of the date of the Contract
Documents.

FR Code of Federal Regulations
Available from Government Printing Office (888) 293 6498
www.access.gpo.gov/nara/cfr (202) 512 1530

EPA Environmental Protection Agency (800) 438-2474
www.epa.gov

FS Federal Specification
Available from the following:

Defense Automated Printing Service (215) 697 6257
www.astimage.daps.dla.mil/online

General Services Administration (202) 619 8925
www.fss.gsa.gov/pub/fed specs.cfm

National Institute of Building Sciences (202) 289 7800
www.nibs.org

OSHA Occupational Safety and Health Administration (800) 321-OSHA
www.osha.gov (800) 321- 6742

H. District of Columbia Government Agencies:  Names and titles of local government Standard  or
Specification producing agencies are often abbreviated.  The following acronyms or
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abbreviations referenced in the Contract Documents indicate names of Standard  or Specification
producing agencies of the DC government.  Names and addresses are subject to change but are
believed to be, but are not assured to be, accurate and up to date as of the date of the Contract
Documents.

DC-EHA Environmental Health Administration (202) 535-2500
Department of Health
Government of the District of Columbia
51 N Street. N.E, Room 5030 B
Washington, DC 20002
dchealth.dc.gov

DDOT District Department of Transportation (202) 673 6813
2000 14th Street, NW, 6th Floor
Washington, DC 20009
ddot.dc.gov

WASA District of Columbia Water and Sewer Authority (202) 787 2427
5000 Overlook Avenue, SW
Washington, DC 20032
www.dcasa.com

1.5 SCHEDULES & REPORTS:

A. Coordination:  Coordinate both the listing and timing of reports and other activities required by
provisions of this and other sections, so as to provide consistency and logical coordination
between the reports.  Maintain coordination and correlation between separate reports by updating
at monthly or shorter time intervals.  Make appropriate distribution of each report and updated
report to all parties involved in the work including the Architect.

B. Material Schedule:  Prior to commencing work, submit for approval the names of manufacturers
and the trade names or numbers of all materials proposed for use on the project.  Do not use any
material until approved by the Architect.  Upon request, furnish samples of materials, without
cost to the Government, for examination and testing.  
1. Submit 3 copies of the product listing schedule prior to commencement of the Work.

Provide a written explanation for omissions of data, and for known variations from
contract requirements.

C. Schedule of Values:  Within thirty (30) calendar days of the date of contract award, a Schedule
of Values shall be submitted.  This schedule is defined as a work item by work item breakdown
of cost of each definitive work activity including Contractor's markup. The Schedule of Values
shall directly correlate with the Phases of Work indicated on the approved Progress Schedule
specified below.
1. The Grand Total of all of the Schedules shall equal Contractor's original bid.
2. The proper updating of both the Schedule of Values and the Record Drawings shall be

considered precedent to approval of Partial Payments.

D. Shop Drawing Submittal Schedule: Within thirty (30) calendar days of the date of contract
award, a Shop Drawing Submittal Schedule shall be submitted.  The schedule shall indicate at
a minimum, all shop drawing submittals to be made, their contents, each specification section
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the submittal is drawn from, the date on which it will be submitted, the expected return dates, and
the subcontractor responsible for creating the submittal.  The submittal will be reviewed by the
Architect as the first shop drawing submittal and comments made must be acknowledged and
employed in the resubmission prior to the submittal of any other shop drawing.  Do not “Load”
the schedule.

E. Progress Schedule:  Within fourteen (14) calendar days of the date of contract award, the
Contractor shall prepare and submit for approval a schedule showing the order in which he
proposes to perform the Work, the dates on which he will start each phase of work and the
contemplated dates of completion for each phase of site.  Not less than six (6) copies of this
schedule shall be submitted to the Architect.
1. Cost Correlation:  Immediately below the date line at the heading of the bar-chart, provide

a two item cost correlation line, indicating both "precalculated" and "actual" costs.  This
cost correlation line shall show dollar-volume of work performed as of the same dates used
for preparation of partial payment requests.  Refer to GENERAL CONDITIONS for cost
reporting and payment procedures.  In so far as it is practical to do so, use the same units
of work in the progress schedule as indicated in the "schedule of values" required by the
GENERAL CONDITIONS and further specified above.

2. Schedule Updating:  Following its initial approval, the project schedule shall be updated
monthly for the purpose of recording and monitoring progress of the Work and
establishing the values of progress payments.  If the Work falls behind schedule, revise
schedule and describe action to be taken to insure that work will be completed within the
Contract time.  Any adjustment to the Contract Time shall be made in accordance with the
GENERAL CONDITIONS.  For each schedule update, prepare a narrative report which
shall include a description of all activities completed during the preceding month,
description of progress made and planned activities listed as started but not completed on
the updated Progress Schedule, and a written description and justification of any proposed
revision to the logic sequence.  

3. Distribution:  Following the initial submittal to and response by the Architect, print and
distribute progress schedules to the Architect (3 copies), separate contractors, the principal
subcontractors and suppliers or fabricators, and others with a need-to-know
schedule-compliance requirement.  When revisions are made, distribute updated issues to
the appropriate entities.

F. Progress Meetings and Documentation:  In addition to specific coordination and pre installation
meetings for each element of work, and other regular project meetings held for other purposes,
hold a general progress meeting each month with time coordinated with preparation of the partial
payment request.  Require each entity then involved in planning, coordination or performance
of work to be properly represented at each meeting.  Discuss status of each element of current
work in relation to Progress Schedule.  Determine how behind schedule work will be expedited,
and secure commitments from entities involved in doing so to ensure that work will be completed
within Contract Time.
1. Initial Progress Meeting:  Schedule initial progress meeting, recognized as "Pre

Construction Meeting", for a date not more than 15 days after date of commencement of
the Work.  Use it as an organizational meeting, and review responsibilities and personnel
assignments.

2. Daily Reports:  Prepare a daily report, recording information concerning events at the site;
and submit duplicate copies to Architect on at least weekly intervals.
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G. Permits, Licenses, and Certificates:  For the Government's records, submit copies of utility
permits, licenses, certifications, utility inspection reports, releases, notices, receipts for fee
payments, judgments, and similar documents, correspondence and records established in
conjunction with compliance with standards and regulations bearing upon performance of the
Work.

1.6 SUBMITTALS:

A. General:  Shop drawings, product data, samples and other work-related submittals are required
to amplify, expand and coordinate the information contained in the Contract Documents.  The
Contractor is responsible for all dimensions, for the design of adequate or proper components,
connections and other items, for the inclusion in the work of all elements and incidental details,
and for the satisfactory fabrication, construction, operation and coordination of the work.
1. Approval of any submission shall not be construed as a complete or precise check of the

item submitted but will only indicate that the general methods of design, detailing,
construction or other elements under consideration appear to be satisfactory, without
specific determinations or particulars.

2. Changes to the Contract will not be made by notations on submittals.  In the event
submittals returned by the Architect with notations, which in the opinion of the Contractor,
constitute additional work for which he is entitled to an adjustment in the contract sum or
the contract time, the Contractor shall comply with the procedure set forth in Article,
"Changes," of the GENERAL CONDITIONS.

3. Do not permit submittal copies without an appropriate final "Action" marking by the
Architect to be used in connection with the work.

4. Submissions of “Approved Equals:” In addition to standard submittal requirements, for
each item submitted as an “approved equal” submit the following:
a. Comparison of proposed approved equal=s characteristics with the salient

characteristics of the specified product demonstrating that the proposed approved
equal fully meets or exceeds the specifications,

b. Drawings and samples as required for specified products,
c. Any changes required in other elements (if any) because of the submission of the

proposed approved equal, and
d. A listing of sources of supply, maintenance service (if applicable), and replacement

parts.

B. Submittal Procedures:  Make all submittals to the Architect or to an individual designated by the
Architect.
1. Only the Architect or an individual designated by the Architect can approve or disapprove

submittals.  Deviations and variations from the contract requirements contained in the
submittal can be approved only by the Architect or by an individual delegated such
authority by the Architect.

2. Costs associated with transmittal of submittals shall be borne by the Contractor.
3. Review Time:  Except as specified elsewhere, allow for a review period of thirty (30)

calendar days after receipt of the submittals by the Architect.  Advise the Architect on each
submittal, as to whether processing time is critical to the progress of the work, and if work
would be expedited if processing time could be shortened.  No extension of time will be
authorized because of the Contractor's failure to transmit submittals or re-submittals to the
Architect sufficiently in advance of the work.  For submittals of items requiring
coordination between different trades or subcontractors, review time period starts from the
time that all required submittals have been received by the Architect  and ends when
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submittal leaves the Architect.  The Contractor is required to coordinate all work involving
associated sub-trades and produce coordinated drawings for submittal where required by
individual specification sections or as required below.

4. Preparation of Submittals:  Provide permanent marking on each submittal to identify
project, date, Contractor, subcontractor, supplier, manufacturer, submittal name and similar
information to distinguish it from other submittals.  Label as to number and title of
specification section, drawing number and detail references, as appropriate.  Show
Contractor's executed review and approval marking and provide space of not less than 20
sq. in. for the Architect's "Action" marking.  Package each submittal appropriately for
transmittal and handling.  Submittals which are received from sources other than through
the Contractor's office will be returned without action.

5. Number of Copies:  Submit a minimum of four (4) copies of each submittal requested.

C. Specific Submittal Requirements:  Specific submittal requirements for individual units of work
are specified in the applicable specification section.  Except as otherwise indicated in the
individual specification sections, comply with the requirements specified herein for each type
of transmittal.
1. Product Data:  Collect required product data into a single submittal for each unit of work

or system.  Mark each copy to show which choices and options are applicable to the
project.  Where product data has been printed to include information on several similar
products, some of which are not required for use on the project, or are not included in this
submittal, mark the copies to show clearly that such information is not applicable.
a. Submittals:  Submittal is for information and record, unless otherwise indicated.

Initial submittal is final submittal unless returned by the Architect, marked with an
action which indicates an observed non compliance.
1) Initial Submittal:  Except as otherwise indicated, submit four (4) copies of

each required product data submittal, plus two (2) additional copies where
required for maintenance manuals.  The Architect will retain two (2) copies
and return the other marked with "Action" and corrections or modifications
as required.

2. Shop Drawings:  Provide special notation of dimensions that have been established by
field measurement.  Highlight, encircle or otherwise indicate deviations from the Contract
Documents on the shop drawings.  
a. Preparation:  Submit newly prepared information, drawn to accurate scale on sheets

not less than 8-1/2" x 11"; except for actual pattern or template type drawings, the
maximum sheet size shall not exceed 36" x 48".  Indicate the name of the firm that
prepared each shop drawing and provide appropriate project identification in the title
block.
1) Do not reproduce contract documents or copy standard printed information

as the basis of shop drawings.
2) Use standard architectural scales for all drawings. 

b. Coordination Drawings:  Prior to installation of sleeves and inserts for equipment,
and/or the performance of work in spaces in which two or more trades are involved
and in which the probability of interference exists as determined by either the
Contractor or the Architect, submit composite coordination drawings for the Work.
Show sequencing and relationship of separate units of work which must interface
in a restricted manner to fit in the space provided, or function as indicated.  In case
interference develops, the Architect will decide which work shall be relocated,
regardless of which was installed first.  Coordination drawings are considered shop
drawings and must be definitive in nature.
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c. Equipment and Systems:  Shop Drawings for equipment and systems shall show
ratings (where applicable), and how components are assembled, function together,
and how they will be installed.  Shop drawings, product data, certificate of
conformance or compliance, certified test or inspection reports, and other submittals
for equipment, systems, and their component parts shall be coordinated and
submitted as a unit.  Multiple or piecemeal submissions are not acceptable except
where prior approval is obtained from the Architect, in which case a list of data to
be submitted later shall be included with the first submission.

d. Initial Submittal:  One correctable 1 1/2 mil translucent polyester reproducible print
and one blue line or black line; reproducible will be returned.

e. Final Submittal:  3 prints, plus 2 additional prints where required for maintenance
manuals; 2 will be retained and remainder will be returned, one of which is to be
marked up and maintained by Contractor as "Record Document."

3. Samples:  Documentation required specifically for sample submittals includes a generic
description of the sample, the sample source or the product name or manufacturer,
compliance with governing regulations and recognized standards.  In addition, indicate
limitations in availability, sizes, delivery time, and similar limiting characteristics.
a. Preparation:  Where possible provide samples that are physically identical with the

proposed material or product to be incorporated in the work; provide full scale, fully
fabricated samples cured and finished in the manner specified.  Where variations in
color, pattern, or texture are inherent in the material or product represented by the
sample, submit not less than 3 units of the sample, which show the full range of
variations.  Where samples are specified for the Architect's selection of color,
texture or pattern, submit a full set of available choices for the material or product.
Mount, display, or package samples in the manner specified to facilitate the review
of indicated qualities.  Prepare samples to match the Architect's sample where so
indicated.

b. Submittal:  Submit 3 sets of samples in the final submittal, one set will be returned.
If the submittal is for the Architect's selection of color, pattern, texture or similar
characteristics from a manufacturer's standard range of choices, only a single set of
samples is required for a preliminary submittal.  The final submittal may then be
limited only to those choices selected by the Architect for final incorporation into
the Work.

c. Mock-Ups and similar samples specified in individual work sections are special
types of samples.  Comply with sample submittal requirements to the fullest extent
possible.  Process transmittal forms to provide a record of activity.

4. Miscellaneous Submittals:
a. Inspection and Test Reports:  Classify each inspection and test report as being either

"shop drawings" or "product data" depending on whether the report is specially
prepared for the project, or a standard publication of workmanship control testing
at the point of production.  Process inspection and test reports accordingly.

b. Offsite Fabrication Facilities:  Provide for scheduled visits to off site fabrication
facilities by the Architect.  Make all facilities, including storage areas and plant,
open and accessible to review of procedures, materials used and storage and
shipping methods.

c. Warranties:  Refer to Article "Products" for specific general requirements on
warranties, product bonds, workmanship bonds and maintenance agreements.  In
addition to copies desired for the Contractor's use, furnish 2 executed copies of such
warranties, bonds or agreements.  Provide 2 additional copies where required for
maintenance manuals.



SECTION 01000 GENERAL REQUIREMENTS

RFP No. 060104 01000 - 15

d. Traffic Control:  Submit a site plan and details for review and approval by the
Architect to diagrammatically indicate proposed measures for safely and efficiently
controlling and re-routing traffic as necessary to enable construction work,
deliveries, paving, testing operations and other activities.  Indicate schedules of
activities occurring hourly before, during and after the normal workday.  At all times
provide minimal disruption to the day-to-day activities occurring on the site and at
adjacent locations.

e. Safety Plan:  Provide a Safety Plan meeting OSHA and AOC safety
Guidelines for work in hazardous environments (Areas where high voltage and large
moving equipment are found).  Plan shall define number of individuals on the job
site(s), their training, typical safety equipment to be used, and procedures for
addressing typical hazardous conditions.

5. Closeout Submittals:  Refer to Article "Project Closeout" and to individual sections of
these specifications for specific submittal requirements of project closeout information,
materials, tools, and similar items.

D. Architect's Action:  Except for submittals for the record and similar purposes, where action and
return on submittals is required or requested, the Architect will review each submittal and mark
with appropriate "Action."  Where the submittal must be held for coordination, the Architect will
so advise the Contractor without delay.
1. If no changes to the drawing are required, three (3) prints and the reproducible drawing

will be returned to the Contractor, bearing the stamp of the Architect, stating 
"APPROVED."

2. If changes to the drawing are required, but are of such minor nature that fabrication and/or
construction can proceed in accordance with the correction noted by the Architect without
resubmission of the drawing three (3) prints and the reproducible drawing will be returned
to the Contractor bearing the Stamp of the Architect stating "Approved as Noted."  The
Contractor shall proceed with fabrication and/or construction in accordance with the
Architect's corrections, and resubmit corrected copy for the Architect's records.

3. If changes to the drawing are required, but are of such nature that fabrication or
construction cannot proceed, three (3) prints and the reproducible drawing will be returned
to the Contractor, bearing the stamp of the Architect stating   "Revise and Resubmit."  In
such a case, the Contractor shall resubmit the drawings, properly corrected.  Upon
resubmission  of shop drawings, if any corrections or changes are made other than those
marked by the Architect, the Contractor shall clearly indicate any such corrections or
changes made on his own initiative.

4. If the product does not meet the specification requirements, the number of copies outlined
above will be returned to the Contractor, bearing the stamp of the Architect stating -
“REJECTED.”  In such a case, the Contractor shall submit a new product which complies
with the technical specifications.

5. Other Action:  Where the submittal is returned, marked with the Architect's explanation,
for special processing or other Contractor activity, or is primarily for information or record
purposes, the submittal will be marked as follows:
a. Not Subject to Review:  This review category will apply to submittals which are not

required by the Contract Documents and are inadvertently submitted and stamped;
or 

b. Received/No Action Required:  This category will be used when returning
“Informational Submittals” for which the Architect is not required to take action.

1.7 TEMPORARY FACILITIES AND CONTROLS:
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A. Description of Requirements:  This article specifies administrative and procedural requirements
for temporary services and facilities, including such items as temporary utility services,
temporary construction and support facilities, and project security and protection.
1. Use Charges:  No cost or usage charges for temporary services or facilities are chargeable

to the Government.  Cost or use charges for temporary services or facilities will not be
accepted as a basis of claims for a change order extra.  All materials and equipment
provided by the Contractor for temporary facilities shall remain the property of the
Contractor.

2. Materials and Execution:  Provide new materials and equipment for temporary services
and facilities; used materials and equipment that are undamaged and in serviceable
condition may be used, if acceptable to the Architect.  Provide only materials and
equipment that are recognized as being suitable for the intended use, by compliance with
appropriate standards.  Do not use materials of temporary service in permanent installation.

B. Quality Assurance:  Comply with the requirements of the District of Columbia Building Code
and regulations governing construction and local industry standards, in the installation and
maintenance of temporary services and facilities.
1. Standards:  Comply with the requirements of NFPA Code 241, "Building Construction and

Demolition Operations", the ANSI A10 Series standards for "Safety Requirements for
Construction and Demolition", and the NECA National Joint Guideline NJC 6 "Temporary
Job Utilities and Services".
a. Refer to "Guidelines for Bid Conditions for Temporary Job Utilities and Services",

as prepared jointly by Associated General Contractors of America (AGC) and
American Specialty Contractors, Inc. (ASC) for industry recommendations.

b. Trade Jurisdictions:  The assigned responsibilities for the installation and operation
of temporary utilities are not intended to interfere with the normal application of
trade regulations and union jurisdictions applicable to the work.

2. Inspections:  Inspect and test each service before placing temporary utilities in use.
Arrange for required inspections and tests by governing authorities, and obtain required
certifications and permits for use.

C. Job Conditions:  Provide each temporary service and facility ready for use at each location when
the service or facility is first needed to avoid delay in performance of the Work.  Maintain,
expand as required and modify temporary services and facilities as needed throughout the
progress of the Work.  Do not remove until services or facilities are no longer needed, or are
replaced by the authorized use of completed permanent facilities.

D. Temporary Utilities:  The Architect will designate a connection point for installation of
temporary service to the project to existing service.  Arrange with the Architect for an acceptable
time when service can be interrupted, where necessary to make connections for temporary
services.
1. Temporary Electric Power Service:  Electrical energy will be supplied by the Government,

but the Contractor shall install and maintain all necessary conduit, wiring, and devices
needed to execute the work.  Install all wiring in flexible conduit or armored cable with
minimum No. 12 gage wire.  Portable cords for small power tools shall be properly
grounded and installed as approved by the Architect.  Provide receptacle outlets equipped
with ground fault circuit interrupters, reset button and pilot light, for plug in connection
of power tools and equipment.  The Government will not be held responsible for power
outages beyond its control.
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a. Comply with applicable NEMA, NECA and UL standards and governing
regulations for materials and layout of temporary electric service, including those
requirements included in Division 16 sections.

b. Install service and grounding in compliance with the National Electric Code
(NFPA 70), District of Columbia Building Code, and Power Company requirements.
Include necessary service connection, service switch, meters, transformers, overload
protected disconnect, main distribution switch gear, panelboards, wiring, cables,
devices, and accessories.

2. Temporary Lighting:  Provide local switching of temporary lighting, spaced to allow
lighting to be turned off in patterns to conserve energy and retain light suitable for work
in progress, access traffic, security check and project lock up.
a. Provide general service incandescent lamps of wattage indicated or required for

adequate illumination.  Protect lamps with guard cages or tempered glass enclosures,
where fixtures are exposed to breakage by construction operations.  Provide exterior
fixtures where fixtures are exposed to weather or moisture.  Keep sockets equipped
with active lamps.  Where feasible, utilize fluorescent type fixtures.

3. Water Service:  Water will be provided for project use by the Government at existing
sources.  Provide temporary piping, connections, maintenance and other work required to
deliver water required for the project.
a. As soon as construction operations at each floor level require water, extend service,

the full height of the building to form a temporary water and fire water standpipe.
Provide distribution piping for temporary water to each location of usse. As a
minimum, provide one ¾" outlet for each floor level of construction spaced so that
water can be reached with a 100 foot length of hosse. Provide one ¾" flexible rubber
hosse 100 feet long with an adjustable nozzle, at each outlet where work requiring
water is in progress. 

4. Temporary Sanitary Facilities:  Sanitary facilities include temporary toilets, wash facilities
and drinking water fixtures.  Use of the designated existing Government toilet facilities
will be permitted, provided these facilities are properly cleaned and maintained in a
condition acceptable to the Government.  Immediately prior to Final Acceptance, restore
these facilities to the condition prevalent at the time of initial use.  Do not clean tools or
equipment in building toilet rooms.

E. Temporary Construction and Support Facilities:
1. Field Offices and Sheds:  Provide a reasonably neat and uniform appearance in temporary

construction and support facilities acceptable to the Architect.  A temporary office will be
provided in the building for the Contractor's use. For fabrication shops, storage sheds and
similar construction, provide either standard prefabricated or mobile units or the equivalent
job-built construction. Provide support facilities that can be maintained properly
throughout their use at the project site.
a. Provide fire resistant construction for  shops, and sheds located within the

construction work area, or within 50 feet of building lines.
b. Locate  storage and fabrication sheds and other support facilities for easy access to

the Work within the allocated staging area so that facilities will not block required
exits or firemen's access to the building.

c. Except as otherwise indicated, make the change over from use of temporary services
and facilities to use of permanent services and facilities at the earliest feasible date
at each portion of the building, to minimize hazards and interferences with
performance of the Work.
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d. Maintain field offices, storage and fabrication sheds, temporary sanitary facilities,
waste collection and disposal systems, and project identification and temporary
signs until near final acceptance.  Immediately prior to final acceptance, with the
Architect's approval, remove these facilities.

2. Storage and Fabrication Sheds:  Install storage and fabrication sheds or trailers, properly
sized, furnished and equipped, as required to accommodate the Work.  Comply with
applicable provisions specified elsewhere for distribution and use of temporary utilities.

3. Temporary Enclosures:  At the earliest practical time provide temporary enclosure of
materials, equipment, work in progress and completed portions of the Work to provide
protection to the Work and employees from effects of exposure, foul weather, other
construction operations, and similar activities on the site.
a. Provide temporary enclosures where temporary heat is needed and the permanent

building enclosure is not yet completed, and there is no other adequate provision for
containment of temporary heat.  Coordinate enclosures with ventilation and material
drying or curing requirements to avoid dangerous conditions and effects.

4. Project Signage:  No signs, other than safety signs, may be erected on the site unless
specifically indicated otherwise.

F. Security and Protection Facilities:  Provide and maintain all necessary barricades, lights, and
other safeguards for the protection of Members of Congress, Government employees,
Contractor's employees and the general public from injury.  Protect materials and work on the
site, whether incorporated in the work or not, against damage or loss from any cause.
1. Protect all electric, telephone, water, gas, sewer, steam, and other underground utility lines

in sidewalks, streets or other areas, in, under or around the site, to the satisfaction of the
Architect, the District of Columbia, and other authorities having jurisdiction.  Prior to
commencing work which may affect or disturb underground utilities, consult with the
Architect.

2. Provide a reasonably neat and uniform appearance in security and protection facilities
acceptable to the Architect.

3. Except for utilization of permanent fire protection facilities, as soon as available in each
area, do not change over from use of temporary security and protection facilities to use of
permanent facilities until near final acceptance, or for longer periods of time as requested
by the Architect.

4. Barricades and Fences:  Comply with recognized standards and code requirements for the
erection of substantial, structurally adequate barricades where needed to prevent accidents
and losses.  Paint with appropriate colors, graphics and warning signs to inform personnel
at the site and the public, of the hazard being protected against.  Provide lighting where
appropriate and needed, including flashing red lights where appropriate.

G. Temporary Controls:
1. Traffic Control:  Plan vehicular access methods, locations and timing of deliveries in a

manner to minimize interference with street and pedestrian traffic and to conform to
District of Columbia regulations.  Do not block or obstruct public streets, driveways and
walkways adjacent to the site at any time during performance of the work without proper
authorization.  Do not permit trucks of any kind to use existing sidewalks without prior
authorization of the Architect.

2. Collection and Disposal of Wastes:  Establish a system for daily collection and disposal
of waste materials from construction areas and elsewhere on the site.  Enforce
requirements strictly.  Do not hold collected materials at the site longer than 7 days during
normal weather or 3 days when the daily temperature is expected to rise above 80 deg. F
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(27 deg. C).  Handle waste materials that are hazardous, dangerous, or unsanitary
separately from other inert waste by containerizing appropriately.  Dispose of waste
material in a lawful manner.
a. Burying or burning of waste materials on the site will not be permitted.
b. Washing waste materials down sewers or into waterways will not be permitted.
c. Provide rodent proof containers located on each floor level of construction work, to

encourage depositing of garbage and similar wastes by construction personnel.
3. Janitorial Services:  Provide daily janitorial services for temporary offices, first aid

stations, toilets, wash facilities, lunchrooms and similar areas.  Require users of other
temporary facilities to help maintain a clean and orderly premises.

4. Dust Control:  During periods of construction activity creating dust conditions sprinkle
periodically the site areas disturbed by Contractor's operation or treat with dust suppressors
to control dust.  Dry power brooming will not be permitted.  Use vacuuming, wet
mopping, wet sweeping or wet power brooming.  Air blowing will be permitted only for
cleaning non particulate debris.  Use only wet cutting procedures for unit masonry and
concrete.

5. Noise Control:  Avoid the use of tools and equipment that produce harmful noise.  Restrict
the use of noise making tools and equipment to hours of use indicated in paragraph
1.2.B.2.D.

6. Environmental Protection:  Provide general protection facilities, operate temporary
facilities, conduct construction activities, and enforce strict discipline for personnel on the
site in ways and methods that comply with environmental regulations, and that minimize
the possibility that air, waterways and subsoil might be contaminated or polluted, or that
other undesirable effects might result from the performance of work at the site.

7. Snow and Ice Control:  Keep work areas clear of snow adequately to permit access while
work is in progress.  Do not allow snow and ice to accumulate so as to overload or
otherwise endanger any portion of the Work.  Do not allow snow and ice to accumulate
over surfaces that can be damaged upon thawing.

H. Installation, Operation, Termination and Removal:  Use qualified tradesmen for installation of
temporary services and facilities.  Locate temporary services and facilities where they will serve
the entire project adequately and result in minimum interference with the performance of the
Work.
1. Supervision:  Limit availability of temporary services and facilities to essential and

intended uses to minimize waste and abuse.  Do not permit temporary installations to be
abused or endangered.  Do not allow hazardous, dangerous or unsanitary conditions to
develop or persist on the project site.

2. Maintenance:  Operate and maintain temporary services and facilities in good operating
condition throughout the time of use and until removal is authorized.  Protect from damage
by freezing temperatures and similar elements.
a. Prevent water filled piping from freezing by use of ground covers, insulation, by

keeping drained or by temporary heating.    Prevent contamination of water sources.
3. Termination and Removal:  Unless the Architect requests that it be maintained for a longer

period of time, remove each temporary service and facility promptly when the need for it
or a substantial portion of it has ended, or when it has been replaced by the authorized use
of a permanent facility, or no later than substantial completion.  Repair damaged work,
clean exposed surfaces and replace work which cannot be satisfactorily repaired.  Contract
time includes the time required for final cleanup of premises.
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a. Immediately prior to final acceptance, clean and renovate permanent services and
facilities that have been used to provide temporary services and facilities during the
construction period.

b. Restoration of Site and Adjacent Areas : Restore the site and the adjacent areas used
for staging, traffic, protection and storage of materials to their conditions prior to
start of work.  This includes, but is not limited to all signage and lighting
Procedures which may be required include removal of contaminated materials or
other procedures as may be necessary.

1.8 PRODUCTS:

A. General:  Refer to clause, "Materials and Workmanship," of the GENERAL CONDITIONS.
After execution of the Contract, the Contractor's requests for changes in the products, materials,
equipment and methods of construction required by the Contract Documents are considered
requests for "contract modifications," and are subject to the requirements specified in Architect
of the Capitol, "Official Procedure for Making Changes in Contracts."  Revisions to the contract
documents, where requested by the Architect are considered as "changes" not substitutions.

B. Quality Assurance:  Compatibility of products is a basic requirement of product selection.  When
the Contractor is given the option of selecting between two or more products for use on the
project, the product selected must be compatible with other products previously selected, even
if the products previously selected were also Contractor options.  The complete compatibility
between various choices available to the Contractor is not assured by the various requirements
of the Contract Documents, but must be provided by the Contractor.    Provide a single product
for each required product selection, regardless of whether that product selection is provided by
more than one sub-contractor.  Do not alter product brands or series for a given product selection
during the life of the contract without written approval of the Architect.
1. Source Limitations:  To the fullest extent possible and subject to the restrictions of the

"Buy American Act," provide products of the same generic kind, from a single source, for
each unit of work.

C. Product Delivery, Storage, and Handling:  Deliver, store, and handle products in accordance with
manufacturer's recommendations, using means and methods that will prevent damage,
deterioration and loss, including theft.  Control delivery schedules to minimize long term storage
at the site and to prevent overcrowding of construction spaces, and to ensure minimum holding
or storage times for items known or recognized to be flammable, hazardous, easily damaged, or
sensitive to deterioration or loss.
1. Deliver products to the site in the manufacturer's sealed container or other packaging

system, complete with labels and instructions for handling, storing, unpacking, protecting,
ventilating, and installing.  

2. Store products at the site in a manner that will facilitate inspection and measurement of
quantity or counting of units, and in conformance with manufacturer=s instructions.  

3. Store heavy materials away from the project structure in a manner that will not endanger
the supporting construction.

D. General Product Compliance:  Requirements for individual products are indicated in the Contract
Documents; compliance with these requirements is in itself a contract requirement.  These
requirements may be specified in any one of several different specifying methods, or in any
combination of these methods.
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1. Procedures for Selecting Products:  The Contractor's options in selecting products are
limited by requirements of the Contract Documents and governing regulations.  They are
not controlled by industry traditions or procedures experienced by the Contractor on
previous construction projects.
a. Performance Specification Requirements:  Where the specifications require

compliance with indicated performance requirements, provide products that comply
with the specific performance requirements indicated, and that are recommended by
the manufacturer for the application indicated.  The manufacturer's
recommendations may be contained in published product literature, or by the
manufacturer's individual certification of performance.  General overall performance
of a product is implied where the product is specified for specific performances.

b. Compliance with Standards, Codes and Regulations:  Where the specifications
require only compliance with an imposed standard, code or regulation, the
Contractor has the option of selecting a product that complies with specification
requirements, including the standards, codes and regulations.

c. Visual Selection:  Except as otherwise indicated, where specified product
requirements include the phrase "...as selected from the manufacturer's standard
colors, patterns, textures..." or similar phrases, the Contractor has the option of
selecting the product and manufacturer, provided the selection complies with other
specified requirements.  The Architect is subsequently responsible for selecting the
final color, pattern and texture from the product line selected by the Contractor.

E. General Product Requirements:  Provide products that comply with the requirements of the
contract documents and that are undamaged and, unless otherwise indicated, unused at the time
of installation.  Provide products that are complete with all accessories, trim, finish, safety guards
and other devices and details needed for a complete installation and for the intended use and
effect.
1. Provide products that are essentially the standard catalogued products of manufacturers

regularly engaged in production of such products and that are the manufacturer's latest
standard design that complies with the specification requirements.  Equipment shall
essentially duplicate items that have been in satisfactory commercial and industrial use at
least two years, or more if otherwise specified, prior to bid opening; or in lieu thereof shall
have been used and operated in a test installation which, in the opinion of the Architect,
duplicate its field performance for the same period of time.  The Architect reserves the
right to require the Contractor to submit evidence to this effect for his approval.  When two
units of the same class of equipment are required, these units shall be the product of a
single manufacturer; however, the component parts of the system need not be the products
of the same manufacturer.

2. Provide standard, domestically produced products for which the manufacturer has
published assurances that the products and its parts are likely to be  available to the
Government at a later date.

3. Nameplates:  Except as otherwise indicated for required labels and operating data, do not
permanently attach or imprint manufacturer's or producer's nameplates or trademarks on
exposed surfaces of products which will be exposed to view either in occupied spaces or
on the exterior of the completed project.

F. Installation of Products:  Except as otherwise indicated in individual sections of these
specifications, comply with the manufacturer's instructions and recommendations for installation
of the products in the applications indicated.  Anchor each product securely in place, accurately
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located and aligned with other work.  Clean exposed surfaces and protect surfaces as necessary
to ensure freedom from damage and deterioration at time of acceptance.

1.9 PROJECT CLOSEOUT:

A. Definitions: “Project Closeout” is the term used to describe certain collective project
requirements, indicating completion of the work that are to be fulfilled near the end of the
Contract Time in preparation for final acceptance and occupancy of the Work by the
Government, as well as final payment to the Contractor and the normal termination of the
Contract.
1. Time of closeout is directly related to "Final Acceptance."  Therefore, the time of closeout

may be either a single time period for the entire Work or a series of time periods for
individual elements of the Work that have been certified as substantially complete at
different dates.  This time variation, if any, shall be applicable to the other provisions of
this Division.

B. Final Cleaning:  Special cleaning requirements for specific units of Work are included in the
appropriate sections of Division 2 through 16.  General Cleaning during the regular progress of
the Work is required by the GENERAL CONDITIONS and is included under Article
"Temporary Facilities and Controls".
1. Cleaning:  Provide final cleaning of the Work at the time indicated.  Employ experienced

workers or professional cleaners for final cleaning.  Clean each surface or unit of work to
the condition expected from a normal, commercial building cleaning and maintenance
program.  Comply with the manufacturer's instructions for operations.
a. Complete the following cleaning operations before requesting the Architect's

inspection for Final Acceptance.
b. Remove labels which are not required as permanent labels.
c. Clean transparent materials, including mirrors and glass in doors and windows, to

a polished condition.  Remove putty and other substances which are noticeable as
vision obscuring materials.  Replace chipped or broken glass and other damaged
transparent materials.

d. Clean exposed exterior and interior hard surfaced finishes to a dust free condition,
free of dust, stains, films and similar noticeable distracting substances.  Restore
reflective surfaces to their original reflective condition.  Leave concrete floors
broom clean.  Vacuum carpeted surfaces.

e. Wipe surfaces of mechanical and electrical equipment clean.  Remove excess
lubrication and other substances.  Clean plumbing fixtures to a sanitary condition.
Clean light fixtures and lamps.

f. Clean the project site, including landscape development areas, of rubbish, litter and
other foreign substances.  Sweep paved areas to a broom clean condition; remove
stains, spills and other foreign deposits.  Rake grounds that are neither paved nor
planted, to a smooth even textured surface.

2. Pest Control:  Engage an experienced exterminator to make a final inspection of the
project, and to rid the project of rodents, insects and other pests.

3. Compliance:  Comply with safety standards and governing regulations for cleaning
operations.  Remove waste materials from the site and dispose of in a lawful manner.
a. Where extra materials of value remaining after completion of associated work have

become the Government's property, salvage or dispose of these materials to the
Government's best advantage as directed.
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C. Record Document Submittals:  Specific requirements for record documents are indicated in the
individual sections of these specifications.  Other requirements are indicated in the GENERAL
CONDITIONS.  General submittal requirements are indicated in the various "Submittals" articles
of individual sections of the Project Manual.
1. Do not use record documents for construction purposes; protect from deterioration and loss

in a secure, fire resistive location; provide access to record documents for the Architect's
reference during normal working hours.

2. Record Documents:  Maintain a record set of blue or black line white prints of contract
drawings and shop drawings in a clean, undamaged condition.  Mark up the set of record
documents to show the actual installation where the installed work varies substantially
from the work as originally shown.  Mark whichever drawing is most capable of showing
the actual "field" condition (“as-built” condition) fully and accurately; however, where
shop drawings are used for mark up, record a cross reference at the corresponding location
on the working drawings.  Give particular attention to concealed work that would be
difficult to measure and record at a later date.
a. Mark record sets with red erasable pencil and, where feasible, use other colors to

distinguish between variations in separate categories of work.
b. Note related change order numbers where applicable.
c. Organize record drawing sheets into manageable sets, bind with durable paper cover

sheets, and print suitable titles, dates and other identification on the cover of each
set.

d. Materials and Tools:  Refer to individual sections of the Project Manual for required
quantities of spare parts, extra and overrun stock, maintenance tools and devices,
keys, and similar physical units to be submitted.

D. Maintenance Manuals:  Organize operating and maintenance data into suitable sets of
manageable size.  Bind data into individual binders properly identified and indexed.  Bind each
set of data in a heavy-duty 2 inch, 3 ring vinyl covered binder, with pocket folders for folded
sheet information.  Mark the appropriate identification on both front and spline of each binder.

E. Warranties and Bonds:  At Final Completion compile two copies of each required warranty and
bond properly executed by the Contractor, or by the Contractor, subcontractor, supplier, or
manufacturer.  Organize the warranty documents into an orderly sequence based on the table of
contents of the Project Manual.
1. Bind warranties and bonds in heavy-duty, commercial quality, durable 3-ring vinyl

covered loose-leaf binders, thickness as necessary to accommodate contents, and sized to
receive 8-1/2" by 11" paper.
a. Provide heavy paper dividers with celluloid covered tabs for each separate warranty.

Mark the tab to identify the product or installation.  Provide a typed description of
the product or installation, including the name of the product, and the name, address
and telephone number of the installer.

b. Identify each binder on the front and the spine with the typed or printed title
"WARRANTIES AND BONDS," the Project title or name, project number, and the
name of the Contractor.

2. When operating and maintenance manuals are required for warranted construction, provide
additional copies of each required warranty, as necessary, for inclusion in each required
manual.

F. General Operating and Maintenance Instructions:  Arrange for each installer of operating
equipment and other work that requires regular or continuing maintenance, to meet at the site
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with the Government's personnel to provide necessary basic instruction in the proper operation
and maintenance of the entire Work.  Where installers are not experienced in the required
procedures, include instruction by the manufacturer's representatives.

G. Closeout Submittals:  Prior to requesting Final Inspection, submit the following:
1. Project Record Documents, properly annotated and in the format required.
2. Copies of Warranties and Bonds.
3. Operation and Maintenance data.
4. All required operating or special tools required in individual sections.

H. Prerequisites to Final Acceptance:  Complete the following before requesting the Architect's final
inspection for certification of final acceptance, and final payment as required by the GENERAL
CONDITIONS.  List known exceptions, if any, in the request.
1. Submit the final payment request with final releases and supporting documentation not

previously submitted and accepted.  Include certificates of insurance for products and
completed operations where required.

2. Submit an updated final statement, accounting for final additional changes to the Contract
Sum.

3. Submit a certified copy of the Architect's final punch list of itemized work identified to be
completed or corrected, stating that each item has been completed or otherwise resolved
for acceptance and has been endorsed and dated by the Architect.

4. Submit final meter readings for utilities, a measured record of stored fuel, and similar data
either as of the date of substantial completion, or else when the Government took
possession of and responsibility for corresponding elements of the Work.

5. Submit consent of surety.

I. Reinspection Procedures:  The Architect will reinspect the Work upon receipt of the Contractor's
notice that the work, including punchlist items resulting from earlier inspections, has been
completed, except for these items whose completion has been delayed because of circumstances
that are acceptable to the Architect.

J. Removal of Protection:  Except as otherwise indicated or requested by the Architect, remove
temporary protection devices and facilities which were installed during the course of the work
to protect previously completed work during the remainder of the construction period.

END OF SECTION 01000
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SECTION 01230 - OPTIONS

PART 1 - GENERAL

1.1 SUMMARY

A. This Section includes administrative and procedural requirements for contract options.

1.2 DEFINITIONS

A. Option:  An option proposed by bidders and stated on the Bid Form for certain work defined in
the Bidding Requirements that may be added to or deducted from the Base Bid amount if the
Architect decides to accept a corresponding change either in the amount of construction to be
completed or in the products, materials, equipment, systems, or installation methods described
in the Contract Documents.
1. The cost or credit for each option is the net addition to or deduction from the Contract Sum

to incorporate the option into the Work.  No other adjustments are made to the Contract
Sum.

1.3 PROCEDURES

A. Coordination:  Modify or adjust affected adjacent work as necessary to completely integrate
work of the option into the Project.
1. Include as part of each option, miscellaneous devices, accessory objects, and similar items

incidental to or required for a complete installation whether or not indicated as part of an
option.

B. Notification:  Immediately following award of the Contract, notify each party involved, in
writing, of the status of each option.  Indicate if options have been accepted, rejected, or deferred
for later consideration.  Include a complete description of negotiated modifications to options.

C. Execute accepted options under the same conditions as other work of the Contract.

D. Schedule:  A Schedule of Options is included at the end of this Section.  Specification Sections
referenced in schedule contain requirements for materials necessary to achieve the work
described under each option.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1 SCHEDULE OF OPTIONS

A. Option No. 1 - Provide and install 2 Manlifts per drawings and specifications.

END OF SECTION 01230
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SECTION 01546 - SAFETY AND HEALTH

PART 1 - GENERAL
  
1.1   DESCRIPTION OF WORK:
  

A. General:  This section, general in nature, is applicable to all work performed under this
contract and identifies some of the precautions necessary to protect the safety and health of
employees, visitors, occupants and contract employees, and to prevent the loss of or damage
to property and the environment.

1. Note the Construction Contractor submittal requirements outlined in Part 1 paragraph
“Submittals” of this Section.

  
1.2 REFERENCES:
 

A. General:  The publications listed below form a part of this specification to the extent
referenced.  The publications are referred to in the text by basic designation only.  Exclusion
of any specific regulations/standards required by Federal and/or local codes does not relieve
the Contractor of their legal and contractual obligations to adhere to such requirements.

    B. National Standards / Code of Federal Regulations (CFRs):

 1. 29 CFR 1910 - OSHA Occupational Safety and Health Standards.
 2. 29 CFR 1926 - OSHA Safety and Health Regulations for Construction.
 3. 40 CFR Parts 700-799, Subchapter R - Toxic Substance Control Act (TSCA).

4. 40 CFR Parts 50-99, Air Programs.
5. 40 CFR Parts 260-299, Hazardous Waste Management System (radionuclides).
6. 40 CFR Part 761 - Polychlorinated Biphenyls (PCBs) Manufacturing, Processing,

Distribution in Commerce, and Use Prohibitions.
 7. 40 CFR Parts 104-140 and 401-471, Water Programs.

8. DOT Manual of Uniform Traffic Control Devices.
9. Americans with Disabilities Act (ADA), current with updates.

    C. Related Building and System Codes:

1. International Building Code (IBC), 2003.
2. International Existing Building Code (IEBC), 2003.

 3. National Fire Code - NFPA 101, 2003.
 4. International Electrical Code, 2003; and related NEMA, NECA, and UL Standards.

5. International Mechanical Code, 2003.
6. International Plumbing Code, 2003.

    D. Federal Standard 313A - Material Safety Data Sheets, Preparation and Submission.

    E. Related District of Columbia, state, and local regulations shall apply.

1.3 DEFINITION OF HAZARDOUS MATERIALS:   
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A. General:  Refer to hazardous and toxic materials/substances, Subparts H and Z of 29 CFR
1910 and related parts of 29 CFR 1926; 40 CFR 261; and to others as defined in Federal
Standard 313.

  B. Those hazardous materials most commonly encountered can include pesticides, cleaning  
agents, paints, adhesives, strippers, solvents, asbestos, polychlorinated biphenyls (PCB's),  
mercury vapor lamps, but may include others. Any unlabeled substance should be handled as
hazardous material until properly identified.

 C. All suspect asbestos containing materials (e.g., boiler insulation, duct insulation, pipe
insulation), surfacing materials (i.e., plaster and sprayed-on fireproofing) and miscellaneous
materials (i.e., asphalt flooring, ceiling tiles, adhesives and mastics, drywall, roofing, gaskets
and cement board), must be considered asbestos containing unless proven otherwise in
accordance with 29 CFR 1926.1101.

D. Pre-1978 Surfaces:  All finished/painted surfaces of buildings constructed prior to 1978 shall
be considered finished with lead based paint unless proven otherwise.

 E. Products likely to contain PCB's include electrical transformers, capacitors, voltage
regulators, oil switches, and some fluorescent light ballasts.  Transformer vaults with PCB
contaminated floors are identified by signage at the entry door (refer to Part 3 of this Section,
article “Cautionary Procedures at Existing Vaults”).

F. Products likely to include mercury include fluorescent light tubes, switches, gauges,
thermostats, and older thermometers.

1.4 QUALITY ASSURANCE:

 A. Pre-Construction Safety Meeting:  Representatives of the Contractor must meet with the
Contracting Officer and his/her representative(s) prior to the start of work under this contract. 
The purpose of the pre-construction meeting is to review the Contractor's Safety and Health
Program and Policies, and to discuss the implementation of all safety and health provisions
pertinent to the work to be performed under the contract.  The Contractor shall be prepared to
discuss, in detail, the measures he/she intends to take in controlling any unsafe or unhealthy
conditions associated with the work to be performed under the contract. If directed by the
Contracting Officer, this meeting may be held in conjunction with other pre-construction
meetings such as the General Pre-Construction meeting.  The level of detail of the safety
meeting is dependent upon the nature of the work and the potential inherent hazards. The
Contractor's principal on-site representative(s), the general superintendent and his/her safety
representative(s) shall be in attendance.

 B. Hazardous Materials: Hazardous materials have been identified in the project building and
will be encountered in the Work.  Refer to Section 13281 - “Asbestos Abatement Procedures”
for Roof Plan showing location of test samples, and List of Roof Asbestos Samples. 
Hazardous materials shall be removed or encapsulated by the contractor.  If additional
materials suspected of containing hazardous materials are encountered, do not disturb;
immediately notify the Architect. 
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C. Compliance/Conflicts:  All work shall comply with applicable Federal, state and local safety
and health requirements.  Where there is a conflict between applicable regulations, the most
stringent shall take precedence.

    D. Contractor Responsibility:  All Contractors shall assume full responsibility and liability for
compliance with applicable regulations pertaining to the health and safety of personnel during
the execution of work, and shall hold the Government harmless for any action on his/her part,
or that of his/her employees or subcontractors, which results in illness, injury or death.  The
Contractor shall designate a single point-of-contact who is authorized to act on behalf of the
contracting firm, authorized to take immediate corrective actions, and assigned the task of
daily inspections and reporting outlined herein.  Construction Contractors shall comply with
the following additional requirements in accordance with 29 CFR 1926.16 (Prime/Subs):

  1. Compliance with the accepted Accident Prevention Plan written by the prime
Contractor for the specific work, submitted to the government, and reviewed by the
COTR.  The Contractor's plan will be job specific and will include work to be
performed by the subcontractors, and measures to be taken by the Contractor to control
hazards associated with materials, services, or equipment provided by suppliers.

  2. Regularly scheduled safety meetings shall be held at least once a week for all 
supervisors on the project to review past activities, to plan ahead for new or changed 
operations, and to establish safe working procedures for the anticipated hazards.  An 
outline of each meeting shall be submitted through the COTR to the  Contracting
Officer.

  3. At least one "toolbox" safety meeting shall be conducted weekly by field supervisors or
foreman for all workers. An outline report of the meeting, including date, time,
duration, attendance, subjects discussed and the name of the director shall be
maintained and copies furnished to the designated authority on request.

1.5 SUBMITTALS: 

A. Submittal “Punch-List:”  A submittal punch list for projects involving "other" hazardous
materials as identified in the Construction Contractor's Safety and Health Program and
Policies (paragraph B, below) and/or other recognized flammable or toxic products identified
in the referenced codes/standards.

   B. Contractor's Safety and Health Program and Policies:  Submit a Plan of Action for handling
hazardous materials (except for asbestos, lead based paint, PCBs and mercury lamps as they
are covered by specific sections) and/or flammable or toxic products.  Work shall not
commence until the Contractor’s safety program has been reviewed by the Architect.  The
Construction Contractor's Plan of Action shall contain the following:

 1. Activity Hazard Analysis and Accident Prevention Plan: Identification of anticipated
hazards, problems, and proposed mitigation measures/mechanisms.

 2. Description of how applicable safety and health regulations and standards are to be
met.

 3.  Protection of the public or others not related to the operation. Maintain code-compliant
means of egress for project duration.

 4. Means of protection for adjacent non-construction areas, permanent and temporary
access ways, and occupants and for controlling noise/dust/fumes/debris generated by
the work.
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 5. Contractor Safety Officer: Identify a lead Safety Officer and alternates, including 24-
hour contact information for each.

6. Specialized training and experience of employees to be used for the work.
 7. Type of protective equipment and work procedures to be used.
 8. Material Safety Data Sheets (MSDSs) for, and proposed procedures for using,

disposing of, or storing toxic/hazardous materials (also see 29 CFR1910.1200).  All
management and disposal of wastes shall be in accordance with Federal, states and
local regulations.

 9. Phasing requirements to minimize impact to non-construction work activities.
 10. Emergency procedures for handling accidental spills, releases or potential exposures. 

11. Interfacing of trades and control of subcontractors, if applicable.
12. Identification of any required analyses, test demonstrations, and validation

requirements.
13. Methods of certification for compliance.
14. Hazard Communications Plan.
15. Trenching and Shoring Plan.
16. Confined Spaces employee certifications and related work procedures.
17. Multi-Employer Worksite Plan.
18. Demolition plans outlining protective measures and responsibilities required under 29

CFR 1926, Subpart T.

C. Accident Reporting:  Serious accidents such as those resulting in: treatment of an injury at a
medical facility; response by emergency medical personnel; or damage to property other than
that of the Contractor will be reported to the contracting officer's representative by telephone
within twenty-four hours of the occurrence.  A copy of each accident report, which the
Contractor or subcontractors submit to their insurance carriers, shall be forwarded through the
Contracting Officer's Technical Representative (COTR) to the Contracting Officer (CO) as
soon as possible (in no event later than seven (7) calendar days after the occurrence).  All
accidents/losses shall be reported using AOC “Incident Investigation Report” (from AOC
Safety Policy 9-4, available from the COTR) or other form that meets OSHA Standards, as
required.  Any incident involving fatality or permanent total disability, or property damage to
the Government or other property amounting to $100,000 or more requires immediate
notification of the AOC Safety and Occupational Health Branch (SOHB).

 D. MSDSs: The Contractor shall provide copies of each MSDS, in accordance with 29 CFR
1910.1200 - App E and with AOC 52.223-1.  One copy shall be provided to the COTR per
Division 1 submittal requirements, and a second copy shall be kept in an MSDS binder on the
job site.

E. Waste Disposal:  The Contractor shall dispose of all wastes and provide all paperwork,
including but not limited to, manifests and disposal certifications, in accordance with all
federal, state, and local regulations.  Asbestos waste shall be accompanied by an Asbestos
Shipment Record.  The AOC shall sign manifests, certifications, and shipping records for
lead, asbestos, and PCB wastes generated from this contract.

F. Hot Work Permits:  When coordinating with the AOC’s jurisdiction Superintendent for hot
work, submit AOC designated “Hot Work Permit” (from AOC Safety Policy 10-14, available
from the COTR) or other form that meets OSHA Standards, as required.
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G. Worker Certifications: The Contractor shall provide copies of all worker certifications for
handling Hazardous Materials, Working in Confined Spaces, and other certifications required
by OSHA, EPA, and local regulatory agencies (not required by other technical sections in the
Project Manual).

  H. Scaffolding:  All scaffolding that is erected on this job will be erected in accordance with the
requirements of 29 CFR 1926, Subpart L -- Scaffolds.  Per OSHA Standards, a scaffold
erection plan will be developed by the Contractor, certified by an engineer (licensed in the
District of Columba, Virginia, or Maryland) and provided to the CO prior to set up.  Once in
place, the Contractor's assigned safety officer shall inspect and document the conditions of
the scaffold and scaffold anchor points prior to use, and once per shift thereafter.  Any
observed failures in the scaffold shall render it unusable until the condition is rectified and re-
inspected.  Weekly scaffold inspection reports shall be provided to the designated COTR for
inclusion in the contract records.

1.  Other Means of Access: Should the Contractor employ other means of access to the
work area, they shall be utilized in accordance with the requirements of 29 CFR 1926,
Subpart N -- Cranes, Derricks, Hoists, Elevators, and Conveyors.  The Contractor shall
submit a plan for use of such equipment, fully coordinated with any other plans for site
facilities (i.e., scaffolding, staging, etc.).

2. Scaffolding constructed by the Contractor for use by AOC employees shall also comply
with 29 CFR 1910.

PART 2 - PRODUCTS

2.1    MATERIALS AND EQUIPMENT: 

A. Special facilities, devices, equipment, clothing, and similar items used by the Contractor in
the execution of work shall comply with all applicable regulations.  Such materials and
equipment shall be identified in the Plan of Action called for herein.

2.2    MATERIAL SAFETY DATA SHEETS (MSDSs): 

A. MSDSs shall be available on-site for all products used under this contract.   The prime
contractor is responsible for meeting the hazard communication requirements, in accordance
with 29 CFR 1910.1200. To the extent feasible, non-flammable and non-toxic products shall
be used.

PART 3 - EXECUTION

3.1    CAUTIONARY PROCEDURES AT EXISTING VAULTS: 

A. General:  Transformer vaults may have floors which are PCB contaminated.  These vaults are
generally marked by blue signs, which identify the vault as PCB-contaminated; assure all
vaults are marked with blue signs prior to proceeding with Work.  On rare occasions, vault
doors in existing buildings may be equipped with protective alarms and devices. Consult the
AOC COTR to ascertain whether vault doors in areas under this contract are so equipped and
have proper approved signage systems.

3.2    HAZARDOUS MATERIALS: 
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A. General:  The Contractor shall bring to the COTR’s attention, any material suspected of being
hazardous which he/she encounters during execution of the work.  The COTR shall then
determine whether the Contractor shall perform tests to determine the nature or toxicity of the
material.  If the COTR directs the Contractor to perform tests, and/or if the material is found
to be hazardous and additional protective measures are needed, a change to the contract may
be required (subject to the “AOC Official Procedure for Making Changes to Contracts”). 
Persons conducting sampling testing and laboratories processing samples shall be certified. 

3.3    CONFINED SPACES: 

A. Confined Spaces:  It is the responsibility of the AOC to identify and demarcate all known
confined spaces within our facilities.  It is the Contractor’s responsibility to notify and
coordinate with the Superintendent’s Office when confined space work is to be done, obtain
permission from this office to enter the space, conduct all required testing of space prior to
entry, and complete an entry permit as required by OSHA regulations and the Confined
Space Program previously submitted to the AOC COTR for the project.

3.4    PROTECTION:

A. Contractor Responsibility:  The Contractor shall take all necessary precautions to prevent
injury to the public, building occupants and visitors, and damage to or contamination of
property or the environment.  For the purposes of this contract, the public or building
occupants shall include all persons not employed by the Contractor or subcontractor thereof.

 B. Welding, Cutting, and Brazing: The AOC specifically requires a permit for welding, cutting,
and brazing.  This AOC “Hot Work Permit” shall be approved each day by the AOC
Superintendent’s Safety Specialist, or his/her designee, and coordinated through the
Superintendent’s Office whenever welding, cutting or any open flame work is performed. 
Work areas shall be kept clear of combustibles within a 35-foot radius of any hot work. 
Combustibles which cannot be removed shall be covered with flame-resistant blankets. 
Compressed gas cylinders shall be secured in a vertical position and stored in accordance
with Compressed Gas Association (GSA) Guidelines at all times.  Valve protection caps shall
be in place whenever cylinders are not in use, moved or stored.  Appropriate fire
extinguishers shall be maintained at welding and cutting operations.  A designated fire watch
shall sign and return the permit.  The fire watch shall be on duty during operations and for a
minimum of 30 minutes after completion of welding or cutting operations to ensure no
possibility of fire exists. 

1. Provide adequate ventilation to protect employees from fume or gas exposure.
2. During arc welding activities erect screens to shield activities.

  C. Storage:  It is prohibited to store, position, or use equipment, tools, materials, scraps, and
trash in a manner likely to present a hazard to the public or building occupants by its
accidental shifting, ignition, or other hazardous qualities.  Storing of combustible or
flammable liquids shall be in accordance with the current edition of the National Fire Code
for Flammable and Combustible Materials (NFPA 30).  Compressed gases shall be stored in
accordance with Compressed Gas Association (CGA) guidelines.
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  D. Obstructions: No corridor, aisle, stairway, door, or exit shall be obstructed or used in such a
manner as to encroach upon routes of ingress or egress utilized by the public or building
occupants, or to present an unsafe or unhealthy condition to the public or building occupants.

E. Housekeeping:  Housekeeping practices shall be in conformance with OSHA 29 CFR
1910.22, 29 CFR 1910.141, 29 CFR 1910.1001, 29 CFR 1910.1025, 29 CFR 1926.25, 29
CFR 1926.62, and 29 CFR 1926.1101, for non-construction and construction contracts
respectively. 

  F. Protection of the Public and Federal Employees:  Work shall not be performed in any area
occupied by the public or Federal employees unless the Contractor takes adequate steps for
the protection of the public and Federal employees, and work is specifically permitted by the
contract/COTR/jurisdiction Superintendent.  Comply with requirements of ANSI
A10.34.2001.

G. Electrical Systems:  In addition to complying with the referenced standards in this Section,
refer to Division 1 requirements for “Temporary Facilities and Controls.”   Provide compliant
electrical supply, overload/ground fault protection, lighting, and signage/notification systems. 
Ensure that arrangements and installations accommodate the Architect’s lockout/tagout
procedures.

H. Mechanical Systems:  Mechanical systems and equipment, and the components thereof, will
be arranged and installed to provide ready accessibility and ease of lock/tag application
during lockout/tagout procedures for AOC employees, post construction.

I. Fences & Barricades:  The work area shall be fenced, barricaded, or otherwise segregated
from the public or building occupants to prevent unauthorized entry into the work area. 
Fence elements shall be installed in such a manner as to overcome the negative or hazardous
effects of wind and weather typical to the region.  The use of barbed wire is prohibited unless
requested in writing by the Architect.

  J. Pedestrian Access Ways: All interior and exterior paths of travel established for pedestrian
circulation within and around a construction site shall meet the requirements of 28 CFR Part
36 (ADAAG), Appendix A (Standards for Accessible Design), Articles 4.3 through 4.5; when
a path is changed to accommodate work, the Contractor shall also provide directional signage
in accordance with the Manual on Uniform Traffic Control Devices (MUTCD), 2003.  All
paths shall be maintained clear and level, without obstruction.  Any proposed exceptions to
these requirement must be approved in writing by the Architect prior to construction.

1. Lighting:  All interior/exterior access ways, both permanent and temporary, shall be
provided with a uniform minimum  lighting level of 3 footcandles (fc) at the walking
surface, in accordance with 29 CFR 1926.56(a), Table D-3 - Minimum Illumination
Intensities in Foot-Candles. 

 K.  Alternate Precautions:  When the nature of the work prevents isolation of the work area and
the public or building occupants may be in or pass through, under or over the work area,
alternate precautions such as the posting of signs, warning lights, the use of signal persons,
the erection of barricades or similar controls around particularly hazardous operations shall
be approved and used.
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L. Work Over Thoroughfares:  When work is to be performed over a public thoroughfare such
as a sidewalk, lobby, or corridor, the thoroughfare shall be closed, if possible, or other
precautions taken such as the installation of screens or barricades.  When exposure to falling
objects exists, as during the erection of building walls or during demolition, special
protection of the type detailed in 29 CFR 1910/1926 shall be provided.

 M. Temporary Construction Barriers:  Temporary construction barriers, partitions which cover a
hole in a rated fire wall, protect occupants from noise or vibration, or separate the
construction from public access and exit corridors shall be erected floor-to-ceiling,
wall-to-wall, and shall remain in place for the duration of the contract.  The minimum
construction standards for these temporary barriers shall be metal studs, anchored top and
bottom at a maximum spacing of 16 inches (406 mm) on-center, and covered with a
minimum of one layer of ½-inch gypsum wallboard.

 N. Dust and Fume Control Measures:  Work performed adjacent to occupied areas shall be done
within dust control barriers (generally constructed of polyethylene sheeting or other barriers
as approved by the Architect).  To the extent feasible, maintain the work environment at a
negative pressure differential with the adjoining occupied areas.  The use of fume and odor
producing products and materials shall be done in such a manner, or at such a time as to
minimize impact on building occupants.  Provide measures to minimize migration of dust,
fumes, gases, and similar affects into the adjacent areas.  Ensure that adequate ventilation is
provided to work areas in conformance with OSHA regulations.

 O. Roof Work:  During the performance of roofing work, employees will be protected as
required by the OSHA standards contained in 29 CFR 1926 - subpart M “Fall Protection.” 
However, a safety monitoring system, as defined in 29 CFR 1926.502(h) is not an allowable
option when working within six feet of the roofs edge or any opening.  When working within
six feet of the roof edge or an opening, the Contractor shall use a motion-stopping safety
system(s), as defined in 29 CFR 1926.502(b through f); the selected system must be reviewed
and approved by the Architect.

 P. Removal of Fences and Barricades:  Fences and barricades shall be removed upon completion
of the project, in accordance with local ordinance and to the satisfaction of the Contracting
Officer or his/her representative(s).

Q. Completion of Work: Do not create or leave hazards unabated (e.g., open or absent electrical
panels, unmarked circuit breakers/fuses, faceplates missing from receptacles, open maholes,
un-barricaded trenches/excavations, etc.).

END OF SECTION 01546
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SECTION01732 - SELECTIVE DEMOLITION

PART 1 - GENERAL

1.1 SUMMARY

A This Section includes the following:
1. Demolition and removal of selected portions of building or structure.

1.2 DEFINITIONS

A. Remove:  Detach items from existing construction and legally dispose of them off-site, unless
indicated to be removed and salvaged or removed and reinstalled.

B. Remove and Salvage:  Detach items from existing construction and deliver them to the
Government ready for reuse.

C. Remove and Reinstall:  Detach items from existing construction, prepare them for reuse, and
reinstall them where indicated.

D. Existing to Remain:  Existing items of construction that are not to be removed and that are not
otherwise indicated to be removed, removed and salvaged, or removed and reinstalled.

1.3 SUBMITTALS

A. Schedule of Selective Demolition Activities:  Indicate detailed sequence of selective demolition
and removal work, with starting and ending dates for each activity, interruption of utility
services, use of elevator and stairs, and locations of temporary partitions and means of egress.

B. Predemolition Photographs or Videotapes:  Show existing conditions of adjoining construction,
including finish surfaces, that might be misconstrued as damage caused by selective demolition
operations.  Comply with Section 01000 - "General Requirements."  Submit before Work begins.

C. Landfill Records:  Indicate receipt and acceptance of hazardous wastes by a landfill facility
licensed to accept hazardous wastes.
1. Comply with submittal requirements in Section 01000 - "General Requirements."

1.4 QUALITY ASSURANCE

A. Demolition Firm Qualifications:  An experienced firm that has specialized in demolition work
similar in material and extent to that indicated for this Project.

B. Refrigerant Recovery Technician Qualifications:  Certified by an EPA-approved certification
program.

C. Regulatory Requirements:  Comply with governing EPA notification regulations before
beginning selective demolition.  Comply with hauling and disposal regulations of authorities
having jurisdiction.

D. Standards:  Comply with ANSI A10.6 and NFPA 241.
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E. Predemolition Conference:  Conduct conference at Project site.

1.5 PROJECT CONDITIONS

A. The Government will occupy portions of building immediately adjacent to selective demolition
area.  Conduct selective demolition so Government's operations will not be disrupted.

B. Conditions existing at time of inspection for bidding purpose will be maintained by Government
as far as practical.

C. Notify Architect of discrepancies between existing conditions and Drawings before proceeding
with selective demolition.

D. Hazardous Materials:  It is not expected that hazardous materials will be encountered in the
Work.
1. Hazardous materials will be removed by the Government before start of the Work, under

a separate contract.
2. If materials suspected of containing hazardous materials are encountered, do not disturb;

immediately notify the Architect.  The Government will remove hazardous materials under
a separate contract.

E. Storage or sale of removed items or materials on-site is not permitted.

F. Utility Service:  Maintain existing utilities indicated to remain in service and protect them against
damage during selective demolition operations.
1. Maintain fire-protection facilities in service during selective demolition operations.

1.6 WARRANTY

A. Existing Warranties:  Remove, replace, patch, and repair materials and surfaces cut or damaged
during selective demolition, by methods and with materials so as not to void existing warranties.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1 EXAMINATION

A. Verify that utilities have been disconnected and capped.

B. Survey existing conditions and correlate with requirements indicated to determine extent of
selective demolition required.

C. Inventory and record the condition of items to be removed and reinstalled and items to be
removed and salvaged.

D. When unanticipated mechanical, electrical, or structural elements that conflict with intended
function or design are encountered, investigate and measure the nature and extent of conflict.
Promptly submit a written report to Architect.
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E. Engage a professional engineer to survey condition of building to determine whether removing
any element might result in structural deficiency or unplanned collapse of any portion of
structure or adjacent structures during selective demolition operations.

F. Survey of Existing Conditions:  Record existing conditions by use of measured drawings, and/or
preconstruction photographs.
1. Comply with requirements specified in Section 01000 - "General Requirements."

G. Perform surveys as the Work progresses to detect hazards resulting from selective demolition
activities.

3.2 UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS

A. Existing Services/Systems:  Maintain services/systems indicated to remain and protect them
against damage during selective demolition operations.

B. Service/System Requirements:  Locate, identify, disconnect, and seal or cap off indicated utility
services and mechanical/electrical systems serving areas to be selectively demolished.
1. Arrange to shut off indicated utilities with utility companies.
2. If services/systems are required to be removed, relocated, or abandoned, before proceeding

with selective demolition provide temporary services/systems that bypass area of selective
demolition and that maintain continuity of services/systems to other parts of building.

3. Cut off pipe or conduit in walls or partitions to be removed.  Cap, valve, or plug and seal
remaining portion of pipe or conduit after bypassing.

3.3 PREPARATION

A. Site Access and Temporary Controls:  Conduct selective demolition and debris-removal
operations to ensure minimum interference with roads, streets, walks, walkways, and other
adjacent occupied and used facilities.
1. Comply with requirements for access and protection specified in Section 01000 - "General

Requirements."

B. Temporary Facilities:  Provide temporary barricades and other protection required to prevent
injury to people and damage to adjacent buildings and facilities to remain.

C. Temporary Shoring:  Provide and maintain shoring, bracing, and structural supports as required
to preserve stability and prevent movement, settlement, or collapse of construction and finishes
to remain, and to prevent unexpected or uncontrolled movement or collapse of construction being
demolished.

3.4 SELECTIVE DEMOLITION

A. General:  Demolish and remove existing construction only to the extent required by new
construction and as indicated.  Use methods required to complete the Work within limitations
of governing regulations and as follows:
1. Neatly cut openings and holes plumb, square, and true to dimensions required.  Use cutting

methods least likely to damage construction to remain or adjoining construction.  Use hand
tools or small power tools designed for sawing or grinding, not hammering and chopping,
to minimize disturbance of adjacent surfaces.  Temporarily cover openings to remain.
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2. Cut or drill from the exposed or finished side into concealed surfaces to avoid marring
existing finished surfaces.

3. Do not use cutting torches until work area is cleared of flammable materials.  At concealed
spaces, such as duct and pipe interiors, verify condition and contents of hidden space
before starting flame-cutting operations.  Maintain fire watch and portable fire-suppression
devices during flame-cutting operations.

4. Locate selective demolition equipment and remove debris and materials so as not to
impose excessive loads on supporting walls, floors, or framing.

5. Dispose of demolished items and materials promptly.  Comply with requirements in
Section 01000 - "General Requirements."

B. Removed and Salvaged Items:
1. Clean salvaged items.
2. Pack or crate items after cleaning.  Identify contents of containers.
3. Store items in a secure area until delivery to the Government.
4. Transport items to the Government's storage area designated by the Architect.
5. Protect items from damage during transport and storage.

C. Removed and Reinstalled Items:
1. Clean and repair items to functional condition adequate for intended reuse.  Paint

equipment to match new equipment.
2. Pack or crate items after cleaning and repairing.  Identify contents of containers.
3. Protect items from damage during transport and storage.
4. Reinstall items in locations indicated.  Comply with installation requirements for new

materials and equipment.  Provide connections, supports, and miscellaneous materials
necessary to make item functional for use indicated.

D. Existing Items to Remain:  Protect construction indicated to remain against damage and soiling
during selective demolition.  When permitted by Architect, items may be removed to a suitable,
protected storage location during selective demolition and cleaned and reinstalled in their
original locations after selective demolition operations are complete.

3.5 DISPOSAL OF DEMOLISHED MATERIALS

A. General:  Except for items or materials indicated to be recycled, reused, salvaged, reinstalled, or
otherwise indicated to remain the Government's property, remove demolished materials from
Project site and legally dispose of them in an EPA-approved landfill.
1. Comply with requirements specified in Section 01000 - "General Requirements."

B. Burning:  Do not burn demolished materials.

C. Disposal:  Transport demolished materials off Government's property and legally dispose of
them.

3.6 CLEANING

A. Clean adjacent structures and improvements of dust, dirt, and debris caused by selective
demolition operations.  Return adjacent areas to condition existing before selective demolition
operations began.
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END OF SECTION 01732
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SECTION 03301 - CAST-IN-PLACE CONCRETE (LIMITED APPLICATIONS)

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section specifies cast-in-place concrete, including reinforcement, concrete materials,
mixture design, placement procedures, and finishes, for noncritical applications of concrete and
for projects using small quantities of concrete.
1. Concrete pad base for manlift.

B. Related Sections include the following:
1. Division 7 Section "Roofing Maintenance and Repair-in-Place Architectural Concrete" for

general building applications of specially finished formed concrete.

1.3 SUBMITTALS

A. General:  In addition to the following, comply with submittal requirements in ACI 301.

B. Product Data:  For each type of product indicated.

1.4 QUALITY ASSURANCE

A. Source Limitations:  Obtain each type of cement of the same brand from the same manufacturer's
plant, obtain aggregate from one source, and obtain admixtures through one source from a single
manufacturer.

B. Comply with ACI 301, "Specification for Structural Concrete."

C. Comply with ACI 117, "Specifications for Tolerances for Concrete Construction and

1.5 DELIVERY, STORAGE, AND HANDLING

A. Deliver materials to Project site in manufacturer's original and unopened containers, labeled with
type and name of products and manufacturers.

B. Comply with manufacturer's written instructions for minimum and maximum temperature
requirements and other conditions for storage.

C. Store cementitious materials off the ground, under cover, and in a dry location.
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PART 2 - PRODUCTS

2.1 FORMWORK

A. Furnish formwork and formwork accessories according to ACI 301.

2.2 STEEL REINFORCEMENT

A. Reinforcing Bars:  ASTM A 615/A 615M, Grade 40, deformed.

2.3 CONCRETE MATERIALS

A. Cementitious Material:  Use the following cementitious materials, of the same type, brand, and
source throughout Project:
1. Portland Cement:  ASTM C 150, Type I/II.

B. Normal-Weight Aggregate:  ASTM C 33, graded, ¾-inch nominal maximum aggregate size.

C. Water:  ASTM C 94/C 94M; potable.

2.4 ADMIXTURES

A. Air-Entraining Admixture:  ASTM C 260.

2.5 CURING MATERIALS

A. Absorptive Cover:  AASHTO M 182, Class 2, burlap cloth made from jute or kenaf, weighing
approximately 9 oz./sq. yd. when dry.

B. Moisture-Retaining Cover:  ASTM C 171, polyethylene film or white burlap-polyethylene sheet.

C. Water:  Potable.

2.6 CONCRETE MIXTURES

A. Comply with ACI 301 requirements for concrete mixtures.

B. Normal-Weight Concrete:  Prepare design mixes, proportioned according to ACI 301, as follows:
1. Minimum Compressive Strength:  4000 psi at 28 days.
2. Maximum Water-Cementitious Materials Ratio:  0.45.
3. Slump Limit:  3 inches, plus or minus 1 inch.
4. Air Content: 6% + 1%.

2.7 PREPACKAGED CONCRETE:

A. Packaged dry mix concrete or mortar (as applicable) complying with ASTM C 387, Normal
Weight Concrete, Minimum Compressive Strength: 4,000 psi, Air Entrained with Air Content
6% ± 1%.

B. Mix prepackaged concrete materials in accordance with manufacturer's written instructions.
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2.8 CONCRETE MIXING

A. Project-Site Mixing:  Measure, batch, and mix concrete materials and concrete according to
ASTM C 94/C 94M.  Mix concrete materials in appropriate drum-type batch machine mixer.
1. For mixer capacity of 1 cu. yd. or smaller, continue mixing at least 1-1/2 minutes, but not

more than 5 minutes after ingredients are in mixer, before any part of batch is released.

PART 3 - EXECUTION

3.1 FORMWORK

A. Design, construct, erect, brace, and maintain formwork according to ACI 301.

3.2 STEEL REINFORCEMENT

A. Comply with CRSI's "Manual of Standard Practice" for fabricating, placing, and supporting
reinforcement.

3.3 EMBEDDED ITEMS

A. Coordinate installation of embedded or post- installed stud anchors for attaching lift base to
concrete support slab.

3.4 CONCRETE PLACEMENT

A. Comply with ACI 301 for measuring, batching, mixing, transporting, and placing concrete.

B. Do not add water to concrete during delivery, at Project site, or during placement.

C. Consolidate concrete with mechanical vibrating equipment.

3.5 FINISHING

A. Finish all formed surfaces with smooth finish.  Repair and patch tie holes and defective areas and
apply .rubbed finish defined in ACI 301.

B. Screed surfaces with a straightedge and strike off.  Begin initial floating using bull floats or
darbies to form a uniform and open-textured surface plane before excess moisture or bleedwater
appears on surface.
1. Do not further disturb surfaces before starting finishing operations.

C. Trowel Finish:  Apply a hard trowel finish to surfaces indicated and to floor and slab surfaces
exposed to view or to be covered with resilient flooring, carpet, ceramic or quarry tile set over
a cleavage membrane, paint, or another thin film-finish coating system.
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3.6 CONCRETE PROTECTING AND CURING

A. General:  Protect freshly placed concrete from premature drying and excessive cold or hot
temperatures.  Comply with ACI 306.1 for cold-weather protection and with ACI 301 for
hot-weather protection during curing.

B. Begin curing after finishing concrete but not before free water has disappeared from concrete
surface.

C. Curing Methods:  Cure formed and unformed concrete for at least seven days by one or a
combination of the following methods:
1. Moisture Curing:  Keep surfaces continuously moist for not less than seven days with the

following materials:
a. Water.
b. Absorptive cover, water saturated and kept continuously wet.  Cover concrete

surfaces and edges with 12-inch lap over adjacent absorptive covers.
2. Moisture-Retaining-Cover Curing:  Cover concrete surfaces with moisture-retaining cover

for curing concrete, placed in widest practicable width, with sides and ends lapped at least
12 inches and sealed by waterproof tape or adhesive.  Cure for not less than seven days.
Immediately repair any holes or tears during curing period using cover material and
waterproof tape.

3.7 REPAIRS

A. Remove and replace concrete that does not comply with requirements in this Section.

END OF SECTION 03301



SECTION 05500 METAL FABRICATIONS

RFP No. 060104 05500 - 1

SECTION 05500 - METAL FABRICATIONS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes the following:
1. Steel framing and hardware for horizontal life line anchors.

1.3 SUBMITTALS

A. Shop Drawings:  Detail fabrication and erection of each metal fabrication indicated.  Include
plans, elevations, sections, and details of metal fabrications and their connections.  Show
anchorage and accessory items.
1. Provide templates for anchors and bolts specified for installation under this and other

Sections.

B. Submittals:
1. Product Data for all materials specified in this Section.
2. One complete, full size sample of each typical assembly.
3. Two samples of each attachment.

C. Mill Certificates:  Signed by manufacturers of stainless steel and galvanized plates, shapes, and
hardware certifying that products furnished comply with requirements.

D. Welding Certificates:  Copies of certificates for welding procedures and personnel.

E. Qualification Data:  For firms and persons specified in "Quality Assurance" Article to
demonstrate their capabilities and experience.  Include lists of completed projects with project
names and addresses, names and addresses of architects and Governments, and other information
specified.

1.4 QUALITY ASSURANCE

A. Fabricator Qualifications:  A firm experienced in producing metal fabrications similar to those
indicated for this Project and with a record of successful in-service performance, as well as
sufficient production capacity to produce required units.

B. Welding:  Qualify procedures and personnel according to the following:
1. AWS D1.1, "Structural Welding Code-Steel."
2. AWS D1.3, "Structural Welding Code-Sheet Steel."
3. AWS D1.6, "Structural Welding Code-Stainless Steel."
4. Certify that each welder has satisfactorily passed AWS qualification tests for welding

processes involved and, if pertinent, has undergone recertification.
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1.5 PROJECT CONDITIONS

A. Field Measurements:  Where metal fabrications are indicated to fit walls and other construction,
verify dimensions by field measurements before fabrication and indicate measurements on Shop
Drawings.  Coordinate fabrication schedule with construction progress to avoid delaying the
Work. 

1.6 COORDINATION

A. Coordinate installation of anchorages for metal fabrications.  Furnish setting drawings, templates,
and directions for installing anchorages, including anchor bolts, and items with integral anchors,
that are to be embedded in concrete or masonry.  Deliver such items to Project site in time for
installation.

PART 2 - PRODUCTS

2.1 METALS, GENERAL

A. Metal Surfaces, General:  For metal fabrications exposed to view in the completed Work, provide
materials with smooth, flat surfaces without blemishes.  Do not use materials with exposed
pitting, seam marks, roller marks, rolled trade names, or roughness.

2.2 METALS

A. Stainless-Steel Plate, Shapes and Tubing:  ASTM A 276, Type 304L.

2.3 FASTENERS

A. General: Provide type 304 or 316 stainless-steel fasteners for exterior use.  Select fasteners for
type, grade, and class required.

B. Bolts and Nuts: Regular hexagon-head bolts, Type 304 or 316 stainless steel, conforming to
ASTM F594.

C. Threaded Rod: Type 304 or 316 stainless steel, 5/8" diameter, conforming to ASTM F593,
condition CW.

D. Plain Washers: Shall meet dimensional requirements of ANSI B 18.22.1, Type A plain.

E. Lock Washers:  Helical, spring type, ASME B18.21.1

F. Epoxy Anchors:  Threaded rod anchors designed to be drilled and epoxied into concrete and
masonry substrate.  The fasteners shall have the following minimum structural properties.
1. Epoxy Adhesive:  Two component, structural grade epoxy material which meets the

requirements of ASTM C-881 Types I, II, IV, and V, Grade 3, Class B and C.  Epoxy shall
be capable of sustaining a minimum ultimate tension load capacity of 8,520 pounds when
installed in concrete having compressive strength of 2000 psi.  Maximum recommended
curing time at 68 degrees shall be 45 minutes. (PowerFast System by Power Fastening Inc.
or equal)

2. Threaded Rod:  ASTM F593/A151 304 (Stainless Steel)
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3. Nuts:  ASTM F593/AISI 304 (Stainless Steel)
4. Washers:  ANSI B 18.22.1, Type A plain (Stainless Steel)
5. Lock Washers:  Helical, spring type, ASME B18.21.1
6. Factor of Safety:  4:1
7. Anchors shall be installed in strict compliance with manufacturer's recommendations.

2.4 NEOPRENE PAD

A. A ¼" thick hard neoprene pad shall be provided as indicated.  Neoprene pads shall be one piece
bridge bearing quantity with Type "W" or kerfed to provide full contact upon compression by
seating of anchor plate.  Size shall be ¼" less than the stainless steel anchor plate on all sides
such that when installed a reveal is provided at the perimeter of the pad to receive sealant bead.

2.5 FABRICATION, GENERAL

A. Shop Assembly:  Preassemble items in shop to greatest extend possible to minimize field splicing
and assembly.  Disassemble units only as necessary for shipping and handling limitations.  Use
connections that maintain structural value of joined pieces.  Clearly mark units for reassembly
and coordinate installation.

B. Shear and punch metals cleanly and accurately.  Remove burrs.

C. Ease exposed edges to a radius of approximately 1/32 inch, unless otherwise indicated.  Form
bent-metal corners to smallest radius possible without causing grain separation or otherwise
impairing work.

D. Weld corners and seams continuously to comply with the following:
1. Use materials and methods that minimize distortion and develop strength and corrosion

resistance of base metals. 
2. Obtain fusion without undercut or overlap. 
3. Remove welding flux immediately.
4. At exposed connections, finish exposed welds and surfaces smooth and blended so no

roughness shows after finishing and contour of welded surface matches that of adjacent
surface.

E. Provide for anchorage of type indicated; coordinate with supporting structure.  Fabricate and
space anchoring devices to secure metal fabrications rigidly in place and to support indicated
loads.

F. Cut, reinforce, drill and tap metal fabrications as indicated to receive finish hardware, screws,
and similar items.

G. Form exposed work true to line and level with accurate angles and surfaces and strait sharp
edges.

H. Remove sharp or rough areas on exposed traffic surfaces
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2.6 ANCHOR PLATES

A. Provide anchor plates as indicated.  Drill plates to receive anchor bolts.

B. Provide type 304 or 316 stainless-steel plates for exterior use.

2.7 MISCELLANEOUS FRAMING AND SUPPORTS

A. General:  Provide steel framing and supports that are not part of structural steel framework as
necessary to complete the Work.

B. Fabricate units from structural steel shapes, plates, and bars of welded construction, unless
otherwise indicated.  Fabricate to sizes, shapes, and profiles indicated and as necessary to receive
adjacent construction retained by framing and supports.  Cut, drill, and tap units to receive
hardware, hangers, and similar items.

2.8 FINISHES, GENERAL

A. Comply with NAAMM's "Metal Finishes Manual for Architectural and Metal Products" for
recommendations for applying and designating finishes.

B. Finish metal fabrications after assembly.

2.9 STAINLESS STEEL FINISHES

A. Remove tool and dye marks and stretch lines or blend into finish

B. Finish:  Mill finish for framing and fabricated shapes.  (Fasteners, nuts, and bolts may be
manufacturer's standard finish).

C. When polishing is completed, passivate and rinse surfaces.  Remove embedded foreign matter
and leave surfaces chemically clean.

2.10 GROUT

A. Nonshrink, Nonmetallic Grout:  Factory-packed, nonstaining, noncorrosive group complying
with ASTM C 1107 and CRD-621-92.  Grout shall obtain 28 day compression strength of 10,000
psi when tested in accordance with ASTM C109.  Provide group specifically recommended by
manufacturer for exterior applications.

PART 3 - EXECUTION

3.1 INSTALLATION, GENERAL

A. Fastening to In-Place Construction:  Provide anchorage devices and fasteners where necessary
for securing metal fabrications to in-place construction.

B. Cutting, Fitting, and Placement:  Perform cutting, drilling, and fitting required for installing
metal fabrications.  Set metal fabrications accurately in location, alignment, and elevation; with
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edges and surfaces level, plumb, true, and free of rack; as measured from established lines and
levels.

C. Provide temporary bracing or anchors in formwork for items that are to be built into concrete,
masonry, or similar construction.

D. Fit exposed connections accurately together to form hairline joints.  Wled connections that are
not to be left as exposed joints but cannon be shop welded because of shipping size limitations.
Do not weld, cut, or abrade surfaces of exterior units that have been hot-dip galvanized after
fabrication and are for bolted or screwed field connections.

E. Field Welding:  Comply with the following requirements:
1. Use materials and methods that minimize distortion and develop strength and corrosion

resistance of base metals.
2. Obtain fusion without undercut or overlap.
3. Remove welding flux immediately.
4. At exposed connections, finish exposed welds and surfaces smooth and blended so no

roughness shows after finishing and contour of welded surface matches that of adjacent
surface.

5. Maintain 24 hour day fire watch during welding operations.  Fire watch shall continue for
24 hours after welding operations have concluded.

3.2 SETTING ANCHOR PLATES

A. Clean bearing surfaces of bond-reducing materials and roughen to improve bond to surfaces.
Clean bottom surface of plates.

B. Set Anchor and Plates as shown:
1. Pre-drill concrete or masonry to required depth and install epoxy anchor bolts.
2. Where anchor and plate assemblies are attached to bare concrete or masonry surfaces,

butter both surfaces of neoprene pad with compatible sealant.  Set neoprene pad in place
and install stainless steel anchor plate.

3. Seal all bolt holes with compatible sealant prior to washer and nut installation.  Snug bolts
tightly to plates as specified by AISC and to ensure that no voids remain between neoprene
pad, plate, and bearing surfaces.

3.3 INSTALLING MISCELLANEOUS FRAMING AND SUPPORTS

A. General:  Install framing and supports to comply with requirements of items being supported,
including manufacturer's written instructions and requirements indicated on Shop Drawings, if
any.
1. Pack grout solidly between tubing and stonework so as to ensure no voids remain.

END OF SECTION 05500
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SECTION 07500 - ROOFING SYSTEM REPAIRS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes the following:
1. Removal and resetting of terra cotta tile roofing.
2. Patching copper roofing system.
3. Cutting and patching gravel surfaced built-up roofing system.

B. Related Sections include the following:
1. Section 05500 - "Steel Fabrication" for items to be flashed by roofing repairs. 
2. Section 13912 - "Fall Protection Safety System" for items to be flashed by roofing repairs.

1.3 PERFORMANCE REQUIREMENTS

A. General:  Perform work to maintain all systems in a watertight condition at all times.  Restore
work areas to a watertight condition daily.

B. Material Compatibility:  Provide roofing materials that are compatible with one another under
conditions of service and application required.

1.4 SUBMITTALS

A. Product Data:  For each type of product indicated.

1.5 QUALITY ASSURANCE

A. Source Limitations:  Obtain components for repair of various roofing systems from as single
source.

1.6 DELIVERY, STORAGE, AND HANDLING

A. Deliver roofing materials to Project site in original containers with seals unbroken and labeled
with manufacturer's name, product brand name and type, date of manufacture, and directions for
storage.

B. Store liquid materials in their original undamaged containers in a clean, dry, protected location
and within the temperature range required by roofing system manufacturer.  Protect stored liquid
material from direct sunlight.
1. Discard and legally dispose of liquid material that cannot be applied within its stated shelf

life.
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C. Protect roof insulation materials from physical damage and from deterioration by sunlight,
moisture, soiling, and other sources.  Store in a dry location.  Comply with insulation
manufacturer's written instructions for handling, storing, and protecting during installation.

1.7 PROJECT CONDITIONS

A. Weather Limitations:  Proceed with installation only when existing and forecasted weather
conditions permit roofing system to be installed according to manufacturer's written instructions
and warranty requirements.

PART 2 - PRODUCTS

2.1 ROOFING MAINTENANCE AND REPAIR MATERIALS - BUILT-UP ROOFING

A. Roofing Membrane Sheet:  ASTM D 6162, Grade S, Type I or II, composite polyester- and
glass-fiber-reinforced, SBS-modified asphalt sheet; smooth surfaced; suitable for application
method specified.

B. Roofing Membrane Cap Sheet:  ASTM D 6162, Grade G, Type I or II, composite polyester- and
glass-fiber-reinforced, SBS-modified asphalt sheet; granular surfaced; suitable for application
method specified.  Color:  White.

C. Asphalt Primer:  ASTM D 41.

D. Cold-Applied Adhesive:  Roofing system manufacturer's standard asphalt-based, one- or
two-part, asbestos-free, cold-applied adhesive specially formulated for compatibility and use with
roofing membrane and base flashings.

E. Asphalt Roofing Cement:  ASTM D 4586, asbestos free, of consistency required by roofing
system manufacturer for application. 

F. Fabric (roofing-cotton):  ASTM D 173, asphalt saturated cotton fabric, 3.5 ounces per square
yard.

G. Insulation (perlite):  ASTM C 728, perlite insulation (Celotherm by Celotex; Gaftemp by GAF;
Fesco board by Manville).  Thickness as required.

H. Pourable Sealer:  Two component polyurethane (Sure-Seal Pourable Sealer by Carlisle or equal).

2.2 ROOFING MAINTENANCE AND REPAIR MATERIALS - TILE & METAL ROOFING

A. Band Clamp:  1/2 inch wide band with slotted worm drive mechanism.  All components stainless
steel

B. Grout:  ASTM C 476, 1 part portland cement, 1/10 part hydrated lime, sand 2 1/4 to 3 times the
sum of the volumes of the cementitious materials with sufficient water to make a smooth paste.
For applications associated with roofing or waterproofing, use latex additive to reduce set time
to a maximum of 2 hours.  Prepackaged materials will be considered for substitution if
Contractor provides Engineer with data sheets and mix design.
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C. Copper:  ASTM B 152, C110 cold rolled, tempered, 16 ounce.

D. Lead:  4 pound lead sheet. Cut to size for use as washers.

E. Lead-Coated Copper:  ASTM B 101, Type I, Class A, coated one side except coated both sides
where both exposed, cold-rolled unless soft temper required for forming and performance; 20-oz.
sheet before coating.

F. Sealant (silicone):  ASTM C 920, Type S, Grade NS, Class 25, one component gun-grade, low
modulus silicone sealant (790 by Dow Corning; Omniseal by Sonneborn; Spectrem 1 by
Tremco).   Color selected by Owner from manufacturer standard colors.

G. Copper Wire:

H. Bronze Nuts and Bolts:

I. Solder: ASTM B 32, 50-50 percent block tin and pig lead (minimum) solder.  Use rosin flux.
Use 3 pound irons.  [Do not use torches or welding (for metal roofs).]

J. Rubberized Asphalt Sheet Membrane Underlayment:  Self adhering rubberized asphalt bonded
to polyethylene sheeting and formed into flexible sheets, 56 mils minimum thickness (Bituthene
3000/3100 by W.R. Grace and Co.; Mirifi 861 by Mirafi, or equal). Use primers, mastics and
liquid membrane supplied by membrane manufacturer.

PART 3 - EXECUTION

3.1 DEMOLITION

A. Built-up Roofs:  
1. At location of proposed lifeline anchors at existing flat roofs, mark location for anchors.

Carefully spud surface of membrane out 15 inches minimum beyond proposed base plate
installation.  Remove gravel and flood coat debris from roof.

2. Cut existing roofing and insulation as required to install base plate.  Expose concrete roof
deck surface.

B. Tile Roofs:
1. Carefully remove loose set terra cotta ridge tile and store for reinstallation.
2. Carefully lift cover tiles along pan tiles to be removed.  Cover tile are connected to the

bronze bar sleepers with a ¼-inch diameter copper wire that spans approximately 30 inches
from the cover tile head to the next higher horizontal bronze bar sleeper.  Lay cover tile
to side and protect.  

3. Starting at ridge, loosen two bronze bolts securing head of pan tile to horizontal bronze
z-bar sleeper.  Salvage nuts and bolts.  Clean and store for reuse.  Remove and store pan
tile.  Clean prior to reinstallation with warm water.  Repeat removal process for pan tiles
until tile at proposed lifeline anchor is removed.

4. After marking location of proposed anchors, cut copper roofing and lightweight fill down
to surface of concrete roof deck.  Legally dispose of removed material offsite.

C. Clean substrate of dust, debris, moisture, and other substances detrimental to roofing installation
according to roofing system manufacturer's written instructions.  Remove sharp projections.
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D. Prevent materials from entering and clogging roof drains and conductors and from spilling or
migrating onto surfaces of other construction.  Remove roof-drain plugs when no work is taking
place or when rain is forecast.

3.2 BUILT-UP ROOFING REPAIR

A. After lifeline anchor installation, fill area around post up level with existing roofing system with
rigid insulation.  Shave surface as required to provide smooth transition at top surface and full
bearing at bottom surface.

B. Fabricate pitch pan from 16-ounce copper.  Provide roof flange as indicated and ½-inch hemmed
top edge (folded inward).  Solder all seams water tight, including roof flange.  Set pitch pan on
primed roofing membrane surface in full bed of roofing cement.
1. Fill bottom 2-inch depth of pitch pan solid with grout.
2. Mix pourable sealer and pour into pitch pan.  Overfill and slope top surface to drain with

outer edge meeting at top of  hemmed edge of vertical pitch pan wall.

C. Strip flanges of pitch pan to primed roofing membrane with two-ply modified bitumen
membrane patch set in cold-applied adhesive.  Seal all edges and seams with manufacturers
recommended sealant/mastic.

3.3 TILE AND METAL ROOF REPAIRS

A. After lifeline anchors are set, fill area surrounding base plate with grout.  Slope top surface of
grout to provide smooth transition over top of base plate anchor up to round post penetration.

B. Prime surface of existing 1-ply felt and hot-asphalt waterproofing membrane.  Install rubberized
asphalt sheet membrane underlayment extending from existing 1-ply membrane to and ujp
lifeline anchor post as indicated on the Drawings.  Provide fillet of membrane at
vertical-to-horizontal corners (base of post) , and seal all non-factory edges and seams with
manufacturer's mastic.

C. Cover rubberized asphalt sheet installation with two layers of 15 pound felt inserted between
existing 1-ply underlayment and existing copper roofing.

D. Clean existing copper roofing out 3-inches beyond cut edge of copper to bright copper finish.
1. Fabricate 16-ounce copper boot with flange that extends out onto existing copper roofing

2-inches at base of post.  Solder all seams watertight.
2. Set boot and flange over post and solder flange water tight to existing copper roofing.
3. Secure top of boot to post with band clamp and seal top edge with silicone sealant.

E. Core drill or otherwise neatly cut hole in center of existing pan tile to fit over new lifeline
support post and flashing.  Reset tile and fasten to horizontal bronze z-bar with existing bronze
nut and bolt.  Cut and provide new lead washers.
1. Fabricate pan tile cover from lead coated copper. Turn up edges as shown.  Fabricate lead

coated copper boot to fit around post, maximizing boot height, while maintaining and
exposed portion of the post support for anchoring the umbrella flashing.  Solder boot water
tight to pan cover.
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2. Fabricate umbrella flashing to fit snuggly to post support and to extend down to pan tile
cover.  Provide hemmed top edge to receive sealant and hemmed bottom edge with
drip/kick.

3. Secure umbrella flashing with band clamp and seal top edge with silicone sealant.
4. Reset remainder of upslope pan tiles, securing with existing bronze nuts and bolts.

Provide new lead washers at all locations.
5. Reset cover tiles and ridge tile.
6. Provide temporary weather protection from ridge down to cover areas of removed tile

during period the tiles are not in place.  Intent is to prevent excessive amounts of
precipitation onto the otherwise well protected copper roofing below the terra cotta tiles.

3.4 PROTECTING AND CLEANING

A. Protect roofing system from damage and wear during remainder of construction period.  When
remaining construction will not affect or endanger roofing, inspect roofing for deterioration and
damage, describing its nature and extent in a written report, with copies to Architect and Owner.

B. Correct deficiencies in or remove roofing system that does not comply with requirements, repair
substrates, and repair or reinstall roofing system to a condition free of damage and deterioration
at time of Substantial Completion and according to warranty requirements.

C. Clean overspray and spillage from adjacent construction using cleaning agents and procedures
recommended by manufacturer of affected construction.

END OF SECTION 07500
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SECTION 13281 - ASBESTOS ABATEMENT PROCEDURES

PART 1 - GENERAL

1.1 DESCRIPTION OF WORK:

A. General:  This section includes required procedures necessary to reduce air concentrations of
asbestos to the specified level and maintain the specified asbestos control limits that is mandated
during the life of the contract.  It also includes procedures for the encapsulation, removal,
containment, and disposal of asbestos containing materials.

1. Work Area:  See Contract Drawings.

2. The following asbestos containing materials are to be disturbed or encapsulated:  

Material or Surface Asbestos 
Identified?

Space or Area

Light Concrete, Gray Yes Peak South Low Roof:  (T-4)

Concrete, Gray Yes East Patio Floor: (T-5)

Silver Paint Yes North Flat Roof: (T-8)

 1.2 QUALITY ASSURANCE:

A. Definitive Responsibility Criteria:

1. Qualifications For the Asbestos Abatement Contractor:

a. Asbestos Abatement Experience: Provide the name and location of at least five (5)
prior asbestos abatement projects, successfully performed by the selected Asbestos
Abatement Contractor, that are comparable in scope of work, structure, project costs
and in complexity.  For each project include the name and current telephone number
of the project’s contract representative.  Address how each project is comparable in
scope of work, structure,  project costs and complexity. 

b. Project Documents: Provide copies of  the daily logs and air monitoring reports
including final clearance sample results, for the five abatement projects submitted
in response to the preceding paragraph.

c. Pollution Liability Insurance: Submit proof of Pollution Liability Insurance
coverage.  If the completion date of the bid project is beyond the effective dates of
the  Pollution Liability Insurance coverage, then the selected contractor shall submit
a statement stating it is understood, that this Pollution Liability Insurance coverage,
shall remain in effect throughout the duration of this contract.

d. Federal/State EPA and OSHA citations: Provide a list all federal and State EPA
or OSHA citations the Contractor has received in the last five (5) years.
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2. Qualifications for the Supervisor / Competent Person:  Provide the name and
experience record of the proposed Supervisor/Competent Person and foreman, the selected
Asbestos Abatement Contractor, will assign to this project.  Provide evidence that the
proposed Supervisor/Competent Person has supervised at least five (5) asbestos abatement
contracts of comparable scope and complexity.

a. Accreditation: Provide evidence that shows the proposed Supervisor/Competent
Person, is accredited as an asbestos Contractor/Supervisor as described in 40 CFR
Part 763 (EPA’s Model Accreditation Plan).  

3. Qualifications for the Certified Industrial Hygienist (CIH):  Provide the name and
experience record of the CIH selected to perform the duties outlined in “Project Certified
Industrial Hygienist” below. Provide evidence showing that, in the last five years, the
selected CIH has performed abatement oversight on projects of comparable scope and
complexity.

a. Certification, Accreditation and Training: Provide evidence that shows the
selected CIH  (1.) is certified in Comprehensive Practice by the American Board of
Industrial Hygiene (ABIH)  (2.) is currently accredited as an Asbestos Building
Inspector, Contractor/Supervisor,  and Project Designer as described in 40 CFR Part
763  (3.) has successfully completed the National Institute of Occupational Safety
and Health (NIOSH) 582 course Sampling and Evaluating Airborne Asbestos Dust
or equivalent (4.) is currently registered in the American Industrial Hygiene
Association’s (AIHA) Asbestos Analytical Registry (5.) is currently participating in
their Proficiency Analytical Testing (PAT) certification program.

b. Errors and Omissions Insurance:  Provide evidence showing the Project CIH has
Errors and Omissions Insurance coverage.  If the completion date of the project is
beyond the effective dates of the insurance coverage, submit documentation stating
that the CIH(s) Errors and Omissions Insurance coverage will be kept current and
in effect for the duration of the project.

4. Qualifications for the Industrial Hygienist (IH):  Name of and experience record of the
Industrial Hygienist(s) (IH) , the CIH selects,  who are qualified by virtue of their training
and work experiences,  to perform duties assigned by the CIH.  Show experience on 5
projects of comparable scope and complexity, that the IH has overseen in the last five
years.  Provide evidence that:

a. The selected IH is currently Accredited as an asbestos building inspector,
Contractor/Supervisor, and Project Designer as described in 40 CFR Part 763.

b. The selected IH has successfully completed the NIOSH 582 course Sampling and
Evaluating Airborne Asbestos Dust or equivalent and is currently registered in the
American Industrial Hygiene Association’s (AIHA) Asbestos Analytical Registry.

c. The selected IH is currently participating in their (PAT) certification program.

5. Testing Laboratory Qualifications:   Proof of qualifications of testing laboratory and
personnel as follows:
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a. Accreditation: Provide proof of accreditation by the AIHA for asbestos analysis,
and the NIST under National Voluntary Laboratory Accreditation Program
(NVLAP) for asbestos analysis.

b. Proficiency: Provide the two most recent consecutive quarterly reports showing the
laboratory analyzing the samples has been judged proficient by successful
participation in the NIOSH’s PAT certification and Bulk Asbestos Proficiency
Analytical Testing (ELPAT) programs.

c. Laboratories and Microscopists: Provide proof the laboratory(s) selected to
analyze project samples is accredited by the American Industrial Hygiene
Association (AIHA), holds appropriate state license and successful participation of
the laboratory in the Proficiency Analytical Testing (PAT) Program. For
microscopists to analyze fibers-in-air samples on site, provide proof that they have
been judge by current inclusion on the AIHA Asbestos Analyst's Registry (AAR).

d. Errors and Omissions Insurance:  Provide evidence showing the laboratory has
Errors and Omissions Insurance coverage.  If the completion date of the project is
beyond the effective dates of the insurance coverage, submit documentation stating
that the laboratory’s Errors and Omissions Insurance coverage will be kept current
and in effect for the duration of the project.

B. Contractors performing asbestos abatement work for the Architect of the Capitol in the District
of Columbia are required to be licensed to do asbestos work in the District of Columbia.  The
Contractor shall comply with the licensing regulations of:

Government of the District of Columbia
Department of Consumer and Regulatory Affairs (DCA)
Environmental Regulation Administration
51 N Street NE
5th Floor
Washington, DC  20002

C. Contractor employees assigned to active asbestos work areas in the District of Columbia must
be licensed by the District of Columbia as trained asbestos workers and supervisors. The
Abatement Personnel shall have completed the EPA AHERA/OSHA abatement
worker/supervisor course;  have training on the standard operating procedures of the Abatement
Contractor; have one year of asbestos abatement experience; have applicable medical and
respiratory protection documentation; have certificate of training and State accreditation/license.

D. Asbestos Control Limits: The enclosed work areas shall be defined as a regulated area in
accordance with 29 CFR 1910.1001 and 29 CFR 1926.1101.

1. Inside Asbestos Work Area:  For personnel wearing negative-pressure respirators, air
concentrations of asbestos shall not exceed an 8-hour time weighted average of 0.1 fibers
(longer than 5 microns), per cubic centimeter of air as determined by the NIOSH 7400
method.  Regardless of respiratory protection worn, air concentrations inside the work area
will not exceed an 8-hour time weighted average of one (1) fiber per cubic centimeter as
determined by the NIOSH 7400 method. In the event that this level is exceeded, all work
in the asbestos work area shall stop and may not restart until fiber levels are below  an
8-hour time weighted average of one (1) fiber per cubic centimeter as determined by the
NIOSH 7400 method. It is the responsibility of the Contractor to provide an independent
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industrial hygiene consultant to provide the required personal air monitoring and to assure
that all safety and health procedures are followed.  

2. Outside Asbestos Work Area:  Air concentrations of asbestos shall not exceed 0.01 fibers
(longer than 5 microns) per cubic centimeter of air as determined by the NIOSH 7400
method.  This applies to all areas in the building while work is in progress, except for the
asbestos work area. Anytime this level is exceeded, all work in the asbestos work area will
be stopped and may not restart until approval from the AOC/SOHB is given.  To assure
compliance with this provision, the government may provide (in addition to the approved
sampling plan), air monitoring outside the Contractor's work area.  If used, the
government's industrial hygienist will have unrestricted access to the Contractor's work
site.  If the asbestos abatement Contractor wishes, he may perform any additional air
sampling to assure compliance and for comparison with this specification.

E. Project Certified Industrial Hygienist (Project CIH): The primary Contractor shall engage
the services of a CIH certified in Comprehensive Practice by the American Board of Industrial
Hygiene (ABIH) for the period of this contract. Selection of the Project CIH is subject to
approval of the Architect. This person is responsible for all environmental oversight of this
contract. Although contracted by the General Contractor, the Project CIH is responsive to the
Architect. During the contract period, the Project CIH is required to be on call and to be on
project site within two hours after notification by the Architect.  Additionally, the Project CIH
will arrange for another Architect approved CIH, to be a  back-up, to cover duties assigned under
this specification, in the event that the selected Project CIH is not able to be on site as required
or cannot report to the project site within the allotted 2 hours.  Responsibilities for the Project
CIH include but shall not be limited to the following:

1. Coordination meeting.  Immediately after selection the Project CIH will contact the
Architect to schedule a coordination meeting.  Suggested attendees to this meeting are: the
AOC Construction Manager, a representative of the AOC/SOHB, and a representative of
the AOC jurisdiction where the work is being performed. The purpose of this coordination
meeting is to establish a clear working knowledge of the project and the responsibilities
of the Project CIH with the Architect’s staff.

2. Certify, that prior to beginning any abatement activity, all personnel is trained in
accordance with OSHA 29 CFR 1926.1101 (k)(9) and any additional State/Local
requirements.  Training must include, at a minimum, the elements listed at 29 CFR
1926.1101 (k)(9)(viii).  Training shall have been conducted by a third party, EPA/State
approved trainer meeting the requirements of EPA 40 CFR 763 Appendix C (AHERA
MAP).  Provide copies of the initial training certificates and all  refresher taken to date. 

3. Certify that medical examinations meeting the requirements of 29 CFR 1926.1101 (m) are
provided for all personnel working in the regulated area, regardless of exposure levels. The
physician's written opinion as required by 29 CFR 1926.1101 (m)(4) shall be provided for
each person and shall include in the opinion the person has been evaluated for working in
a heat stress environment while wearing personal protective equipment and is able to
perform the work.

4. Review, approve and submit for review to the Architect:

a. All asbestos abatement plans of action for conformance to applicable referenced
standards and this specification.
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b. All submittals (except initial submittal of contractor qualification information) the
Contractor submits under paragraph 1.4.

c. All sampling data within the time frames outlined in this specification.

5. Review, approve and submit to the Architect for review all required Material Safety Data
Sheets (MSDS) submitted by the Contractor.

6. Inspect and or oversee the inspection of, asbestos abatement removal work for
conformance with the approved plan.

7. Develop and submit for review a daily monitoring plan to test airborne levels of asbestos
to determine exposure levels. The plan will include all personal, area, and final air samples
to be used to clear a containment area.

8. Perform daily monitoring in accordance with the approved plan.
9. Ensure all work is performed in strict accordance with this specification at all times.
10. Ensure hazardous exposure to personnel and to the environment are adequately

controlled at all times.
11. The Project CIH shall visually inspect and approve all asbestos containment areas before

asbestos containing materials are removed and before performing any final air tests.
12. At the direction of the AOC/SOHB, the Project CIH shall investigate possible

contaminations and contamination related complaints. The Project CIH, shall perform any
necessary sampling and/or site investigations in order to develop findings and conclusions
of the reported incidence.  Submit a  verbal report that outlines all findings of the
investigation to the AOC/SOHB within 24 hours of the initial notice. Submit a final
written report to the AOC/SOHB within 3 work days of the initial notice.

13. With the approval of the Architect the Project CIH may select IH (s) to perform duties
assigned by the Project CIH. The selected IH (s) shall be under the direct supervision of
the Project CIH, who will be responsible for IH(s) job performance, and will review and
approve all results of their work. The selection of IH (s) shall be based on their training
and work experiences and will be subject to the approval of the Architect.

14. PPE: Establish the Personal Protective Equipment (PPE) daily.

F. Project Competent Person:  The abatement contractor shall assign a competent person as
defined in 29 CFR 1926.1101, as a person who is capable of identifying existing asbestos
hazards in the workplace and selecting the appropriate control strategy for asbestos exposure, and
who has the authority to take prompt corrective measures to eliminate them. This person shall
meet the criteria outlined in paragraph 1.2.A.2, of this specification and is required to be on site
supervising the work. Responsibilities for the Project Competent Person include but shall not be
limited to the following:

1. Comply with the requirements outlined in 29 CFR 1926.1101, paragraph (o) Competent
Person.

2. Follow the requirements outlined by the Project CIH.
3. Limit access to the abatement area by permitting  only authorized personnel and personnel

listed in “Access to Work Area” below to enter.
4. No employee shall be allowed to wear a respirator unless a physician has determined they

are capable of doing so and has issued a written opinion for that person.
5. All personnel wearing respirators shall have a current qualitative/quantitative fit test which

was conducted in accordance with 29 CFR 1910.134 (f) and Appendix A. Fit tests shall
be done for PAPRs with the blower off.
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6. The Competent Person shall assure that the positive/negative fit check is done each time
the respirator is donned by an employee. Head coverings must cover respirator head straps.
Any situation that prevents an effective face piece to face seal as evidenced by failure of
a fit check shall preclude that person from wearing a respirator until resolution of the
problem. 

7. Maintain a daily log of all persons who enter and exit the work area until the containment
is authorized for removal.

8. Working with the project CIH, ensure that all documents are filed in the final report due
three days after the containment is authorized for removal.

9. Ensure that only personnel with current EPA accreditation and DC asbestos license,
perform abatement work in the work area.

1.3 REFERENCES:

A. American National Standards Institute (ANSI) Publication:

1. Z9.2-79 - Fundamentals Governing the Design and Operation of Local Exhaust Systems

B. American Society for Testing and Materials (ASTM) Publication:

1. E 849-82 - Safety and Health Requirements relating to Occupational Exposure to Asbestos

C. Code of Federal Regulations (CFR):

1. 29 CFR 1910.1001, Occupational Safety and Health Act (OSHA), INCLUDING Appendix
A through I.

2. 29 CFR 1910.20, Subpart C, General Safety and Health Provisions.
3. 29 CFR 1910.134,  OSHA General Industry Respirator Requirements.
4. 29 CFR 1926.1101. Occupational Exposure to Asbestos, Construction Industry Standard,

INCLUDING Appendix A through K.
5 40 CFR Part 61, Subpart M:  U.S. Environmental Protection Agency, National Emission

Standards for Hazardous Air Pollutants (NESHAP) Asbestos.

D. State and Local Regulations:

1. Applicable state and local regulations shall apply.

E. Architect of the Capitol

1. The Architect of the Capitol’s Uniform Asbestos Management Program.
2. Other special requirements listed by the AOC.

1.4 SUBMITTALS:

A. General:   Transmit all submittals to the Architect for review.

B. Initial Submittal of Asbestos Abatement Contractor or Subcontractor Qualification
Information:  Items 1 through 3 below are to be submitted as a complete package after the bid
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receipt, but are required to be reviewed by the AOC Safety and Environmental Division
(AOC/SOHB) prior to Notice to Proceed.

1. Asbestos Abatement Contractor or Subcontractor Qualification Information: Submit
for review, the name, address, telephone number and required documentation of
qualifications of the Asbestos Abatement Contractor or Subcontractor, selected for this
contract. 

2. Certified Industrial Hygienist (Project  CIH):  Submit name, address, telephone number
and required documentation of qualifications of the Certified Industrial Hygienist selected
to perform the duties outlined in 1.2.E above. 

3. Experience and Qualifications of Supervision:  Submit name of and required
documentation of qualifications of the proposed competent person who would be assigned
to this project, as outlined in “Definitive Responsibility Criteria” above.

C. Post-Award Asbestos Abatement Submittal:  Items listed below are to be submitted after the
award, but are required to be reviewed and recommended approved,  by the Project Certified
Industrial Hygienist (CIH) prior to submission to the Safety and Occupational Health Branch or
his designated representative. These actions must be completed prior to starting work.

1. Experience and Qualifications of Workers: Name and experience record, if any, of
workmen who will be assigned to this project.  Include for each person evidence of
successful completion of State of Maryland or Commonwealth of Virginia training given
by qualified personnel.  Provide certification that employees meet the OSHA medical
surveillance requirements.

2. License Information:  Provide a copy of a current District of Columbia Asbestos
Contractor’s License and Individual Asbestos License for asbestos projects in the District
of Columbia.

3. CIH Approved Plan of Action:  Before start of work submit the design and layout of the
regulated area and the negative air machines. The submittal shall indicate the number of,
location of, and size of negative air machines. The point(s) of exhaust, air flow within the
regulated area, anticipated negative pressure differential, and supporting calculations for
sizing shall be provided. In addition, submit the following:

a. Manufacturer's information on the negative air machine(s).
b. Method of supplying power to the units and designation/location of the panels.
c. Description of testing method(s) for correct air volume and pressure differential.  
d. Provide manufacturer's product data on the pressure differential measuring device

used.

There will be 4 air exchanges required with minus 0.02 inch of water pressure differential.
The plan must include the location and layout of each containment and decontamination
areas, the sequencing of asbestos work, the interface of trades involved in the performance
of work, methods to be used to assure the safety of building occupants and visitors to the
site.  The plan must explain the use of portable HEPA ventilation systems, identify the
means of isolating the building's HVAC system during removal operations, detail the
method of removal to prohibit emissions into the work area, and identify the method of
packaging the asbestos waste.  No locally exhausted HEPA filtered drills or saws shall be
used as the sole  means of containment of drilling or cutting asbestos-containing materials
unless prior approval is given by the AOC/SOHB.
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4. Project CIH Approved Area Sampling Plan: Submit a detailed plan which shows  the
proposed air sampling strategy to be used to comply with the requirements specified. This
plan must be separate from the CIH approved plan of action. Show all locations where
sampling will occur during the asbestos abatement operation.

5. Temporary Storage of Containerized Asbestos Waste: Submit a request to the AOC,
requesting a location for temporary storage of containerized asbestos waste that is
generated by this project.

6. Project CIH Approved Disposal Plan: Submit to the Architect a disposal plan including
the location of the approved disposal site and the contractor’s method for documenting
proper asbestos disposal. Detail the methods by which the containerized asbestos waste is
taken from the work area to the temporary storage area.

7. IH qualifications: Submit the name and required documentation of qualifications of the
proposed IH (s)for this project.

8. NESHAP Notification Requirements: The contractor shall coordinate with the
AOC/SOHB, in submitting the appropriate written notification. Any costs incurred due to
expiration of the EPA NESHAP notice before completing assigned abatement work  will
be at the expense of the Contractor. For the purpose of this contract, initial and all
changes to the initial notification shall be postmarked by the appropriate addressee
below, at least 10 working days and 35 calendar days respectively, prior to the start of
asbestos abatement work:

a. Ten (10) working days prior to beginning asbestos abatement work notify: 

U. S. Environmental Protection Agency Region III
Pesticides/Asbestos
Programs and Enforcement Branch
Mail Code: 3WC32
1650 Arch Street
Philadelphia, PA  19107

And

District of Columbia
Department of Health
Air Quality Division
51 N Street NE
Washington, DC   20002
Phone: (202) 535-2259
FAX Number 202-535-1371

Thirty Five (35) days  prior to beginning asbestos abatement work notify: 

AOC, Safety and Occupational Health Branch (AOC/SOHB)
Ford House Office Building
Room  HOB2-553
Washington DC 20515
Phone: (202) 225-4043
FAX NUMBER (202) 226-9915
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And the affected AOC Building Superintendent to satisfy the District of Columbia’s
building occupant asbestos abatement notification requirement.

b. Changes to the original NESHAP Notification: Any changes to the original
notification, shall be coordinated with the AOC/SOHB prior to submission.  After
this coordination, the Contractor shall submit changes to the original notification,
pursuant to the NESHAP requirements, within the time frames specified and to the
appropriate jurisdiction listed above.

c. Emergency NESHAP Notices: The Contractor, shall contact the AOC/SOHB, for
procedures regarding the submission of any emergency notifications, pursuant to the
NESHAP requirements.

9. AOC Asbestos Project Number: Contact the AOC/SOHB at 202-225-4043 for this
number. This Asbestos Control Number will be used in all documents concerning this
project.

10. Certificates of Compliance: RESERVED
11. Information on Encapsulating Material:  Submit written evidence that material meets

the  the specified characteristics and the latest requirements of the EPA.
12. Laboratory Qualification Information:  Submit proof of required qualifications of

testing laboratory and their personnel. See “Testing Laboratory Qualifications”.
13. Containers For Disposal of Friable Asbestos: Submit for review,  the manufacturers cut

sheet for the bags and containers the contractor intends to use to dispose of the asbestos
containing material. Bags shall be minimum of 6 mil polyethylene (or equivalent) and
labeled in accordance with 40 CFR Part 61 subpart M (NESHAP) and 29 CFR 1926.1101.

14. Decontamination Facility: Unless otherwise specified by the AOC/SOHB, throughout
the time that asbestos abatement is taking place, the Asbestos Abatement Contractor will
maintain a working three-stage decontamination facility at the point of access to the
containment.  As a minimum, the decontamination facility will consist of a clean changing
area, an air space, a shower, another air space, and a contaminated changing area.  The size
and location of this facility shall be reviewed by the AOC/SOHB.

15. Sequencing/Scheduling: Submit for review, the sequencing and/or scheduling for each
containment or containments being performed under this contract, to the  AOC/SOHB.

16. Filtering for vacuums and exhaust equipment shall conform to ANSI Z9.2.  HEPA
filters shall be used in all vacuums and exhaust equipment. All  HEPA filtered vacuums
and exhaust equipment shall be tested for integrity with a Dioctylphthalate (DOP) or
Dioctylsubacate (DOS) smoke generator.  Submit evidence showing that all HEPA filtered
vacuums and exhaust equipment, scheduled for use under this Contract, have been tested
and passed an DOP or DOS smoke generator.

17. HEPA Filter Replacement: If any HEPA filtered vacuums or ventilation equipment
requires HEPA filter replacement during this abatement operation, another dioctylpthalate
(DOP) test shall be performed. The results of the dioctylpthalate (DOP) test shall be
submitted when received and reviewed by the AOC/SOHB before re-using the equipment
under this Contract.

18. Encapsulant Requirements: Submit, before the start of work, the manufacturer's
technical data for all types of encapsulant used on the project.  Provide application
instructions. Submit certification data as required in Encapsulant section. Submit MSDS
for each material in compliance with 29 CFR 1910.1200. Submit certification from
manufacturer that material it will adequately wet ACM as per NESHAP requirements.
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D. During-Work Asbestos Abatement Submittal:  After review and approval by the Project CIH,
submit items required under 1.4D1 and 1.4D2 to the AOC/SOHB as the work progresses and at
the times specified.

1.  Air Monitoring and Work Area Inspections:

a. Air Monitoring Results: Post for all workers to see, within 24 hours of collection,
the results of all air monitoring conducted.  Post the results at a location designated
by the General Contractor and notify the AOC/SOHB.  A copy of the results shall
be provided to the AOC/SOHB within the same time frame.

b. Differential Air Pressure Readings:  Starting when a negative pressure
containment is erected and approved by the Project CIH, a strip chart recorder shall
be installed and work area relative pressure shall be monitored 24 hours a day until
final air clearances are produced.  Submit a copy of the daily strip chart record to the
AOC/SOHB within 24 hours after the recording was made.

c. Work Area Inspections:  The Project CIH shall personally perform a visual
inspection of the abatement work area for the pre-removal, pre-final, and
re-occupancy stage. The Project CIH or the IH(s) working for the Project CIH, will
perform visual inspections of the abatement work area daily and pre-final.  Submit
documentation of the daily,  pre-removal, pre-final  inspections to the AOC/SOHB,
within 24 hours of completion.  Documentation of the  re-occupancy stages of the
work inspection shall be submitted to the AOC/SOHB as soon as completed.

2. Transporting and Disposing of Asbestos Containing Materials (ACM):

a. Disposal Receipts: Submit receipts from the transporter, that acknowledge the
contractor's shipment of ACM from the site (NESHAP Waste Shipment Records)
within three (3) days following removal of ACM from the premises.  Provide on
each receipt the date, quantity of material removed, and signature of an authorized
representative of the transporter.  A signed and dated copy to the Waste Shipment
Record,  showing receipt at an authorized landfill,  must be received by AOC/SOHB
within 10 calendar days of the date of the shipping receipt.

b. Transportation Vehicles:  Transportation shall be in vehicles dedicated to asbestos
transportation.  Vehicles shall be marked in accordance with DOT and NESHAP
regulations.

E. Final Submittal:  After review and approval by the Project CIH, submit items required under
1 and 2 below to the AOC/SOHB within 3 calendar days at the completion of work for each
containment. The CIH shall submit a project report consisting of:

1. The daily log book information and documentation of events during the abatement project.
2. Copies of all waste shipment records for asbestos waste sent to the designated landfill.
3. The report shall include a certificate of completion.
4. All air and bulk sampling conducted for this project.
5. All final air clearance data. 
6. All perimeter samples.
7. Copies of training certificates for all personnel engaged in this abatement work.
8. Copies of respirator fit tests for all personnel engaged in this abatement work.
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9. Copies of the OSHA required asbestos and respirator medical clearances for all personnel
engaged in this abatement work.

 10. The final report shall include an executive summary. The executive summary must show:

a. A summary of the work done.
b. A  statement that all personnel conducting this abatement operation had all required

training and were medically cleared to perform this type of work in accordance with
OSHA, EPA regulations and all State and Local laws,  rules and regulations.

c. The executive summary must also show that all final air samples results were below
the limits established by EPA, the District of Columbia, and this specification and
declare the area ready for re-occupancy.

d. Describe the type, application, and quantity of asbestos containing materials
removed by the contractor.

e. Include all copies of the final air and bulk sampling as performed by a third party.
f. Indicate that all building systems disturbed by the contractor during the work under

the contract have been reinstalled and are in working order.

1.5 CONTRACTOR RESPONSIBILITY:  

A. The Contractor shall assume full responsibility and liability for compliance with all applicable
Federal, State, and local regulations pertaining to the protection of workers, visitors to the site,
and persons occupying areas adjacent to the site.  The Contractor is responsible for providing
medical examinations and maintaining medical records of personnel as required by the applicable
Federal, State, and local regulations, and shall hold the government harmless for failure to
comply with any applicable safety or health regulation on the part of himself, his employees, or
his subcontractors.

B. The Contractor shall secure all necessary permits in conjunction with asbestos removal, hauling
and disposition and provide timely notification of such actions, as may be required by federal,
state, regional, and local authorities.  For this project, ensure that notification to the Regional
Office of the EPA and the District of Columbia is made, and provide copies of the notification
to the AOC/SOHB 10 days prior to the commencement of the work.  Provide notification in
accordance with 40 CFR 61.22(d)(1).

C. The Contractor shall inform the affected building Superintendent and the AOC/SOHB not less
than thirty five (35) days prior to commencement of the asbestos abatement, of the health or
safety factors that necessitate the asbestos abatement and procedures that will be taken to protect
the health, safety, and possessions of the building occupants. 

D.  SITE SECURITY

1. Regulated area access is to be restricted only to authorized, trained/accredited and
protected personnel.  These may include the Abatement Contractor's employees,
employees of Subcontractors, AOC employees and representatives, State and local
inspectors, and any other designated individuals.  A list of authorized personnel shall be
established prior to commencing the project and be posted in the clean room of the
decontamination unit.

2. Entry into the regulated area by unauthorized individuals shall be reported immediately
to the Competent Person.
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3. A log book shall be maintained in the clean room of the decontamination unit.  Anyone
who enters the regulated area must record their name, affiliation, time in, and time out for
each entry.

4. Access to the regulated area shall be through a single decontamination unit. All other
access (doors, windows, hallways, etc.) shall be sealed or locked to prevent entry to or exit
from the regulated area.  The only exceptions for this requirement are the waste load-out
area which shall be sealed except during the removal of containerized asbestos waste from
the regulated area, and emergency exits.  Emergency exits shall not be locked from the
inside, however, they shall be sealed with poly sheeting and taped until needed.

5. The Abatement Contractor's Competent Person shall control site security during
abatement operations in order to isolate work in progress and protect adjacent personnel.
Containment shall be locked out when the competent person leaves the site. The  entrance
to the regulated area requires all entrants to be logged in/out so that only authorized
personnel are allowed entrance.

6. The Abatement Contractor will have the AOC's assistance in notifying adjacent
personnel of the presence, location, and quantity of ACM in the regulated area and
enforcement of restricted access by the AOC's employees.

7. The Abatement Contractor shall provide plans to secure the regulated area during
non-working hours.

E. EMERGENCY ACTION PLAN AND ARRANGEMENTS

1. An Emergency Action Plan shall be developed by the Abatement Contractor prior to
commencing abatement activities and shall be agreed to by the Abatement Contractor and
the AOC. The Plan shall meet the requirements of 29 CFR 1910.38 (a);(b).

2. Emergency procedures shall be in written form and prominently posted in the clean room
and equipment room of the decontamination unit.  Everyone, prior to entering the
regulated area, must read and sign these procedures to acknowledge understanding of the
regulated area layout, location of emergency exits and emergency procedures.

3. Emergency planning shall include written notification of police, fire, and emergency
medical personnel of planned abatement activities; work schedule and layout of regulated
area, particularly barriers that may affect response capabilities.

4. Emergency planning shall include consideration of fire, explosion, hazardous
atmospheres, electrical hazards, slips/trips and falls, fiber release episodes, confined
spaces, and heat stress illness.  Written procedures addressing emergency situations shall
be developed. Employees need to be aware of these procedures. 

5. Employees shall be trained in regulated area/site evacuation procedures in the event of
workplace emergencies.

1. For non life-threatening situations - employees injured or otherwise incapacitated
shall decontaminate following normal procedures with assistance from fellow
workers, if necessary, before exiting the regulated area to obtain proper medical
treatment.

2. For life-threatening injury or illness, worker decontamination shall take least
priority after measures to stabilize the injured worker, remove them from the
regulated area, and secure proper medical treatment.

6. Telephone numbers of all emergency response personnel shall be prominently posted in
the clean room, along with the location of the nearest telephone.
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7. The Emergency Action Plan shall provide for a contingency plan in the event that an
incident occurs that may require the modification of the standard operating procedures
during abatement.  Such incidents include, but are not limited to, fire; accident; power
failure; negative pressure failure; and supplied air system failure.  The Abatement
Contractor shall detail procedures to be followed in the event of an incident assuring that
work is stopped and wetting is continued until correction of the problem.

1.6 PROJECT/SITE CONDITIONS:

A. Means of Egress:  Establish and maintain emergency and fire exits from the work area.

B. Environmental Conditions to be Maintained:  Normal environmental conditions (heat, light,
air conditioning) must be maintained outside of the work area.

C. DECONTAMINATION FACILITIES: Provide each work area with separate personnel
decontamination facility (PDF) and equipment decontamination facilities (EDF). Ensure that the
PDF is the only means of ingress and egress to the regulated area and that all equipment, bagged
waste, and other material exit the regulated area only through the EDF. See OSHA 29 CFR
1926.1101, Appendix F. The size and location of this facility shall be reviewed by the
AOC/SOHB.

1. GENERAL REQUIREMENTS.  All personnel entering or exiting a regulated area shall
follow the requirements of 29 CFR 1926.1101 (j)(1) and these specifications. All
equipment and materials must exit the regulated area through the EDF and be
decontaminated in accordance with these specifications. Walls and ceilings of the PDF and
EDF must be constructed of a minimum of 2 layers of 6 mil, clear/opaque/black/ white fire
retardant polyethylene sheeting and be securely attached to existing building components
and/or an adequate temporary framework.  A minimum of 2 layers of 6 mil poly shall also
be used to cover the floor under the EDF and PDF units.  Construct doors so that they
overlap and secure to adjacent surfaces.  Weigh sheets with layers of duct tape so that they
close quickly after release.  Put arrows on sheets so they show direction of travel and
overlap.  Construct a solid barrier on the occupied side(s) to protect the sheeting if the area
adjacent to the abatement is occupied,.

2. TEMPORARY FACILITIES TO THE PDF AND EDF. The Competent Person shall
provide temporary water service connections to the EDF and PDF.  Water supply must be
of adequate pressure and meet requirements of 29 CFR 1910.141(d)(3).  Provide adequate
temporary electric power with ground fault protection and overhead wiring in the EDF and
PDF.  Provide a sub-panel for all temporary power in the clean room.  Provide adequate
lighting to maintain a minimum of 50 foot candles in the EDF and PDF.  Provide
temporary heat to maintain 70 deg F throughout the PDF and EDF except the shower of
the PDF shall be maintained at 75 deg F.

3. PERSONNEL DECONTAMINATION FACILITY (PDF). The Competent Person shall
provide a PDF consisting of shower room which is contiguous to a clean room and
equipment room.  The PDF must be sized to accommodate the number of personnel
scheduled for the project.  The shower room, located in the center of the PDF, shall be
fitted with as many portable showers as necessary to insure all employees can complete
the entire decontamination procedure within 15 minutes.  The PDF shall be constructed
of opaque poly for privacy.  The PDF shall be constructed to eliminate any parallel routes
of egress without showering.
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4. Clean Room: The clean room must be visually separated from the rest of the building to
protect the privacy of personnel changing clothes. The clean room shall be constructed of
at least 2 layers of 6 mil fire retardant poly to provide an air tight room.  Provide a
minimum of 2 flapped doorways 3 feet wide.  One doorway shall be the entry from outside
the PDF and the second doorway shall be to the shower room of the PDF.  The floor of the
clean room shall be maintained in a clean, dry condition.  Shower overflow shall not be
allowed into the clean room. All surfaces in the clean room shall be disinfected twice after
each shift change. An adequate supply of disposable towels and disposable protective
clothing shall be present in the clean room. Provide up to 2 storage lockers per person.  A
portable fire extinguisher, Type ABC, shall be provided in accordance with OSHA and
NFPA Standard 10.  All persons entering the regulated area shall remove all street clothing
in the clean room and dress in disposable protective clothing and respiratory protection.
Any person entering the clean room does so either from the outside with street clothing on
or is coming from the shower room without clothing or with bathing suits and thoroughly
washed. Ensure that females, who are required to enter the regulated area be ensured of
their privacy throughout the entry/exit process by posting guards at both entry points to
the PDF so no male can enter or exit the PDF during her stay in the PDF.

5. Shower Room: The Competent Person shall assure that the shower room is a completely
water tight compartment to be used for the movement of all personnel from the clean room
to the equipment room and for the showering of all personnel going from the regulated
area to the clean room. Each shower shall be constructed so water runs down the walls of
the shower and into a drip pan.  Install a freely draining smooth floor on top of the shower
pan.  The shower room shall be separated from the rest of the building and from the clean
room and equipment room using air tight walls made from at least 2 layers of 6 mil fire
retardant poly. The shower shall be equipped with a shower head and controls, hot and
cold water, drainage, soap dish and continuous supply of soap, and shall be maintained in
a sanitary condition throughout its use.  The controls shall be arranged so an individual can
shower without assistance.  Provide a flexible hose shower head. Waste water will be
pumped to a drain after being filtered through a minimum of a 100 micron sock in the
shower drain; a 20 micron filter; and a final 5 micron filter.  Filters will be changed a
minimum of daily or more often as needed.  Filter changes must be done in the shower to
prevent loss of contaminated water.  Hose down all shower surfaces after each shift and
clean any debris from the shower pan.  Residue is to be disposed of as asbestos waste.

6. Equipment Room: The Competent Person shall provide an equipment room which shall
be an air tight compartment for the storage of work equipment, reusable footwear and for
use as a change station for personnel exiting the regulated area. The equipment room shall
be separated from the regulated area by a minimum 3 foot wide door made of three layers
of 6 mil fire retardant poly.  The equipment room shall be separated from the regulated
area, the shower room and the rest of the building by air tight walls and ceiling constructed
of a minimum of 2 layers of 6 mil fire retardant poly.  If the airborne level of asbestos in
the regulated area is expected to exceed 0.5 f/cc, add an additional air-lock  between the
equipment room and the regulated area.  Damp wipe all surfaces of the equipment room
after each shift change.  Provide an additional loose layer of 6 mil fire retardant poly per
shift change and remove this layer after each shift.  Provide a temporary electrical sub-
panel in this room to accommodate any power tools and equipment used in the regulated
area.

7. PDF construction shall be: Clean room at the entrance followed by a shower room
followed by an equipment room leading to the regulated area.  Each doorway in the PDF
is minimum of double flaps of 6 mil fire retardant poly.
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8. EQUIPMENT DECONTAMINATION FACILITY (EDF). The Competent Person shall
provide an EDF consisting of a wash room, and clean room for removal of equipment and
material from the regulated area.  Personnel shall not enter or exit the EDF except in the
event of an emergency.  Clean debris and residue in the EDF daily.  All surfaces in the
EDF shall be wiped/hosed down after each shift and all debris shall be cleaned from the
shower pan.  The EDF shall consist of the following:

a. Wash Down Station: Provide an enclosed shower unit in the regulated area just
outside the Wash Room as an equipment bag and container cleaning station.

b. Wash Room: Provide a wash room for cleaning of bagged or containerized asbestos
containing waste materials passed from the regulated area.  Construct the wash room
using materials selected and furnished by the Abatement Contractor and 2 layers of
6 mil fire retardant poly.  Locate the wash room so that packaged materials, after
being wiped clean, can be passed to the Holding Room.  Doorways in the wash
room shall be constructed of two layers of 6 mil fire retardant poly.

c. Holding Room: Provide a holding room as a drop location for bagged materials
passed from the wash room. Construct the holding room using materials selected and
furnished by the Abatement Contractor and 2 layers of 6 mil fire retardant poly. The
holding room shall be located so that bagged material cannot be passed from the
wash room to the clean room unless it goes through the holding room. Doorways in
the holding room shall be constructed of two layers of 6 mil fire retardant poly.

d. Clean Room: Provide a clean room to isolate the holding room from the building.
Construct the clean room using materials selected and furnished by the Abatement
Contractor and 2 layers of 6 mil fire retardant poly. The clean room shall be located
so as to provide access to the holding room from the building.  Doorways to the
clean room shall be constructed of two layers of 6 mil fire retardant poly.  When a
negative pressure differential system is used, a rigid enclosure separation between
the EDF clean room and the adjacent areas shall be provided.

e. EDF construction shall be: Wash Room leading to a Holding Room followed by
a Clean Room leading to the building.

9. EQUIPMENT DECONTAMINATION PROCEDURES. At wash down station in the
regulated area, thoroughly wet clean contaminated equipment and/or sealed polyethylene
bags and pass into Wash Room after visual inspection. When passing anything into the
Wash Room, close all doorways of the EDF, other than the doorway between the wash
down station and the Wash Room. Keep all outside personnel clear of the EDF. Once
inside the Wash Room, wet clean the equipment and/or bags. Close all doorways except
the doorway between the Holding Room and the Clean Room. Workers from the Clean
Room/Exterior shall enter the Holding Room and remove the decontaminated/cleaned
equipment/bags for removal and disposal. These personnel shall wear full protective
clothing and appropriate respirators. At no time shall personnel from the clean side be
allowed to enter the Wash Room.

D. Access to Work Area: Only approved personnel are authorized access to the work area. Once
asbestos removal has started, access to the abatement work area by non-approved personnel is
not permitted unless authorized by the AOC/SOHB representative, the Project CIH or the
competent person.  Access to work areas shall always be through decontamination areas. No
employee shall be allowed to wear a respirator unless a physician has determined they are
capable of doing so and has issued a written opinion for that person. All personnel wearing
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respirators shall have a current qualitative/quantitative fit test which was conducted in
accordance with 29 CFR 1910.134 (f) and Appendix A. Fit tests shall be done for PAPRs with
the blower off.  The Competent Person shall assure that the positive/negative fit check is done
each time the respirator is donned by an employee. Head coverings must cover respirator head
straps.  Any situation that prevents an effective face piece to face seal as evidenced by failure of
a fit check shall preclude that person from wearing a respirator until resolution of the problem.
The Project CIH shall review work area air samples and make adjustments for the type of
respiratory protection required.  All personnel in the regulated area shall not be allowed to eat,
drink, smoke, chew tobacco or gum, apply cosmetics, or in any way interfere with the fit of their
respirator.  The following personnel shall have access to work area with the established
respiratory protection:

1. The AOC/SOHB will provide a list of AOC employees, who are authorized access to the
abatement area.

2. OSHA Inspectors.
3. EPA Inspectors.
4. DC Inspectors.
5. Approved Contractor personnel.

E. PROTECTIVE CLOTHING: Provide boots, booties, hard hats, goggles, clothing, respirators
and any other personal protective equipment as determined by conducting the hazard assessment
required by OSHA in 29 CFR 1910.132 (d). Provide all personnel entering the regulated area
with disposable full body coveralls, disposable head covering, and 18 inch boot coverings.  The
Competent Person shall ensure the integrity of personal protective equipment worn for the
duration of the project.  Provide plastic/rubber disposable gloves for hand protection.  Cloth type
gloves may be worn under plastic/rubber gloves, but cannot be used alone.  Duct tape shall be
used to secure all suit sleeves to wrists and to secure foot coverings at the ankle. The contractor
shall provide daily, five sets of protective clothing for use by visiting authorized personnel.

F. REGULATED AREA ENTRY PROCEDURE: Worker protection shall meet the most
stringent requirement. The Competent Person shall ensure that each time workers enter the
regulated area, they remove ALL street clothes in the clean room of the decontamination unit and
put on new disposable coveralls, head coverings, a clean respirator, and then proceed through
the shower room to the equipment room where they put on non-disposable required personal
protective equipment.

G. DECONTAMINATION PROCEDURE - PAPR: The Competent Person shall require all
personnel to adhere to following decontamination procedures whenever they leave the regulated
area.

1. When exiting the regulated area, remove disposable coveralls, and ALL other clothes,
disposable head coverings, and foot coverings or boots in the equipment room.

2. Proceed to the shower with respirator but without clothing or with bathing suit.
Showering is MANDATORY.  Care must be taken to follow reasonable procedures in
removing the respirator to avoid damaging filters while showering.  The following
procedure is required as a minimum:

a. Thoroughly wet body including hair and face.  If using a PAPR, hold blower and
battery above head to keep filters dry.
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b. With respirator still in place, thoroughly decontaminate body, hair, respirator face
piece, and all other parts of the respirator except the blower and battery pack on a
PAPR.  Pay particular attention to cleaning the seal between the face and respirator
face piece and under the respirator straps.

c. Take a deep breath, hold it and/or exhale slowly, completely wetting hair, face,
and respirator.  While still holding breath, remove the respirator and hold it away
from the face before starting to breathe.

3. Carefully decontaminate the face piece of the respirator inside and out. If using a PAPR,
shut down using the following sequence:  a) first cap inlets to filters; b) turn blower off to
keep debris collected on the inlet side of the filter from dislodging and contaminating the
outside of the unit; c) thoroughly decontaminate blower and hoses; d)  decontaminate
battery pack with a damp rag. (Note: THIS PROCEDURE IS NOT A SUBSTITUTE FOR
RESPIRATOR CLEANING!).

4. Shower and wash body completely with soap and water. Rinse thoroughly. 
5. Rinse shower room walls and floor to drain prior to exiting.
6. Proceed from shower to clean room; dry off and change into street clothes or into new

disposable work clothing.

H. DECONTAMINATION PROCEDURE - AIR PURIFYING, NEGATIVE PRESSURE
RESPIRATOR: The Competent Person shall require all personnel use the following
decontamination procedures, as a minimum, whenever leaving the regulated area with a full face,
HEPA filtered respirator:

1. When exiting the regulated area, remove disposable coveralls and ALL other clothes,
disposable head coverings, and disposable foot coverings or boots in the equipment room.

2. Still wearing the respirator and completely naked, proceed to the shower, which is
mandatory.  Care must be taken to follow reasonable procedures in removing the respirator
and filters to avoid asbestos fibers while showering. The following procedure is required,
as a minimum:

a. Thoroughly wet body from neck down.  Wet hair as thoroughly as possible without
wetting the respirator filter.

b. Take a deep breath, hold it and/or exhale slowly, complete wetting of hair,
thoroughly wetting face, respirator and filter(s).  While still holding breath, remove
respirator and hold it away from face before starting to breathe.

3. Dispose of wetted filters from respirator.
4. Carefully decontaminate respirator face piece and respirator inside and out. (NOTE:

THIS IS NOT A SUBSTITUTE FOR RESPIRATOR CLEANING!).
5. Shower and wash body completely with soap and water.  Rinse thoroughly.
6. Rinse shower room walls and floor to drain prior to exiting.
7. Proceed from shower room to clean room and change into street clothes or into new

disposable work clothes.

PART 2 - PRODUCTS

2.1 MATERIALS AND EQUIPMENT:



SECTION 13281 ASBESTOS ABATEMENT PROCEDURES

RFP No. 060104 13281 - 18

A. General Requirements (All Abatements Projects): All equipment, including protective
clothing and respirators, used in the execution of this contract and provided to visitors to the site,
shall be approved by the Project CIH and shall comply with ASTM E 849 and with the
applicable Federal, State, and local regulations.  Respirators shall conform to the OSHA
requirements in 29 CFR 1910.134 and 29 CFR 1926.1101, except that single use and disposable
respirators shall not be used.  Type of respirators required shall be as specified by the Project
CIH.  If any air sampling indicates levels above 0.1 fibers per cubic centimeter or “too dirty to
count”, powered air or supplied air (type C) respirators shall be required during actual removal
operations.

Prior to the start of work, the abatement contractor shall provide and maintain a sufficient
quantity of materials and equipment to assure continuous and efficient work throughout the
duration of the project. Work shall not start unless the following items have been delivered to
the site and the CIH has submitted verification to the AOC's representative to this effect.

1. All materials shall be delivered in their original package, container or bundle bearing the
name of the manufacturer and the brand name (where applicable).

2. Store all materials subject to damage off the ground, away from wet or damp surfaces and
under cover sufficient enough to prevent damage or contamination. Flammable materials
cannot be stored inside buildings.  Replacement materials shall be stored outside of the
regulated/work area until abatement is completed.

3. The Abatement Contractor shall not block or hinder use of buildings by staff and visitors
to the AOC  in partially occupied buildings by placing materials/equipment in any
unauthorized place.

4. The Competent Person shall inspect for damaged, deteriorating or previously used
materials.  Such materials shall not be used and shall be removed from the work site and
disposed of properly.

5. Polyethylene sheeting for walls in the regulated area shall be a minimum of 6-mil thick.
For floors and all other uses, sheeting of at least 6-mil thickness shall be used in widths
selected to minimize the frequency of joints. Fire retardant poly shall be used throughout.

6. The method of attaching polyethylene sheeting shall be agreed upon in advance by the
Contractor and the AOC and selected to minimize damage to equipment and surfaces.
Method of attachment may include any combination of moisture resistant duct tape or
other waterproof tape, furring strips, spray glue, staples, nails, screws, lumber and
plywood for enclosures or other effective procedures capable of sealing polyethylene to
dissimilar finished or unfinished surfaces under both wet and dry conditions (including the
use of amended water).

7. Polyethylene sheeting utilized for personnel decontamination facility shall be opaque
white or black in color, 6 mil fire retardant poly.

8. Installation and plumbing hardware, showers, hoses, drain pans, sump pumps and waste
water filtration system shall be provided.

9. An adequate number of negative pressure units capable of providing a minimum of  4
air changes per hour in the regulated area while maintaining minus 0.02 inch water column
shall be used.  Two (2) additional negative pressure units shall be available to replace any
malfunctioning unit.

10. An adequate number of HEPA vacuums, air sampling pumps and loaded filter cassettes,
supplied air system, if used, providing Grade D breathing air with respirators and air lines
sufficient for personnel, pressure differential gauge and recording capability shall be
provided.
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11. An adequate number of scrapers, sprayers, nylon brushes, brooms, disposable mops,
rags, sponges, staple guns, shovels, ladders and scaffolding of suitable height and length
as well as meeting OSHA requirements, fall protection devices, water hose to reach all
areas in the regulated area, airless spray equipment, and any other tools, materials or
equipment required to conduct the abatement project.  All electrically operated hand tools,
equipment, electric cords shall be equipped with ground-fault circuit protection.

12. Special protection for objects in the regulated area shall be detailed (e.g., plywood over
carpeting or hardwood floors to prevent damage from scaffolds and falling material).

13. 6 mil disposal bags for asbestos waste shall be pre-printed with labels and markings as
required by OSHA, EPA.

14. Impermeable asbestos disposal drums shall be metal or fiberboard with locking ring tops
with required OSHA, EPA and DOT labels and markings.  

15. The AOC shall be provided a copy of the MSDS as required for all hazardous chemicals
including encapsulants under OSHA 29 CFR 1910.1200 - Hazard Communication.
Methylene chloride shall not be used with any spray adhesive or other product. 

16. DANGER signs, as many and as required by OSHA 29 CFR 1926.1101(k)(7), shall be
provided and placed by the Competent Person.  All other posters and notices required by
Federal and State regulations shall be posted in the Clean Room.

17. Adequate respirators, disposable protective clothing, hard hats, goggles, gloves and
footwear for the project and number of personnel/shifts shall be provided.  All personal
protective equipment issued must be based on a hazard assessment conducted under 29
CFR 1910.132(d).

B. NEGATIVE PRESSURE FILTRATION SYSTEM:  The Abatement Contractor shall provide
enough HEPA negative air machines to completely exchange the regulated area air volume 4
actual times per hour. The Competent Person shall determine the number of units needed for each
regulated area by dividing the cubic feet in the regulated area by 15 and then dividing that result
by the actual cubic feet per minute (cfm) for each unit to determine the number of units needed
to effect 4 air changes per hour and maintain -.02 inches of negative pressure. Provide a standby
units in the event of machine failure and/or emergency in an adjacent area.

C. NEGATIVE AIR MACHINES (HEPA UNITS)

1. Negative Air Machine Cabinet: The cabinet shall be constructed of steel or other durable
material capable of withstanding potential damage from rough handling and transportation.
The width of the cabinet shall be less than 30 inches in order to fit in standard doorways.
The cabinet must be factory sealed to prevent asbestos fibers from being released during
use, transport, or maintenance. Any access to and replacement of filters shall be from the
inlet end.  The unit must be on casters or wheels.

2. Negative Air Machine Fan: The fan rating must provide the air-moving capacity under
actual operating conditions.  Manufacturer's typically use "free-air" (no resistance)
conditions when rating fans. The fan must be a centrifugal type fan.

3. Negative Air Machine Final Filter:  The final filter shall be a HEPA filter. The filter
media must be completely sealed on all edges within a structurally rigid frame. The filter
shall align with a continuous flexible gasket material in the negative air machine housing
to form an air tight seal. Each HEPA filter shall be individually tested and certified by the
manufacturer to have an efficiency of not less than 99.97 percent when challenged with
0.3 mm dioctylphthalate (DOP) particles.  Testing shall have been done in accordance with
Military Standard MIL-STD-282 and Army Instruction Manual 136-300-175A.  Each filter
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must bear a UL586 label to indicate ability to perform under specified conditions. Each
filter shall be marked with the name of the manufacturer, serial number, air flow rating,
efficiency and resistance, and the direction of test air flow.

4. Negative Air Machine Pre-filters: The pre-filters, which protect the final HEPA filter by
removing larger particles, are required to prolong the operating life of the HEPA filter.
Two stages of pre-filtration are required.  A first stage pre-filter shall be a low efficiency
type for particles 10 microns or larger.  A second stage pre-filter shall have a medium
efficiency effective for particles down to 5 microns or larger.  Pre-filters shall be installed
either on or in the intake grid of the unit and held in place with a special housing or
clamps.

5. Negative Air Machine Instrumentation: Each unit must be equipped with a gauge to
measure the pressure drop across the filters and to indicate when filters have become
loaded and need to be changed. A table indicating the cfm for various pressure readings
on the gauge shall be affixed near the gauge for reference or the reading shall indicate at
what point the filters shall be changed, noting cfm delivery at that point. The unit must
have an elapsed time meter to show total hours of operation.

6. Negative Air Machine Safety and Warning Devices: An electrical/ mechanical lockout
must be provide to prevent the fan from being operated without a HEPA filter. Units must
be equipped with an automatic shutdown device to stop the fan in the event of a rupture
in the HEPA filter or blockage in the discharge of the fan. Warning lights are required to
indicate normal operation; too high a pressure drop across filters; or too low of a pressure
drop across filters.

7. Negative Air Machine Electrical: All electrical components shall be approved by the
National Electrical Manufacturer's Association (NEMA) and Underwriter's Laboratories
(UL). Each unit must be provided with overload protection and the motor, fan, fan
housing, and cabinet must be grounded.

D. HEPA Vacuums

1. All HEPA vacuums: All electrical components shall be approved by the National
Electrical Manufacturer's Association (NEMA) and Underwriter's Laboratories (UL). Each
unit must be provided with overload protection and the motor and housing must be
grounded.

B. Testing of the HEPA Filtered vacuum HEPA filter: The vacuum filter shall be a HEPA
filter. The filter media must be completely sealed on all edges within a structurally rigid
frame. The filter shall align with a continuous flexible gasket material in the HEPA
vacuum  housing to form an air tight seal. Each HEPA filtered vacuum shall be
individually tested and certified to have an efficiency of not less than 99.97 percent when
challenged with 0.3 mm dioctylphthalate (DOP) particles.  Testing shall have been done
in accordance with Military Standard MIL-STD-282 and Army Instruction Manual 136-
300-175A. Each filter must bear a UL586 label to indicate ability to perform under
specified conditions. Each filter shall be marked with the name of the manufacturer, serial
number, air flow rating, efficiency and resistance, and the direction of test air flow.

2.2 ENCAPSULATING MATERIALS:

A. TYPES OF Encapsulant:  The following four types of encapsulant must comply with
performance requirements as stated in “Performance Requirements”:
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1. Removal encapsulant - used as a wetting agent to remove ACM.
2. Bridging encapsulant - provides a tough, durable coating on ACM.
3. Penetrating encapsulant - penetrates/encapsulates ACM at least 13 mm (½"). 
4. Lock down encapsulant - seals microscopic fibers on surfaces after ACM removal.

B. PERFORMANCE REQUIREMENTS:  Encapsulant shall meet the latest requirements of
EPA; shall not contain toxic or hazardous substances; or solvents; and shall comply with the
following performance requirements:

1. General Requirements for all encapsulants:

a. ASTM E84: Flame spread of 25; smoke emission of 50.
b. University of Pittsburgh Protocol: Combustion Toxicity; zero mortality.
c. ASTM C732: Accelerated Aging Test; Life Expectancy 20 years.
d. ASTM E96 Permeability:  Minimum of 0.4 perms.

2. Bridging/Penetrating Encapsulant:

a. ASTM E736 Cohesion/Adhesion Test:  24 kPa (50 lbs/ft2).
b. ASTM E119 Fire Resistance:  3 hours (Classified by UL for use on fibrous or

cementitious fireproofing).
c. ASTM D2794 Gardner Impact Test; Impact Resistance:  Minimum 11.5 kg-mm (43

in/lb).
d. ASTM D522 Mandrel Bend Test; Flexibility:  No rupture or cracking.

3. Lock down Encapsulant:

a. ASTM E119 Fire resistance:  3 hours (tested with fireproofing over encapsulant
applied directly to steel member).

b. ASTM E736 Bond Strength:  48 kPa (100 lbs/sq. ft.) (test compatibility with
cementitious and fibrous fireproofing).

c. In certain situations, encapsulant may have to be applied to hot pipes or equipment.
The encapsulant shall be able to withstand high temperatures without cracking or
off-gassing any noxious vapors during application.

4. The Project CIH shall review and recommend approval for all encapsulating materials
used under this contract,  prior to submitting them to Architect for review, and prior to
their use on site.  Encapsulating materials (sealants) shall meet the latest requirements of
the Environmental Protection Agency (EPA) and shall possess the characteristics outlined
in paragraphs “Types of Encapsulant” and “Performance Requirements” above and the
following: 

a. Adherence.  The sealant eliminates fiber dispersal by adhering to the fibrous
substrate with sufficient penetration to prevent separation of the sealant from the
sprayed asbestos material.

b. Impact Penetration.  It withstands impact and penetration, protects the enclosed
sprayed asbestos material, and it must not cause separation of sprayed asbestos
material from its original substrate.
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c. Flexibility.  It possesses enough flexibility to accommodate atmospheric changes
and settling of the structure over time.

d. Resistance to Smoke and Flame.  It shall have high flame retardant characteristics
and a low toxic fume and smoke emission rating.

e. Ease of Application.  It must be easily applied with relative insensitivity to errors
in preparation or application.  Ease of repair by routine maintenance personnel is
desirable.

f. Toxicity.  The sealant must be neither noxious nor toxic to application workers and
structure users thereafter.

g. Permeability.  It should have some permeability to water vapor to prevent
condensation accumulation be resistant to common cleaning agents.

h. Stability.  It shall have suitable stability to weathering and aging.

C Guarantee.  Guarantee encapsulating materials in accordance with Guarantee clause of the
General Conditions.

PART 3 - EXECUTION

3.1 PREPARATION:

A. ISOLATE THE WORK AREA. Place all tools, scaffolding, materials and equipment needed
for working in the regulated area prior to erecting any plastic sheeting.  Remove all
uncontaminated removable furniture, equipment, and supplies from the regulated area before
commencing work, or completely cover with two layers of 6-mil fire retardant poly sheeting and
secure with duct tape.  Lock out and tag out any HVAC systems in the regulated area. Seal off
the perimeter to the regulated area to completely isolate the regulated area from adjacent spaces.
All surfaces in the regulated area must be covered to prevent contamination and to facilitate
clean-up.  Should adjacent areas become contaminated, immediately stop work and clean up the
contamination at no additional cost to the Government.  Provide firestopping and identify all fire
barrier penetrations. 

B. CRITICAL BARRIERS: Completely separate the regulated area from adjacent areas using fire
retardant poly at least 6 mils thick and duct tape.  Individually seal with two layers of 6 mil poly
and duct tape all HVAC openings into the regulated area. Individually seal all lighting fixtures,
clocks, doors, windows, convectors, speakers, or any other objects or openings in the regulated
area. Use care with hot/warm surfaces.

C. PRIMARY BARRIERS:  Clean all furniture, equipment, etc., with HEPA vacuum and wet
cleaning prior to being moved or covered.  Clean all surfaces in the regulated area with the
HEPA vacuum and wet wiping before installing poly sheeting. Cover the regulated area with two
layers of 6 mil fire retardant poly on the floors and two layers of 6 mil fire retardant poly on the
walls, unless otherwise directed in writing by the AOC’s representative. Floor layers must form
a right angle with the wall and turn up the wall at least 300 mm (12 inches). Seams must overlap
at least 1800 mm (6 feet) and must be spray glued and taped.  Install sheeting so that layers can
be removed independently from each other. Mechanically support and seal with duct tape and
glue all wall layers.
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1. Stairs and Ramps: If stairs and ramps are covered with 6 mil plastic, two layers must be
used. Provide 19 mm (3/4") exterior grade plywood treads held in place with duct
tape/glue on the plastic. Do not cover rungs or rails with any isolation materials.

2. Carpeted Floors: Carpeting shall be covered with three layers of 6 mil poly.  Corrugated
cardboard sheets or a ridge material approved by the AOC must be placed between the top
and middle layers of the poly. 

3. Elevators: Any elevator walls, floor, and ceiling must be covered with 2 layers of 6 mil
fire retardant poly.  The elevator door must be in a positively pressurized area outside the
clean room of the Decontamination unit. At completion of the abatement work, the
elevator must be cleaned as per this section.

D. SECONDARY BARRIERS: A loose layer of 6 mil poly shall be used as a drop cloth to protect
the primary layers from debris generated during the abatement.  This layer shall be replaced at
the end of each work shift or as needed during the work.

E. EXTENSION OF THE REGULATED AREA: If the enclosure of the regulated area is
breached in any way that could allow contamination to occur, the affected area shall be included
in the regulated area and constructed as per this section. If the affected area cannot be added to
the regulated area, decontamination measures must be started immediately and continue until air
monitoring indicates levels outlined in “Asbestos Control Area” for outside the work area, above,
are met.

F. FIRESTOP REQUIREMENTS: Through penetrations caused by cables, cable trays, pipes,
sleeves must be firestopped with a fire-rated firestop system providing an air tight seal. Firestop
materials that are not equal to the wall or ceiling penetrated shall be brought to the attention of
the AOC Fire Protection Division.  The contractor shall list all areas of penetration, the type of
sealant used, and whether or not the location is fire rated. Any discovery of penetrations during
abatement process shall immediately be brought to the attention of the AOC Fire Protection
Division.  All walls, floors and ceilings are considered fire rated unless otherwise determined by
the AOC Fire Protection Division. Any visible openings whether or not caused by a penetration
shall be reported by the contractor to the AOC Fire Protection Division for a sealant system
determination.  For firestops, contact the AOC Fire Protection Division for the opening size,
penetration, and fire rating requirements.

G. PRESSURE DIFFERENTIAL: The fully operational negative air system within the regulated
area shall continuously maintain a pressure differential of minus 0.02 inch water column.  Before
any disturbance of any asbestos material, this shall be demonstrated to the AOC by use of a
pressure differential meter/manometer as required by OSHA 29 CFR 1926.1101(e)(5)(i).  The
Competent Person shall be responsible for providing and maintaining the negative pressure and
air changes as required by OSHA and this specification. In any AOC-occupied building or
facility, the abatement contractor is responsible for providing twenty four (24) hour, seven (7)
days a week observation of the negative pressure air system once asbestos removal starts. This
observation shall continue until final air clearance criteria are met. The suspension of this
requirement can only be approved by the AOC/SOHB. Instructions to be followed during the
observations will be outlined during the CIH pre-abatement coordination meeting specified in
Part 1 above.

H. MONITORING: The pressure differential shall be continuously monitored and recorded
between the regulated area and the area outside the regulated area with a monitoring device that
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incorporates a strip chart recorder.  The strip chart recorder shall become part of the project log
and shall indicate at least minus 0.02 inch water column for the duration of the project.

I. SUPPLEMENTAL MAKE-UP AIR INLETS: Provide, as needed for proper air flow in the
regulated area, in a location approved by the Project CIH, by making openings in the plastic
sheeting to allow outside air to flow into the regulated area.  Auxiliary makeup air inlets must
be located as far from the negative air machines as possible, off the floor near the ceiling, and
away from the barriers that separate the regulated area from the occupied clean areas.  Cover the
inlets with weighted flaps which will seal in the event of failure of the negative pressure system.
The flap must be sprayed with adhesive to assure sealing if it closes.

J. TESTING THE SYSTEM: The negative pressure system must be tested before any ACM is
disturbed in any way.  After the regulated area has been completely prepared, the
decontamination units set up, and the negative air machines installed, start the units up one at a
time.  Demonstrate the operation and testing of the negative pressure system to the AOC/SOHB
using smoke tubes and a negative pressure gauge to document the negative pressure and air flow.
Testing must also be done at the start of each work shift.

K. DEMONSTRATION OF THE NEGATIVE AIR PRESSURE SYSTEM:  The demonstration
of the operation of the negative pressure system to the AOC/SOHB shall include, but not be
limited to, the following:

1. Plastic barriers and sheeting move lightly in toward the regulated area.
2. Curtains of the decontamination units move in toward regulated area.
3. There is a noticeable movement of air through the decontamination units.  Use the smoke

tube to demonstrate air movement from the clean room to the shower room to the
equipment to the regulated area.

4. Use smoke tubes to demonstrate air is moving air across all areas in which work is to be
done.  Use a differential pressure gauge to indicate a negative pressure of at least 5.0 Pa
(minus 0.02 inch) across every barrier separating the regulated area from the rest of the
building.  Modify the system as necessary to meet the above requirements. 

L. USE OF THE NEGATIVE PRESSURE SYSTEM DURING ABATEMENT
OPERATIONS:

1. Start units before beginning any disturbance of ACM occurs.  After work begins, the
units shall run continuously, maintaining a minimum of 4 actual air changes per hour at
a negative pressure differential of 5.0 Pa (minus 0.02 inch) water column, for the duration
of the work until a final visual clearance and final air clearance has been completed. 

2. The negative air machines shall not be shut down at any time during the duration of the
project unless it has been authorized by the AOC/SOHB.

3. Abatement work shall begin at a location farthest from the units and proceed toward
them.  If an electric failure occurs, the Competent Person shall stop all abatement work and
immediately begin wetting all exposed asbestos materials for the duration of the power
outage.  Abatement work shall not resume until power is restored and all necessary units
are operating properly again.

4. The negative air machines shall continue to run after all work is completed and until a
final visual clearance and a final air clearance has been completed for that regulated area.
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M. DISMANTLING THE SYSTEM: After completion of the final visual and final air clearance
has been obtained, the units may be shut down.  The units shall have been completely
decontaminated, all pre-filters removed and disposed of as asbestos waste, and the unit inlet and
outlet sealed with 2 layers of 6 mil poly.

N. Before the work is begun, clean all removable items and equipment.  Remove them from the
work area and store as directed.

O. Cover all non-removable items and equipment in the work area with six (6) mil flame retardant
plastic sheeting taped securely in place.

P. When specified, remove all heating, ventilation, and air conditioning system filters, pack them
in sealable double approved disposal bags or containers for disposal in the approved waste
disposal site and replace them with new filters upon completion of abatement.  Openings created
by the removal of HVAC filters shall be sealed using 6 mil plastic sheeting taped securely in
place, prior to start of work.

Q. Post warning signs: on the primary containment as required by 29 CFR 1910.1001, 29 CFR
1926.1101, ASTM E 849, as directed by District of Columbia Title 20 DCMR, Section 800
“Control of Asbestos” and as directed by the Architect.

R. Obtain Approval of the Finished  Primary Containment from the Project CIH, prior to
starting any actual asbestos removal work.

3.2 WORK PROCEDURE:

A. General Procedures:  The enclosed work areas shall be defined as an asbestos regulated area
and all asbestos worker protection and work practices not addressed in this specification shall
be performed in conformance with the general safety and health provisions of 29 CFR
1910.1001, 29 CFR 1910.20, and the construction industry standard for asbestos, 29 CFR
1926.1101, respectively.   The Project CIH shall review work area air samples and make
adjustments for the type of respiratory protection required. For asbestos abatement work, use
general work practices, work practices for removal, and work practices for encapsulation as
specified in 29 CFR 1926.1101.  If a conflict arises, the more stringent application shall apply
until a determination is made by the Architect.

B. PROTECTIVE CLOTHING:  Provide boots, booties, hard hats, goggles, clothing, respirators
and any other personal protective equipment as determined by conducting the hazard assessment
required by OSHA at 29 CFR 1910.132 (d). Provide all personnel entering the regulated area
with disposable full body coveralls, disposable head covering, and 18 inch boot coverings.  The
Competent Person shall ensure the integrity of personal protective equipment worn for the
duration of the project.  Provide plastic/rubber disposable gloves for hand protection.  Cloth type
gloves may be worn under plastic/rubber gloves, but cannot be used alone.  Duct tape shall be
used to secure all suit sleeves to wrists and to secure foot coverings at the ankle.

C. Local Exhaust System:  Provide a local HEPA filtered exhaust system in the asbestos control
area. The local HEPA filtered exhaust system shall exhaust to the outside of the building.  Local
HEPA filtered exhaust equipment must be sufficient to maintain a negative air pressure of 0.02
inch of water anywhere in the asbestos control area. In no case shall the building ventilation
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system be used as the local exhaust system for asbestos control.  Filtering in vacuums and
exhaust equipment shall be HEPA filtered equipped and conform to ANSI Z9.2; HEPA filters
shall be used in all vacuums and exhaust equipment.  NOTE: Approval from the AOC/SOHB
is required for all local HEPA filtered exhaust systems that cannot be exhausted directly outside
the building.  To exhaust an HEPA filtered local exhaust system from an asbestos control area
to the inside an AOC building will require the approval of the AOC/SOHB.  The HEPA filtered
exhaust equipment shall also pass a Dioctylphthalate (DOP) test for HEPA filtered equipment
each time a containment that is to be exhausted into the building is erected.

D. CONTROLLING ACCESS TO THE REGULATED AREA: Access to the regulated area is
allowed only through the personnel decontamination facility (PDF).  All other means of access
shall be eliminated and OSHA Danger asbestos signs posted as required by OSHA.  If the
regulated area is adjacent to or within view of an occupied area, provide a visual barrier of
opaque fire retardant poly sheeting at least 6 mils thick to prevent building occupant observation.
If the adjacent area is accessible to the public, the barrier must be solid and capable of
withstanding the negative pressure.

E. Coordination of Work of all Trades:  Coordinate the work of all trades to assure that their
work is performed in accordance with the applicable regulations and that the asbestos control
limits are maintained at all times both inside and outside the asbestos work area.

3.3 WET REMOVAL OF ACM OTHER THAN AMOSITE ASBESTOS

A. Adequately and thoroughly wet the ACM to be removed prior to removal to reduce/prevent
fiber release to the air.  Adequate time must be allowed for the amended water to saturate the
ACM.  Abatement personnel must not disturb dry ACM.  Use a fine spray of amended water or
removal encapsulant.  Saturate the material sufficiently to wet to the substrate without causing
excessive dripping.  The material must be sprayed repeatedly/continuously during the removal
process in order to maintain adequately wet conditions.  Removal encapsulant must be applied
in accordance with the manufacturer's written instructions.  Perforate or carefully separate, using
wet methods, any outer covering that is painted or jacketed in order to allow penetration and
wetting of the material.  Where necessary, carefully remove covering while wetting to minimize
fiber release. (Note: In no event shall dry removal occur except when a permit is granted for
unavoidable safety hazards.) 

B. If ACM does not wet well with amended water due to coating or jacketing, remove as follows:

1. Mist work area continuously with amended water whenever necessary to reduce airborne
fiber levels.

2. Remove saturated ACM in small sections.  Do not allow material to dry out.  As material
is removed, place the material, while still wet, into 6-mil poly asbestos waste bags. Twist
tightly the bag neck, bend over (gooseneck) and seal with a minimum of three tight wraps
of duct tape.  Clean/decontaminate the outside of any residue and move to wash down
station adjacent to EDF.

3. Fireproofing or Architectural Finish on Scratch Coat:  Spray with a fine mist of
amended water or removal encapsulant. Allow time for saturation to the substrate. Do not
over saturate causing excess dripping.  Scrape material from substrate.  Remove material
in manageable quantities and control falling to staging or floor. If the falling distance is
over 20 feet (6M), use a drop chute to contain material through descent.  Remove residue
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remaining on the scratch coat after scraping is done using a stiff bristle hand brush. If a
removal encapsulant is used, remove residue completely before the encapsulant dries. Re-
wet the substrate as needed to prevent drying before the residue is removed.

4. Fireproofing or Architectural Finish on Wire Lath:  Spray with a fine mist of amended
water or removal encapsulant.  Allow time to completely saturate the material. Do not over
saturate causing excess dripping. If the surface has been painted or otherwise coated, cut
small holes as needed and apply amended water or removal encapsulant from above. Cut
saturated wire lath into 2 by 6 feet (50 by 150 mm) sections and cut hanger wires. Roll up
complete with ACM, cover in burlap and hand place in disposal bag. Do not drop to floor.
After removal of lath/ACM, remove any over spray on decking and structure using stiff
bristle nylon brushes. Depending on hardness of over spray, scrapers may be needed for
removal.

5. Pipe Insulation:  Remove the outer layer of wrap while spraying with amended water in
order to saturate the ACM. Spray ACM with a fine mist of amended water or removal
encapsulant. Allow time to saturate the material to the substrate.  Cut bands holding pre-
formed pipe insulation sections. Slit jacketing at the seams, remove and hand place in a
disposal bag.  Do not allow dropping to the floor. Remove molded fitting insulation/mud
in large pieces and hand place in a disposal bag. Remove any residue on pipe or fitting
with a stiff bristle nylon brush. In locations where pipe fitting insulation is removed from
fibrous glass or other non-asbestos insulated straight runs of pipe, remove fibrous material
at least 6 inches from the point it contacts the ACM.

3.4 WET REMOVAL OF AMOSITE ASBESTOS

A. Amosite ACM will require local exhaust ventilation and collection, as described below, in
addition to wet removal. Provide specific description /locations/drawings.

B. Provide local exhaust ventilation and collection systems to assure collection of amosite fibers
at the point of generation. A 12-inch flexible rigid non-collapsing duct shall be shall be located
no more than 2 feet from any scraping/brushing activity. Primary filters must be replaced every
30 minutes on the negative air machines.  Each scraping/brushing activity must have a negative
air machine devoted to it. For pre-molded pipe insulation or cutting wire lathe, attach a 4-foot
square flared end piece on the intake of the duct. Support the duct horizontally at a point 2 feet
below the work to effect capture. One person in the crew shall be assigned to operate the duct
collection system on a continual basis.

C. Amosite asbestos does not wet well with amended water.  Submit full information and
documentation on the wetting agent proposed prior to start for review by the AOC/SOHB
representative. Insure that the material is worked on in small sections and is thoroughly and
continuously wetted. Package immediately after removal while wet. Remove as required.

3.5 REMOVAL OF ACM/DIRT FLOORS AND OTHER SPECIAL PROCEDURES

A. MAJOR ABATEMENT ON DIRT FLOORS:

When working on dirt floors, pick up all chunks of visible asbestos debris using wet methods
if possible after set-up of PDF, EDF, negative air systems as required. Perform work and
decontaminate/clean-up; perform lock-down as needed and complete work as required under
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these specifications. The asbestos contaminated soil (ACS) shall be removed, encapsulated, and
enclosed.

1. Remove ACS to a minimum depth of 2 inches.  After wetting to minimize dust, shovel dirt
into disposal bags. The Project CIH shall closely monitor work conditions and take
appropriate action to protect workers from exposure to asbestos and heat stress. The
minimum number of air changes per hour shall be six using negative air machines.

2. The Contractor has the option to encapsulate soil. A test area of a minimum of 100 sq.
ft. must be performed to determine feasibility. Provide a written proposal for encapsulation
to the AOC/SOHB representative with test results; recommendation from the
manufacturer; a guarantee of performance for 10 years; and any limitations of application.
The AOC reserves the right to accept or reject the application proposal with no effect on
the contract.  If approved, the application and supervision must be done by persons
certified by the manufacturer as trained and experienced personnel as evidenced by
documentation of such.

3. Enclosure of ACM using a concrete layer of 2 inches over the entire surface may also be
done. Thoroughly dampen soil first before pouring concrete. Personnel shall be proficient
in concrete laying as well as asbestos trained.

3.6 NEGATIVE PRESSURE GLOVEBAG METHOD OF ASBESTOS REMOVAL:

A. General:  If specifically permitted, the glovebag method may be used for removing pipe
insulation on a case by case basis. Approval from the AOC/SOHB, to use this method is
required. The Project CIH will determine what personal decontamination procedures are
required.  Respiratory protection and disposable clothing are required.  Discard the clothing in
accordance with paragraph Disposal of friable asbestos.

B. Procedure:  Install the glovebag and negative pressure equipment following all procedures
outlined in OSHA’s 29 CFR 1926.1101.

C. Removal and Disposal of Glovebags:  Removal of glovebags shall be in accordance with 29
CFR 1926.1101.  Dispose of glovebags, material, and contaminated equipment in accordance
with paragraph Disposal of Friable Asbestos.

3.7 SMALL SCALE SHORT DURATION PROJECTS - USE OF MINI-ENCLOSURE SYSTEM

A. General:  If specifically permitted, a mini-enclosure system may be utilized for projects of short
duration where there is less than three (3) square or three (3) linear feet of asbestos to be
disturbed.  A mini-enclosure system is defined as any portable system capable of performing
small scale short duration projects equipped with all aspects of a full containment.  This includes,
but is not limited to the following components:  negative air pressure, shower or water-tank
facilities, HEPA vacuums, and polyethylene sheeting barriers.  This work is best performed on
flat ceiling surfaces, however it can be applied to horizontal wall surfaces.  Use of this system
is applicable to the following activities:

1. Access above asbestos containing lay-in ceilings
2. Wall channeling
3. Removal of  light fixtures in plaster ceilings to access ceiling spaces
4. Changing light fixtures
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5. Removal of ceiling tiles to access ceiling spaces
6. Impact or repair to asbestos ceiling plaster (e.g., hanging conduit or other such projects

necessitating disturbance to the asbestos surfaces)
7. Removal of duct mastic
8. Removal of transite asbestos panel boards

B. Procedure:  Utilize a  negative pressure mini-enclosure system for this work.  This process will
follow all procedures outlined in OSHA’s 29 CFR 1926.1101.  The following steps are to be
when performing this work:

1. Preliminary setup:  Seal all critical barriers (e.g., doors, windows, vents) in the work
area.  Place OSHA warning signs as necessary facing outward on perimeter doors.
Pre-clean area beneath work by wet wiping and HEPA vacuuming.  Place drop cloth on
surfaces below work and seal ir to floor with duct tape.  Disconnect, as necessary, the
electric and lock out power to breaker.  Check and pressurize water within holding tanks,
and nozzles on the enclosure system.  Provide ground-fault protection for other outlets. 

2. Preliminary Inspection: Project CIH will inspect area prior to commencement of work.
Verify that all preliminary set-up procedures, as stated above, have been completed.
Verify that all filters are properly positioned in HEPA vacuums and negative air machines
(NAM).  Verify all equipment is operating properly.  Review, with contractor, the CIH
Approved Plan of Action specified in “Submittals” in Part 1 of this specification.

3. Work Procedures:  Workers will don two (2) suits, gloves and appropriate respiratory
protection in accordance with 29 CFR 1910.134.  Workers will activate the negative air
system associated with the mini-enclosure.  The workers, in accordance with all applicable
Federal and District of Columbia regulations, will perform necessary removal and/or
encapsulation of asbestos containing material.  Non-asbestos containing material to be
salvaged, as stated in scheduled work plan, shall be properly decontaminated prior to its
removal from the work area.

4. Waste Removal: All asbestos containing materials shall be sufficiently wet and placed in
bags, drums, or other approved and labeled disposal containers.  All waste disposal
containers shall be properly decontaminated.  Disposal shall be performed as specified in
“Cleanup and Disposal” below.

5. Decontamination Procedures: Thoroughly clean via wet wiping and HEPA vacuuming
all surfaces within the mini-enclosure so that no visible residue remains.  Workers will
decontaminate by HEPA vacuuming the outer protective suit.  Workers  will reinspect the
area for visible residue, clean as necessary, then decontaminate the inner protective suit.
Once entire area is completely decontaminated, the workers may remove and properly
dispose of the second suit and shower. Once showered, the worker may exit the mini-
enclosure system and remove respiratory protection.  If a remote shower facility is utilized,
the workers shall follow the same procedure as stated above, however, the second suit shall
be removed upon entering the remote shower facility.

6. Final Visual Inspection: Once all work for the specified area has been completed and
workers have exited the mini-enclosure system, the Project CIH will enter the enclosure
system to perform a final visual inspection to insure that there is no visible residue and all
work has been completed.

7. Final Air Sample Clearance: The following final clearance sampling procedure shall be
followed for mini-enclosure systems.  If the work area passes final visual inspection, a
final clearance air sample shall be conducted by the Project CIH inside the mini-enclosure
system.  The clearance air sample will have a total volume of at least 1200 liters of air and
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shall be analyzed by Phase Contrast Microscopy (PCM) following the NIOSH 7400
method A rules.  This sample shall be read on-site by the Project CIH.  Upon failure of the
clearance sample by PCM analysis, another sample shall be conducted and analyzed by
Transmission Electron Microscopy (TEM) and submitted to an accredited laboratory with
all extra cleaning and sampling at no cost to the Government.

8. Post-Clearance: Upon clearance of the mini-enclosure system both by visual and air
sampling, the system can be used at another location, leaving the previous work area non-
hazardous for other trades to perform routine work.

3.8 QUALITY CONTROL:

A. Monitoring:  Monitoring of airborne concentrations of asbestos shall be in accordance with 29
CFR 1910.1001, 29 CFR 1926.1101, ASTM E 849, and this specification.

1. Monitor the airborne concentration of asbestos before constructing the containment
work area, to obtain a baseline fiber concentration in the affected areas.  If the baseline air
monitoring results, exceeds 0.01 f/cc immediately notify the AOC/SOHB. 

2. Monitor continuously during the course of the work inside the asbestos work area and
other areas as directed by the Project CIH’s air sampling strategy. In addition to that
sampling strategy, and at a minimum, perform daily monitoring outside the entrance to the
asbestos work area, along each perimeter wall of the containment and at the exhaust
opening of the local exhaust system. If monitoring shows airborne concentrations greater
than the asbestos control limits permitted by this specification, immediately stop all work,
and notify the AOC/SOHB. Work shall not be restarted without approval of the Project
CIH and the AOC/SOHB.

3. In addition, monitor the airborne concentrations of asbestos after final cleanup and
removal of the enclosure of the asbestos control area in accordance with paragraph “Final
Cleanup and Removal of Enclosures.”

B. Site Inspection and Stop Work Orders:  While performing asbestos abatement work, the
Contractor shall be subject to on site inspection by agency officials or agency contracted
inspection services.  Work shall also be subject to inspection by OSHA and EPA inspectors
and/or local building or health officials.  If found to be in violation by one of these officials, the
Contractor shall cease all work immediately.  Until the violation is resolved, standby time
required to resolve the violation shall be at the Contractor's expense.  Five complete sets of
equipment (such as respirators and disposable clothing) required for entry to the asbestos control
area shall be available for inspectors use.

3.9 CLEANUP AND DISPOSAL:

A. Permits and Notifications:  Secure necessary permits in conjunction with asbestos removal,
hauling and disposition and provide timely notification of such actions, as may be required by
Federal, state, regional, and local authorities.  When required by regulation, ensure that
notification to the Regional Office of the EPA and the responsible agency for the District of
Columbia is made,; provide copies of the notification to the AOC/SOHB 20 days prior to the
commencement of the work.  Provide notification in accordance with 40 CFR 61.22(d)(1).

B. Housekeeping:  Essential parts of asbestos dust control are housekeeping and cleanup
procedures.  All surfaces throughout the containment  work area shall be maintained free of
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accumulations of asbestos fibers to prevent further dispersion.  Give meticulous attention to
restricting the spread of dust and debris, keep waste from being distributed over the general area.
Use approved industrial vacuum cleaners with a HEPA filters to collect dust and small scrap.
The use of compressed air is forbidden.  Post appropriate asbestos hazard warning signs.  At the
end of each work shift, the containment area shall be cleaned.  Equip personnel engaged in
cleaning up asbestos scrap and waste with necessary respiratory equipment and protective
clothing.

C. Disposal of Friable Asbestos:  Collect and dispose of friable asbestos waste, scrap, debris, bags,
containers, equipment, and asbestos-contaminated clothing which may produce airborne
concentrations of asbestos fibers in disposal bags or containers approved as specified in Part 1
above for post-award submittals.  Prior to placing in bags or containers, thoroughly wet down
asbestos wastes to reduce airborne concentrations.  All asbestos waste shall be double bagged,
wrapped or contained in accordance with 40 CFR Subpart M.  At the end of each work shift, all
waste asbestos materials shall be removed from the containment.  Obtain approval from the
AOC/SOHB and affected AOC building Superintendent’s office, when the removal of the
containerized asbestos waste is scheduled from the containment area.  The contractor shall make
arrangements for the transportation and disposal of all asbestos waste generated under this
specification in accordance with all Federal regulations at a sanitary landfill that meets EPA
requirements.  The Contractor will provide the AOC/SOHB with a copies of all Waste Shipment
Records, hauler’s receipts, and landfill receiving tickets resulting from the disposal of the
asbestos waste as specified in Part 1 above for disposal receipt submittals.  Establishment of any
on-site temporary holding area for properly packaged asbestos waste must have prior approval
from the AOC/SOHB. At no time shall the Contractor  receive any asbestos-containing waste
from other jobs, compliance inspectors or other sources without prior approval from the
AOC/SOHB.

D. Final Cleanup:  The Contractor shall notify the AOC/SOHB and the Project CIH that the work
area is ready for final inspection.  The Project CIH shall inspect the work area prior to
performing final air sampling.  Visual observation of asbestos materials, dust or debris is not
permitted on any surface in or around the work area.  Clean work area in accordance with EPA
approved methods. Once the visual observation is satisfied apply a  lock down encapsulant. 

E. Lock down encapsulation: Lock down encapsulation is an integral part of the ACM removal.
At the conclusion of ACM removal and before final air sampling, all surfaces shall be
encapsulated with a lock down encapsulant. Apply two coats of encapsulant in strict accordance
with the manufacturer's instructions. Any deviation from the instructions must be approved by
the AOC’s representative in writing prior to commencing the work. Apply the first coat of
encapsulant with an airless sprayer at a pressure and using a nozzle orifice as recommended by
the manufacturer.  If the surface has been allowed to dry, wet wipe or HEPA vacuum prior to
spraying with encapsulant. Apply a second coat over the first coat in strict conformance with the
manufacturer's instructions.  Color the encapsulant and contrast the color in the second coat so
that visual confirmation of completeness and uniform coverage of each coat is possible. Adhere
to the manufacturer's instructions for coloring. At the completion of the encapsulation, the
surface must be a uniform third color produced by the mixture.

1. EXPOSED EDGES: Seal edges of ACM exposed by removal work such as ACM left due
to being outside the scope of work for this contract,  or is inaccessible such as a sleeve or
wall penetration, with one coat of penetrating encapsulant and one coat of bridging
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encapsulant. Prior to sealing, permit the exposed edges to dry completely in between the
coats to permit penetration of the encapsulant.

F. Final Air Sampling: Perform air sampling for clearance purposes using a minimum of two (2)
Transmission Electron Microscopy (TEM) air samples for each 2500 square feet of containment
area.  Repeat the decontamination and testing process until asbestos concentration levels are less
than 0.01 s/cc (NIOSH 7402 method) or 70 S/mm2 (AHERA).  Copies of the TEM air sample
results are to be faxed to the District of Columbia Department of Health, Air Quality Division.

G. Removal of Enclosure: If asbestos concentrations do not exceed 0.01 s/cc or 70 S/mm2, contact
the AOC/SOHB for authorization for the removal of the enclosure. Ensure that copies of the
TEM air sample results are telefaxed to the District of Columbia Department of Health, Air
Quality Division.

H. Re-Occupancy Inspection:  The Contractor shall notify the AOC/SOHB and the Project CIH
that the work area is ready for re-occupancy inspection.  The Project CIH, shall inspect the work
area after removal of the enclosure and shall ensure that no visible debris is observed. If visible
debris is observed,  the Contractor shall clean the work area as directed by the Project CIH,  in
accordance with EPA approved methods until no visible debris are observed. The Project CIH
shall provide verbal re-occupancy approval to the AOC/SOHB immediately after this inspection.
Documentation of the re-occupancy inspection shall be provided to the AOC/SOHB within 24
hours after approving an area for re-occupancy.

END OF SECTION 13281

See attached: ROOF PLAN - ROOF SAMPLES ASBESTOS
LIST OF ROOF SAMPLES (ASBESTOS)
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SECTION 13912 - FALL PROTECTION SAFETY SYSTEM

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes fall protection systems and related appurtenances.

B. Related Sections include the following:
1. Division 5 Section "Miscellaneous Metals." 
2. Division 7 Sections "Roof Repair."

1.3 REFERENCES

A. Occupational Safety and Health Administration (OSHA)
1. Part 1910 Occupational Safety and Health Standards.
2. Part 1926 Safety and Health Regulations for Construction

B. American Society for Testing Materials (ASTM)

C. American National Standards Institute (ANSI)
1. Z359.1-1992: Safety Requirements for Personal Fall Arrest systems, subsystems, and

components.
2. A10.14-1991: Requirements for Safety Belts, Harnesses, Lanyards and Lifelines for

Construction and Demolition use.

1.4 SYSTEM DESCRIPTION

A. The Fall Protection System shall allow the user to walk uninterrupted the entire length of the
system and provide secure anchorage to arrest a fall by the user.  The "system" shall be defined
as an uninterrupted length of horizontal lifeline between two entry terminals.  All essential
components shall be included as part of the above referenced system, though not specifically
stated in the following Specifications, so as to provide a complete and fully operational system.

B. "The system shall be designed to arrest two (2) concurrent falls with working loads of 900 lbs.
each plus one static load of 310 lbs. for a total working load of 2110 lbs.  The minimum factor
of safety for the system components shall be 2:1.  The horizontal lifeline shall be capable of
resisting a minimum working tensile load of 3400 lbs. with a factor of safety of 3:1.
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1.5 SUBMITTALS

A. Submit the following in accordance with the Conditions of the Contract and Division 1
Specifications Sections:
1. Product Data:  Manufacturer's data and project information for manufactured materials and

products.
2. Shop Drawings:  For fabrication and erection.  Include plans, member profiles, sizes,

elevations, and details for anchorages and connections.
3. Operations and Maintenance Manual:  Indicating parts list and maintenance requirements

for all equipment, indicating proper procedures and equipment for safe operation of the
system.

4. Experience Information:  Including type of fall protection system, location and date of
installation and Owner's name and address.

5. Test Certificate:  Indicating completion of proof load testing of installed system.
6. Structural Design:  Provide complete structural design analysis, structural loading and

calculations for system.
7. Life Cycle:  Provide manufacturer's recommended life cycle.
8. Samples: (2) two each of all component parts.

1.6 QUALITY ASSURANCE

A. In order to assure uniform quality, ease of maintenance and minimal parts storage, it is the intent
of these Specifications that all equipment called for under this Section shall be supplied by a
single source.  The equipment supplier shall, in addition to the CONTRACTOR, assume the
responsibility for proper and complete installation.

B. No equipment shall be supplied by any manufacturer not regularly engaged in the manufacturing
and production of fall protection systems.  The manufacturer must have installed and had in
satisfactory use a minimum of four (4) installations of the size and type comparable to the unit
specified.

1.7 DELIVERY, STORAGE AND HANDLING

A. Deliver materials in manufacturer's  original, unopened protective packaging.

B. Store material in original protective packaging.  Prevent soiling, physical damage or wetting.

1.8 PROJECT CONDITIONS

A. Field Measurements:  Perform prior to preparation of Shop Drawings and fabrication drawings
to ensure required fit and dimensions.

PART 2 - PRODUCTS

2.1 MATERIALS

A. All materials shall be new, and complete fall protection system, except for accessory equipment,
shall be essentially the product of one manufacturer regularly engaged in the production of such
equipment.
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B. Stainless Steel Plates and Bars:  ASTM A666, Type 304 or 316.

C. Fasteners:  The Fall Protection System shall be attached to the supporting structure with
appropriate fasteners.  The fasteners shall be designed to support the loads on the Fall Protection
System as indicated without failure.  See Specification Section 05500 "Metal Fabrications" for
fastener requirements.

2.2 FABRICATION

A. General
1. Fall Protection System components shall be of the same material unless otherwise

indicated.
2. Exposed work shall be true to line and level with accurate angles, surfaces and with

straight square edges.
3. Coordinate anchorage system with supporting structure. Fabricate anchoring devices as

recommended by manufacturer to provide adequate support for intended use.
4. Fabricate joints in a manner to discourage water accumulation.  Provide weep holes to

drain any water which could accumulate in the exposed joints.

2.3 SYSTEM DESIGN

A. Fall Protection System shall be designed as previously described and, all components shall be
designed by the fall protection system supplier and shall meet the applicable requirements of
ANSI A10.14 and Z359.1.

B. Description
1. Horizontal Fall Protection System shall consist of a stainless steel safety cable attached to

the structure.  The cable shall be continuous or shall have swaged splices, which allow the
user to pass without unhooking from the system.

2. The cable shall have a stainless steel entry terminal, swaged to the cable, at each end of the
cable with a plastic spring gate.

3. A stainless steel line tension device and turnbuckle will be provided at one or both ends.
Provide stainless steel end brackets to attach the cable to the structure.

4. Support cable and secure to existing structure components and assemblies as requited to
meet specified requirements (not to exceed 30 foot maximum intervals) with stainless steel
"D" rings and hangers designed to allow the user to pass without unhooking from the
cable.

5. Provide twenty-four (24) stainless steel lanyard coupler devices with connector eye.  The
coupler device shall be able to be hooked and unhooked at the entry terminals and be able
to pass intermediate cable supports and splices without having to be detached.

6. Brackets and supports shall be attached to the structure with appropriate anchors of proper
size and embedment, as per 2.1 C., to adequately support the loaded.

7. System shall be tensioned to 180 lbs. allowing no sag in the stainless steel cable.

2.4 ACCEPTABLE  PROCUCTS

A. Mansafe Fall Arrest System as manufactured by Latch ways, LTD and distributed by Fall Arrest
Systems, Inc.  3980 Varsity Drive, Ann Arbor, Michigan 48108, 1-800-325-6746.
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PART 3 - EXECUTION

3.1 INSTALLATION

A. Install in accordance with approved shop drawings and manufacturer's instruction.

B. Fall Protection System shall be installed under the direction of manufacturer's authorized trained
personnel.

C. Install anchorages as indicated and fasteners in accordance with manufacturer's recommendations
to obtain the allowable working loads published in the product literature and in accordance with
this specification.
1. Do not load or stress fall protection system until all materials and fasteners are properly

installed and ready for service.
2. Anchorages Drilled into Concrete.

a. Follow manufacturer's recommendations
b. Do not cut or damage reinforcement
c. Clean drill hole and remove debris and contaminants in accordance with

manufacturer's instructions.
d. Install anchorages at indicated locations, clearances and embedment depth.
e. When clearance and spacing of anchorage is not indicated on drawings, install at

location recommended by manufacturer to obtain maximum working loads and in
accordance with the following:
1) Anchorage clearance to Edge of Concrete:  Not less than 7 bolt diameters.
2) Anchorage Spacing Center to Center:  Not less that 10 bolt diameters.

f. When embedment length is not indicated on drawings, install with embedment depth
not less than 6 bolt diameters.

3.2 FIELD QUALITY CONTROL

A. After the Fall Protection System is installed and properly tensioned, the Fall Protection System
manufacturer's approved authorized representative shall inspect and operate the system and shall
make all final adjustments for proper operation.

B. After the system has been placed into operation, the manufacturer's authorized representative
shall perform proof testing and issue a certificate to the system's ability to withstand the proof
test load.

3.3 OPERATOR TRAINING

A. Provide operator training after the system has been installed and proof tested.  Training is to take
the form of a single class conducted at the installation site.  The Government representative will
determine the class participants.

3.4 CLEANING

A. Remove all loose materials, crating and packing material from premises.

END OF SECTION 13912
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SECTION 14430 - TELESCOPIC MANLIFT

PART 1 - GENERAL

1.1 SUMMARY

A. This Section includes the following:
1. Custom manufactured, pre-engineered, powered telescopic manlifts.

B. elated Sections include the following:
1. Section 07500 - "Roofing System Repairs" for flashing and counterflashing.
2. Section 13912 - "Fall Protection Safety System" for tie-off points for secondary fall

protection.
3. Division 16 Sections for electrical service to lifts, including fused disconnect switches and

controls.

1.2 SUBMITTALS

A. Product Data:  For each type of lift indicated.  Include rated capacities, dimensions,
performances, operations, safety features, controls, and finishes.

B. Shop Drawings:  For each lift, include plans, elevations, sections, details, and attachments to
other Work.  Indicate loading on structure and required clearances.

C. Samples:  For each type of exposed finish and for control devices; 3 inches square for sheet
materials; and 4 inches long for running-trim members.

D. Certificates and Permits:  Provide the Government with inspection and acceptance certificates
and operating permits, as required by authorities having jurisdiction, for normal, unrestricted use
of lifts.

E. Maintenance Data:  For each type of lift to include in maintenance manuals.  In addition to items
specified in Section 01000 -"General Requirements," include parts list with sources indicated and
recommended parts inventory list.

F. Operation and Control Manual:  For each type of lift provide an Operation and Control Manual
that includes instructions for proper use and operation of lifts, and emergency provisions,
including emergency access and procedures to be followed at time of operational failure and
other building emergencies.

G. Qualification Data:  For manufacturer and Installer.

1.3 QUALITY ASSURANCE

A. Installer Qualifications:  Lift manufacturer or a qualified installer approved by lift manufacturer
who has completed lift installations similar in material, design, and extent to that indicated for
this Project and with a record of successful in-service performance.

B. Manufacturer Qualifications:  Capable of assuming engineering responsibility and performing
Work of this Section.
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1. Engineering Responsibility:  Preparation of data for manlift system including the
following:
a. Shop Drawings based on engineering analysis of manufacturer's products in

assemblies similar to those indicated for this Project.
b. Design of attachment of manlift base to concrete slab.
c. Project-specific comprehensive engineering analysis by a qualified professional

engineer.

C. Product Options:  Information on Drawings and in Specifications establishes requirements for
the system's size configuration and performance characteristics.  Configuration is indicated by
dimensions, and arrangements of components and assemblies as they relate to one another and
to adjoining construction.  Performance characteristics are indicated by criteria subject to
verification by in-service performance.

D. Regulatory Requirements:  In addition to requirements of authorities having jurisdiction, comply
with ANSI 92.6 "Elevated Work Platforms", and 29 CFR 1910, Subpart D, "Powered Platforms,
Manlifts, and Vehicle-Mounted Work Platforms".

E. OSHA Regulatory Requirements:  Comply with OSHA Regulations (Standards - 29 CFR,
Material hoists, personnel hoists, and elevators, - 1926.552).  The employer shall comply with
the manufacturer's specifications and limitations applicable to the operation of all hoists and
elevators.  Where manufacturer's specifications are not available, the limitations assigned to the
equipment shall be based on the determination of a professional engineer competent in the field.

1.4 WARRANTY

A. Special Warranty:  Manufacturer's standard form in which manufacturer agrees to repair, restore,
or replace defective work within specified warranty period.
1. Warranty Period for Major Weldments, (chassis, turret, and booms):  (5) years after the

original shipment of the aerial work platform from the plant.
2. Warranty Period for all other parts:  (1) year after the original shipment of the aerial work

platform from the plant.

1.5 MAINTENANCE SERVICE

A. Initial Maintenance Service:  Beginning at Substantial Completion, provide 12 months' full
maintenance by skilled employees of lift Installer.  Include quarterly preventive maintenance,
repair or replacement of worn or defective components, lubrication, cleaning, and adjusting as
required for proper lift operation at rated speed and capacity.  Provide parts and supplies same
as those used in the manufacture and installation of original equipment.

B. Continuing Maintenance Service:  Provide a continuing maintenance proposal from Installer to
Owner, in the form of a standard yearly (or other period) maintenance agreement, starting on date
initial maintenance service is concluded.  State services, obligations, conditions, and terms for
agreement period and for future renewal options.
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PART 2 - PRODUCTS

2.1 MANUFACTURERS

A. Basis-of-Design Product:  The design for the custom designed powered telescopic manlifts is
based on products manufactured by MLE.  Subject to compliance with requirements, provide a
custom product manufactured by MLE or by a comparable manufacturer, as approved by the
Architect.  Comply with requirements in Section 01000 - "General Requirements" for
submissions of approved equals.
1. MLE

5707 S. Pennsylvania Avenue
Cudahy, WI 53110
tel:  (414) 486-1760
fax:  (414) 486-1763
www.manliftengineering.com

2.2 MATERIALS

A. Steel Plates, Shapes, and Bars:  ASTM A 36/A 36M.

B. Steel Tubing:  ASTM A 500.

C. Steel Pipe:  ASTM A 53/A 53M; standard weight (Schedule 40), unless otherwise indicated or
required by structural loads.

D. Carbon-Steel Sheet:  Either cold-rolled steel sheet, ASTM A 366/A 366M, or hot-rolled steel
sheet, ASTM A 569/A 569M.

E. Galvanized Steel Sheet:  ASTM A 653/A 653M, G90 zinc coating,

F. Aluminum:  Alloy and temper recommended by aluminum producer and finisher for type of use
and finish indicated, and with not less than the strength and durability properties of alloy and
temper designated below for each aluminum form required.
1. Extruded Aluminum:  ASTM B 221, alloy 6063-T6.
2. Aluminum Sheet:  ASTM B 209, alloy 5005-H15.

G. Stainless-Steel Bars and Shapes:  ASTM A 276, Type 304.

H. Stainless-Steel Tubing:  ASTM A 554, Grade MT-304.

I. Stainless-Steel Sheet, Strip, Plate, and Flat Bar:  ASTM A 666, Type 304.

J. Stainless-Steel Floor Plate:  ASTM A 793.

K. Inserts:  Furnish required concrete and masonry inserts and similar anchorage devices for
installing structural members, guide rails, machines, and other lift components. 

L. Expansion Anchors:  Anchor-bolt-and-sleeve assembly of material indicated below with
capability to sustain, without failure, a load equal to 10 times the load imposed as determined by
testing per ASTM E 488 conducted by a qualified independent testing agency:
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1. Material:  Group 1, alloy 304 or alloy 316, stainless-steel bolts and nuts complying with
ASTM F 593 and ASTM F 594.

M. Nonshrink, Nonmetallic Grout:  Factory-packaged, nonstaining, noncorrosive, nongaseous grout
complying with ASTM C 1107.

2.3 TELESCOPIC MANLIFT

A. Systems and Machinery:  Manufacturer's pre-engineered lift systems as indicated on the drawings
and as follows:

1. Platform Size:  36 by 60 inches
2. Platform height -elevated:  25 feet
3. Platform height - lowered:  18 inches
4. Overall height (in lowered position):  9'-6"
5. Platform capacity:  500 lbs.
6. Gross weight:  2000 lbs.
7. Lift Speed:  Minimum 0.42 ft/sec (25 ft/min).
8. Power Unit: 

a. 208/240/480, (3) phase, AC
b. 10 horsepower
c. 5 gpm @ 2500 psi

9. Controls at ground and platform:
a. Raise
b. Lower
c. Pump engage
d. Emergency stop
e. Extend platform to roof edge on 2 sides.

10 .System Control Voltage:  24-V AC.

B. Manual Lowering:  Provide means to manually lower units in case of malfunction or power loss.

C. Concealed Wiring:  Enclose wiring within housings of units.  Do not use conduit exposed to
view.

D. Self-Supporting Units:  Support vertical loads of units only at base. Attachment to building for
lateral support is not permitted.

E. Platform:  0.25-inch- thick, stainless-steel checkered plate.

F. Platform Sides:  Rectangular stainless-steel-tube frames with stainless-steel balusters.

G. Platform Operation: Size as indicated above, fixed, non-operational. Two additional operational
platforms shall be provided that hydraulically extend approximately 3'(feet) over the existing
roof and parapet. Platform locations as indicated on the drawings. Platforms shall be provided
with railings, safety chains and lanyard tie-off points. Railings shall lock in place in the open
position. Materials and finish shall be the same as the fixed, non-operational platform.

H. Safety Interlock: System shall be designed so the lift will not raise or lower the platform if the
operational platforms and railings are extended. 
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2.4 FINISHES

A. General:  Comply with NAAMM's "Metal Finishes Manual for Architectural and Metal
Products" for recommendations for applying and designating finishes.

B. Steel and Iron Finishes:  Prepare and finish iron and steel, including galvanized steel, as follows:
1. Prepare uncoated ferrous-metal surfaces to comply with SSPC-SP 3, "Power Tool

Cleaning," or SSPC-SP 6/NACE No. 3, "Commercial Blast Cleaning," followed by a
conversion coating of type suited to organic coating applied over it.

2. Prepare galvanized steel surfaces by removing dirt, grease, and other contaminants
followed by a conversion coating of type suited to organic coating applied over it.  Clean
welds, mechanical connections, and abraded areas, and apply galvanizing repair paint to
comply with ASTM A 780.

3. Liquid-Coated Finish:  Immediately after cleaning and pretreating, apply urethane primer
and polyurethane top coat to a film thickness not less than 3 mils.
a. Color and Gloss: As selected by Architect from manufacturer's full range.

2.5 WARNING SIGN

A. Provide a warning sign, designed for exterior use, mounted on the man-lift in a location as to be
directly visible from the control panel. The sign is to state that the following:

"MAN-LIFT IS NOT TO BE OPERATED IN WINDS GREATER THAN 20 MILES PER HOUR"

PART 3 - EXECUTION

3.1 EXAMINATION

A. Examine installation areas, with Installer present, for compliance with requirements for
installation tolerances and other conditions affecting performance.
1. Proceed with installation only after unsatisfactory conditions have been corrected.

3.2 INSTALLATION

A. General:  Comply with manufacturer's written installation instructions applicable to products and
applications indicated, except where more stringent requirements apply.

B. Lubricate operating parts of lift, including drive mechanism, guide rails, gates, safety devices,
and hardware.

3.3 FIELD QUALITY CONTROL

A. Acceptance Testing:  On completion of lift installation and before permitting use of lifts, perform
acceptance tests as required and recommended by governing regulations and agencies.

B. Operating Test:  In addition to above testing, load lifts to rated capacity and operate continuously
for 30 minutes between lowest and highest landings served.  Readjust stops and other devices
and signal equipment for operation of system.
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C. Advise Architect, and authorities having jurisdiction in advance of dates and times tests are to
be performed on lifts.

3.4 DEMONSTRATION

A. Instruct the government's personnel in proper use, operation, and daily maintenance of lifts.
Review emergency provisions, including emergency access and procedures to be followed at
time of operational failure and other building emergencies.  Train the government's personnel
in procedures to follow in identifying sources of operational failures or malfunctions.  Confer
with the government on requirements for a complete lift maintenance program.

B. Make a final check of each lift operation with the government's personnel present and before date
of Substantial Completion.  Determine that operation systems and devices are functioning
properly.

END OF SECTION 14430
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SECTION16050 - BASIC ELECTRICAL MATERIALS AND METHODS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes the following:
1. Electrical equipment coordination and installation.
2. Sleeves for raceways and cables.
3. Sleeve seals.
4. Common electrical installation requirements.

1.3 DEFINITIONS

A. ATS:  Acceptance Testing Specifications.

B. EPDM:  Ethylene-propylene-diene terpolymer rubber.

C. NBR:  Acrylonitrile-butadiene rubber.

1.4 SUBMITTALS

A. Product Data:  For each type of product indicated.

1.5 QUALITY ASSURANCE

A. Test Equipment Suitability and Calibration:  Comply with NETA ATS, "Suitability of Test
Equipment" and "Test Instrument Calibration."

1.6 COORDINATION

A. Coordinate arrangement, mounting, and support of electrical equipment:
1. To allow maximum possible headroom unless specific mounting heights that reduce

headroom are indicated.
2. To provide for ease of disconnecting the equipment with minimum interference to other

installations.
3. To allow right of way for piping and conduit installed at required slope.
4. So connecting raceways will be clear of obstructions and of the working and access space

of other equipment.

B. Coordinate installation of required supporting devices.

C. Coordinate electrical testing of electrical, mechanical, and architectural items, so equipment and
systems that are functionally interdependent are tested to demonstrate successful interoperability.
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PART 2 - PRODUCTS

2.1 MANUFACTURERS

A. In other Part 2 articles where titles below introduce lists, the following requirements apply to
product selection:
1. Available Manufacturers:  Subject to compliance with requirements, manufacturers

offering products that may be incorporated into the Work include, but are not limited to,
manufacturers specified.

2. Manufacturers:  Subject to compliance with requirements, provide products by one of the
manufacturers specified.

2.2 SLEEVES FOR RACEWAYS AND CABLES

A. Steel Pipe Sleeves:  ASTM A 53/A 53M, Type E, Grade B, Schedule 40, galvanized steel, plain
ends.

B. Sleeves for Rectangular Openings:  Galvanized sheet steel with minimum 0.052- or 0.138-inch
thickness as indicated and of length to suit application.

C. Coordinate sleeve selection and application with selection and application of firestopping
specified in Underwriters' Laboratories "Fire Resistance Directory."

2.3 SLEEVE SEALS

A. Description:  Modular sealing device, designed for field assembly, to fill annular space between
sleeve and raceway or cable.
1. Available Manufacturers:

a. Advance Products & Systems, Inc.
b. Calpico, Inc.
c. Metraflex Co.
d. Pipeline Seal and Insulator, Inc.

2. Sealing Elements:  EPDM or NBR interlocking links shaped to fit surface of cable or
conduit.  Include type and number required for material and size of raceway or cable.

3. Pressure Plates:  Carbon steel.  Include two for each sealing element.
4. Connecting Bolts and Nuts:  Carbon steel with corrosion-resistant coating of length

required to secure pressure plates to sealing elements.  Include one for each sealing
element.

PART 3 - EXECUTION

3.1 COMMON REQUIREMENTS FOR ELECTRICAL INSTALLATION

A. Comply with NECA 1.

B. Measure indicated mounting heights to bottom of unit for suspended items and to center of unit
for wall-mounting items.
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C. Headroom Maintenance:  If mounting heights or other location criteria are not indicated, arrange
and install components and equipment to provide maximum possible headroom consistent with
these requirements.

D. Equipment:  Install to facilitate service, maintenance, and repair or replacement of components
of both electrical equipment and other nearby installations.  Connect in such a way as to facilitate
future disconnecting with minimum interference with other items in the vicinity.

E. Right of Way:  Give to raceways and piping systems installed at a required slope.

3.2 SLEEVE INSTALLATION FOR ELECTRICAL PENETRATIONS

A. Electrical penetrations occur when raceways, cables, wireways, cable trays, or busways penetrate
concrete slabs, concrete or masonry walls, or fire-rated floor and wall assemblies.

B. Coordinate sleeve selection and application with selection and application of firestopping
specified in Underwriters' Laboratories "Fire Resistance Directory."

C. Concrete Slabs and Walls:  Install sleeves for penetrations unless core-drilled holes are used.

D. Use pipe sleeves unless penetration arrangement requires rectangular sleeved opening.

E. Rectangular Sleeve Minimum Metal Thickness:
1. For sleeve cross-section rectangle perimeter less than 50 inches and no side greater than

16 inches, thickness shall be 0.052 inch.
2. For sleeve cross-section rectangle perimeter equal to, or greater than, 50 inches and 1 or

more sides equal to, or greater than, 16 inches, thickness shall be 0.138 inch.

F. Fire-Rated Assemblies:  Install sleeves for penetrations of fire-rated floor and wall assemblies
unless openings compatible with firestop system used are fabricated during construction of floor
or wall.

G. Cut sleeves to length for mounting flush with both surfaces of walls.

H. Extend sleeves installed in floors 2 inches above finished floor level.

I. Size pipe sleeves to provide 1/4-inch annular clear space between sleeve and raceway or cable
unless sleeve seal is to be installed.

J. Seal space outside of sleeves with grout for penetrations of concrete and masonry.

K. Interior Penetrations of Non-Fire-Rated Walls and Floors:  Seal annular space between sleeve
and raceway or cable, using joint sealant appropriate for size, depth, and location of joint.

L. Fire-Rated-Assembly Penetrations:  Maintain indicated fire rating of walls, partitions, ceilings,
and floors at raceway and cable penetrations.  Install sleeves and seal raceway and cable
penetration sleeves with firestop materials.  Comply with Underwriters' Laboratories "Fire
Resistance Directory."
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M. Roof-Penetration Sleeves:  Seal penetration of individual raceways and cables with flexible
boot-type flashing units applied in coordination with roofing work.

N. Aboveground, Exterior-Wall Penetrations:  Seal penetrations using sleeves and mechanical
sleeve seals.  Select sleeve size to allow for 1-inch annular clear space between pipe and sleeve
for installing mechanical sleeve seals.

3.3 SLEEVE-SEAL INSTALLATION

A. Install to seal exterior wall penetrations.

B. Use type and number of sealing elements recommended by manufacturer for raceway or cable
material and size.  Position raceway or cable in center of sleeve.  Assemble mechanical sleeve
seals and install in annular space between raceway or cable and sleeve.  Tighten bolts against
pressure plates that cause sealing elements to expand and make watertight seal.

3.4 FIRESTOPPING

A. Apply firestopping to electrical penetrations of fire-rated floor and wall assemblies to restore
original fire-resistance rating of assembly.  Firestopping materials and installation requirements
are specified in Underwriters' Laboratories "Fire Resistance Directory."

3.5 FIELD QUALITY CONTROL

A. Inspect installed sleeve and sleeve-seal installations and associated firestopping for damage and
faulty work.

END OF SECTION 16050
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SECTION 16073 - HANGERS AND SUPPORTS FOR ELECTRICAL SYSTEMS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes the following:
1. Hangers and supports for electrical equipment and systems.

1.3 DEFINITIONS

A. EMT:  Electrical metallic tubing.

B. IMC:  Intermediate metal conduit.

C. RMC:  Rigid metal conduit.

1.4 PERFORMANCE REQUIREMENTS

A. Delegated Design:  Design supports for multiple raceways, including comprehensive engineering
analysis by a qualified professional engineer, using performance requirements and design criteria
indicated.

B. Design supports for multiple raceways capable of supporting combined weight of supported
systems and its contents.

C. Design equipment supports capable of supporting combined operating weight of supported
equipment and connected systems and components.

D. Rated Strength:  Adequate in tension, shear, and pullout force to resist maximum loads calculated
or imposed for this Project.

1.5 SUBMITTALS

A. Product Data:  For the following:
1. Steel slotted support systems.

B. Shop Drawings:  Signed and sealed by a qualified professional engineer. Show fabrication and
installation details and include calculations for the following:

1. Trapeze hangers.  Include Product Data for components.
2. Steel slotted channel systems.  Include Product Data for components.
3. Equipment supports.

C. Welding certificates.
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1.6 QUALITY ASSURANCE

A. Welding:  Qualify procedures and personnel according to AWS D1.1/D1.1M, "Structural
Welding Code - Steel."

B. Comply with NFPA 70.

1.7 COORDINATION

A. Coordinate installation of roof curbs, equipment supports, and roof penetrations.  These items
are specified in Division 7 Section "Roof Accessories."

PART 2 - PRODUCTS

2.1 SUPPORT, ANCHORAGE, AND ATTACHMENT COMPONENTS

A. Steel Slotted Support Systems:  Comply with MFMA-4, factory-fabricated components for field
assembly.
1. Available Manufacturers:  Subject to compliance with requirements, manufacturers

offering products that may be incorporated into the Work include, but are not limited to,
the following:
a. Cooper B-Line, Inc.; a division of Cooper Industries.
b. ERICO International Corporation.
c. Thomas & Betts Corporation.
d. Unistrut; Tyco International, Ltd.

2. Metallic Coatings:  Hot-dip galvanized after fabrication and applied according to
MFMA-4.

3. Nonmetallic Coatings:  Manufacturer's standard PVC, polyurethane, or polyester coating
applied according to MFMA-4.

4. Channel Dimensions:  Selected for applicable load criteria.

B. Raceway and Cable Supports:  As described in NECA 1 and NECA 101.

C. Conduit and Cable Support Devices:  Steel and malleable-iron hangers, clamps, and associated
fittings, designed for types and sizes of raceway or cable to be supported.

D. Support for Conductors in Vertical Conduit:  Factory-fabricated assembly consisting of threaded
body and insulating wedging plug or plugs for non-armored electrical conductors or cables in
riser conduits.  Plugs shall have number, size, and shape of conductor gripping pieces as required
to suit individual conductors or cables supported.  Body shall be malleable iron.

E. Structural Steel for Fabricated Supports and Restraints:  ASTM A 36/A 36M, steel plates, shapes,
and bars; black and galvanized.

F. Mounting, Anchoring, and Attachment Components:  Items for fastening electrical items or their
supports to building surfaces include the following:
1. Powder-Actuated Fasteners:  Threaded-steel stud, for use in hardened portland cement

concrete, steel, or wood, with tension, shear, and pullout capacities appropriate for
supported loads and building materials where used.
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a. Available Manufacturers:  Subject to compliance with requirements, manufacturers
offering products that may be incorporated into the Work include, but are not
limited to, the following:
1) Hilti Inc.
2) ITW Ramset/Red Head; a division of Illinois Tool Works, Inc.
3) MKT Fastening, LLC.
4) Simpson Strong-Tie Co., Inc.; Masterset Fastening Systems Unit.

2. Mechanical-Expansion Anchors:  Insert-wedge-type, zinc-coated steel, for use in hardened
portland cement concrete with tension, shear, and pullout capacities appropriate for
supported loads and building materials in which used.
a. Available Manufacturers:  Subject to compliance with requirements, manufacturers

offering products that may be incorporated into the Work include, but are not
limited to, the following:
1) Cooper B-Line, Inc.; a division of Cooper Industries.
2) Empire Tool and Manufacturing Co., Inc.
3) Hilti Inc.
4) ITW Ramset/Red Head; a division of Illinois Tool Works, Inc.
5) MKT Fastening, LLC.

3. Concrete Inserts:  Steel or malleable-iron, slotted support system units similar to MSS
Type 18; complying with MFMA-4 or MSS SP-58.

4. Clamps for Attachment to Steel Structural Elements:  MSS SP-58, type suitable for
attached structural element.

5. Through Bolts:  Structural type, hex head, and high strength.  Comply with ASTM A 325.
6. Toggle Bolts:  All-steel springhead type.
7. Hanger Rods:  Threaded steel.

PART 3 - EXECUTION

3.1 APPLICATION

A. Comply with NECA 1 and NECA 101 for application of hangers and supports for electrical
equipment and systems except if requirements in this Section are stricter.

B. Maximum Support Spacing and Minimum Hanger Rod Size for Raceway:  Space supports for
EMT, IMC, and RMC as scheduled in NECA 1, where its Table 1 lists maximum spacings less
than stated in NFPA 70.  Minimum rod size shall be 1/4 inch in diameter.

C. Multiple Raceways or Cables:  Install trapeze-type supports fabricated with steel slotted support
system, sized so capacity can be increased by at least 25 percent in future without exceeding
specified design load limits.
1. Secure raceways and cables to these supports with two-bolt conduit clamps.

3.2 SUPPORT INSTALLATION

A. Comply with NECA 1 and NECA 101 for installation requirements except as specified in this
Article.

B. Raceway Support Methods:  In addition to methods described in NECA 1, EMT, IMC, and RMC
may be supported by openings through structure members, as permitted in NFPA 70.
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C. Strength of Support Assemblies:  Where not indicated, select sizes of components so strength
will be adequate to carry present and future static loads within specified loading limits.
Minimum static design load used for strength determination shall be weight of supported
components plus 200 lb.

D. Mounting and Anchorage of Surface-Mounted Equipment and Components:  Anchor and fasten
electrical items and their supports to building structural elements by the following methods
unless otherwise indicated by code:
1. To Wood:  Fasten with lag screws or through bolts.
2. To New Concrete:  Bolt to concrete inserts.
3. To Masonry:  Approved toggle-type bolts on hollow masonry units and expansion anchor

fasteners on solid masonry units.
4. To Existing Concrete:  Expansion anchor fasteners.
5. Instead of expansion anchors, powder-actuated driven threaded studs provided with lock

washers and nuts may be used in existing standard-weight concrete 4 inches thick or
greater.  Do not use for anchorage to lightweight-aggregate concrete or for slabs less than
4 inches thick.

6. To Steel:  Welded threaded studs complying with AWS D1.1/D1.1M, with lock washers
and nuts.

7. To Light Steel:  Sheet metal screws.
8. Items Mounted on Hollow Walls and Nonstructural Building Surfaces:  Mount cabinets,

panelboards, disconnect switches, control enclosures, pull and junction boxes,
transformers, and other devices on slotted-channel racks attached to substrate.

E. Drill holes for expansion anchors in concrete at locations and to depths that avoid reinforcing
bars.

3.3 PAINTING

A. Touchup:  Clean field welds and abraded areas of shop paint.  Paint exposed areas immediately
after erecting hangers and supports.  Use same materials as used for shop painting.  Comply with
SSPC-PA 1 requirements for touching up field-painted surfaces.
1. Apply paint by brush or spray to provide minimum dry film thickness of 2.0 mils (0.05

mm).

B. Galvanized Surfaces:  Clean welds, bolted connections, and abraded areas and apply
galvanizing-repair paint to comply with ASTM A 780.

END OF SECTION 16073
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SECTION 16075 - ELECTRICAL IDENTIFICATION

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes the following:
1. Identification for raceway and metal-clad cable.
2. Identification for conductors and communication and control cable.
3. Equipment identification labels.
4. Miscellaneous identification products.

1.3 SUBMITTALS

A. Product Data:  For each electrical identification product indicated.

1.4 QUALITY ASSURANCE

A. Comply with NFPA 70.

B. Comply with 29 CFR 1910.145.

1.5 COORDINATION

A. Coordinate identification names, abbreviations, colors, and other features with requirements in
the Contract Documents, Shop Drawings, manufacturer's wiring diagrams, and the Operation and
Maintenance Manual, and with those required by codes, standards, and 29 CFR 1910.145.  Use
consistent designations throughout Project.

B. Coordinate installation of identifying devices with completion of covering and painting of
surfaces where devices are to be applied.

C. Coordinate installation of identifying devices with location of access panels and doors.

D. Install identifying devices before installing acoustical ceilings and similar concealment.

PART 2 - PRODUCTS

2.1 RACEWAY AND METAL-CLAD CABLE IDENTIFICATION MATERIALS

A. Comply with ANSI A13.1 for minimum size of letters for legend and for minimum length of
color field for each raceway and cable size.
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B. Color for Printed Legend:
1. Power Circuits:  Black letters on an orange field.
2. Legend:  Indicate system or service and voltage, if applicable.

C. Self-Adhesive Vinyl Labels:  Preprinted, flexible label laminated with a clear, weather- and
chemical-resistant coating and matching wraparound adhesive tape for securing ends of legend
label.

D. Self-Adhesive Vinyl Tape:  Colored, heavy duty, waterproof, fade resistant; 2 inches wide;
compounded for outdoor use.

2.2 CONDUCTOR AND COMMUNICATION- AND CONTROL-CABLE IDENTIFICATION
MATERIALS

A. Color-Coding Conductor Tape:  Colored, self-adhesive vinyl tape not less than 3 mils thick by
1 to 2 inches wide.

2.3 EQUIPMENT IDENTIFICATION LABELS

A. Engraved, Laminated Acrylic or Melamine Label:  Punched or drilled for screw mounting.
White letters on a dark-gray background.  Minimum letter height shall be 3/8 inch.

2.4 MISCELLANEOUS IDENTIFICATION PRODUCTS

A. Cable Ties:  Fungus-inert, self-extinguishing, 1-piece, self-locking, Type 6/6 nylon cable ties.
1. Minimum Width:  3/16 inch (5 mm).
2. Tensile Strength:  50 lb, minimum.
3. Temperature Range:  Minus 40 to plus 185 deg F.
4. Color:  Black, except where used for color-coding.

B. Fasteners for Labels and Signs:  Self-tapping, stainless-steel screws or stainless-steel machine
screws with nuts and flat and lock washers.

PART 3 - EXECUTION

3.1 APPLICATION

A. Accessible Raceways and Metal-Clad Cables, 600 V or Less, for Feeder, and Branch Circuits
More Than 30 A:  Identify with orange self-adhesive vinyl tape applied in bands.

B. Power-Circuit Conductor Identification:  For secondary conductors No. 1/0 AWG and larger in
pull and junction boxes use color-coding conductor tape.  Identify phase.

C. Branch-Circuit Conductor Identification:  Where there are conductors for more than three branch
circuits in same junction or pull box, use color-coding conductor tape.  Identify each ungrounded
conductor according to phase.

D. Equipment Identification Labels:  On each unit of equipment, install unique designation label
that is consistent with wiring diagrams, schedules, and Operation and Maintenance Manual.
Apply labels to disconnect switches and protection equipment, central or master units, control
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panels, control stations, terminal cabinets, and racks of each system.  Systems include power,
lighting, control, communication, signal, monitoring, and alarm systems unless equipment is
provided with its own identification.
1. Labeling Instructions:

a. Indoor Equipment:  Engraved, laminated acrylic or melamine label.  Unless
otherwise indicated, provide a single line of text with 1/2-inch- (13-mm-) high
letters on 1-1/2-inch- (38-mm-) high label; where 2 lines of text are required, use
labels 2 inches (50 mm) high.

b. Outdoor Equipment:  Engraved, laminated acrylic or melamine label.
c. Elevated Components:  Increase sizes of labels and letters to those appropriate for

viewing from the floor.
2. Equipment to Be Labeled:

a. Access doors and panels for concealed electrical items.
b. Disconnect switches.

3.2 INSTALLATION

A. Verify identity of each item before installing identification products.

B. Location:  Install identification materials and devices at locations for most convenient viewing
without interference with operation and maintenance of equipment.

C. Apply identification devices to surfaces that require finish after completing finish work.

D. Self-Adhesive Identification Products:  Clean surfaces before application, using materials and
methods recommended by manufacturer of identification device.

E. Attach nonadhesive signs and plastic labels with screws and auxiliary hardware appropriate to
the location and substrate.

F. Color-Coding for Phase and Voltage Level Identification, 600 V and Less:  Use the colors listed
below for ungrounded feeder, and branch-circuit conductors.
1. Color shall be factory applied or, for sizes larger than No. 10 AWG if authorities having

jurisdiction permit, field applied.
2. Colors for 208/120-V Circuits:

a. Phase A:  Black.
b. Phase B:  Red.
c. Phase C:  Blue.

3. Colors for 480/277-V Circuits:
a. Phase A:  Brown.
b. Phase B:  Orange.
c. Phase C:  Yellow.

4. Field-Applied, Color-Coding Conductor Tape:  Apply in half-lapped turns for a minimum
distance of 6 inches (150 mm) from terminal points and in boxes where splices or taps are
made.  Apply last two turns of tape with no tension to prevent possible unwinding.  Locate
bands to avoid obscuring factory cable markings.

END OF SECTION 16075
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SECTION 16120 - CONDUCTORS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes the following:
1. Building wires rated 600 V and less.
2. Connectors, splices, and terminations rated 600 V and less.

1.3 SUBMITTALS

A. Product Data:  For each type of product indicated.

B. Field quality-control test reports.

1.4 QUALITY ASSURANCE

A. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in NFPA 70,
Article 100, by a testing agency acceptable to authorities having jurisdiction, and marked for
intended use.

B. Comply with NFPA 70.

PART 2 - PRODUCTS

2.1 CONDUCTORS AND CABLES

A. Available Manufacturers:  Subject to compliance with requirements, manufacturers offering
products that may be incorporated into the Work include, but are not limited to, the following:
1. American Insulated Wire Corp.; a Leviton Company.
2. General Cable Corporation.
3. Senator Wire & Cable Company.
4. Southwire Company.

B.  Copper Conductors:  Comply with NEMA WC 70.

C. Conductor Insulation:  Comply with NEMA WC 70 for Types THHN-THWN.

2.2 CONNECTORS AND SPLICES

A. Available Manufacturers:  Subject to compliance with requirements, manufacturers offering
products that may be incorporated into the Work include, but are not limited to, the following:
1. AFC Cable Systems, Inc.
2. Hubbell Power Systems, Inc.
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3. O-Z/Gedney; EGS Electrical Group LLC.
4. 3M; Electrical Products Division.
5. Tyco Electronics Corp.

B. Description:  Factory-fabricated connectors and splices of size, ampacity rating, material, type,
and class for application and service indicated.

PART 3 - EXECUTION

3.1 CONDUCTOR MATERIAL APPLICATIONS

A. Feeders:  Copper.  Solid for No. 10 AWG and smaller; stranded for No. 8 AWG and larger.

B. Branch Circuits:  Copper.  Solid for No. 10 AWG and smaller; stranded for No. 8 AWG and
larger.

3.2 CONDUCTOR INSULATION APPLICATIONS AND WIRING METHODS

A. Exposed Feeders:  Type THHN-THWN, single conductors in raceway.

B. Feeders Concealed in Ceilings, Walls, Partitions, and Crawlspaces:  Type THHN-THWN, single
conductors in raceway.

C. Exposed Branch Circuits, Including in Crawlspaces:  Type THHN-THWN, single conductors in
raceway.

D. Branch Circuits Concealed in Ceilings, Walls, and Partitions:  Type THHN-THWN, single
conductors in raceway.

E. Class 1 Control Circuits:  Type THHN-THWN, in raceway.

F. Class 2 Control Circuits:  Type THHN-THWN, in raceway.

3.3 INSTALLATION OF CONDUCTORS

A. Conceal conductors in finished walls, ceilings, and floors, unless otherwise indicated.

B. Use manufacturer-approved pulling compound or lubricant where necessary; compound used
must not deteriorate conductor or insulation.  Do not exceed manufacturer's recommended
maximum pulling tensions and sidewall pressure values.

C. Use pulling means, including fish tape, cable, rope, and basket-weave wire/cable grips that will
not damage cables or raceway.

D. Install exposed conduits parallel and perpendicular to surfaces of exposed structural members,
and follow surface contours where possible.

E. Support conduits according to Division 16 Section "Electrical Supports and Seismic Restraints."

F. Identify and color-code conductors according to Division 16 Section "Electrical Identification."
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3.4 CONNECTIONS

A. Tighten electrical connectors and terminals according to manufacturer's published
torque-tightening values.  If manufacturer's torque values are not indicated, use those specified
in UL 486A.

B. Make splices and taps that are compatible with conductor material and that possess equivalent
or better mechanical strength and insulation ratings than unspliced conductors.

C. Wiring at Outlets:  Install conductor at each outlet, with at least 12 inches of slack.

3.5 FIELD QUALITY CONTROL

A. Perform tests and inspections and prepare test reports.

B. Tests and Inspections:
1. After installing conductors and before electrical circuitry has been energized, test feeder

conductors for compliance with requirements.
2. Perform each visual and mechanical inspection and electrical test stated in NETA

Acceptance Testing Specification.  Certify compliance with test parameters.

C. Test Reports:  Prepare a written report to record the following:
1. Test procedures used.
2. Test results that comply with requirements.
3. Test results that do not comply with requirements and corrective action taken to achieve

compliance with requirements.

D. Remove and replace malfunctioning units and retest as specified above.

END OF SECTION 16120
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SECTION 16130 - RACEWAYS AND BOXES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes raceways, fittings, boxes, enclosures, and cabinets for electrical wiring.

1.3 DEFINITIONS

A. EMT:  Electrical metallic tubing.

B. ENT:  Electrical nonmetallic tubing.

C. FMC:  Flexible metal conduit.

D. IMC:  Intermediate metal conduit.

E. LFMC:  Liquidtight flexible metal conduit.

F. LFNC:  Liquidtight flexible nonmetallic conduit.

G. RNC:  Rigid nonmetallic conduit.

1.4 QUALITY ASSURANCE

A. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in NFPA 70,
Article 100, by a testing agency acceptable to authorities having jurisdiction, and marked for
intended use.

B. Comply with NFPA 70.

PART 2 - PRODUCTS

2.1 METAL CONDUIT AND TUBING

A. Available Manufacturers:  Subject to compliance with requirements, manufacturers offering
products that may be incorporated into the Work include, but are not limited to, the following:
1. AFC Cable Systems, Inc.
2. Alflex Inc.
3. Allied Tube & Conduit; a Tyco International Ltd. Co.
4. Anamet Electrical, Inc.; Anaconda Metal Hose.
5. Electri-Flex Co.
6. Manhattan/CDT/Cole-Flex.
7. Maverick Tube Corporation.
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8. O-Z Gedney; a unit of General Signal.
9. Wheatland Tube Company.

B. Rigid Steel Conduit:  ANSI C80.1.

C. IMC:  ANSI C80.6.

D. EMT:  ANSI C80.3.

E. FMC:  Zinc-coated steel.

F. LFMC:  Flexible steel conduit with PVC jacket.

G. Fittings for Conduit (Including all Types and Flexible and Liquidtight), EMT, and Cable:
NEMA FB 1; listed for type and size raceway with which used, and for application and
environment in which installed.
1. Fittings for EMT:  Steel or die-cast, compression type.

H. Joint Compound for Rigid Steel Conduit or IMC:  Listed for use in cable connector assemblies,
and compounded for use to lubricate and protect threaded raceway joints from corrosion and
enhance their conductivity.

2.2 BOXES, ENCLOSURES, AND CABINETS

A. Available Manufacturers:  Subject to compliance with requirements, manufacturers offering
products that may be incorporated into the Work include, but are not limited to, the following:
1. Cooper Crouse-Hinds; Div. of Cooper Industries, Inc.
2. EGS/Appleton Electric.
3. Erickson Electrical Equipment Company.
4. Hoffman.
5. Hubbell Incorporated; Killark Electric Manufacturing Co. Division.
6. O-Z/Gedney; a unit of General Signal.
7. RACO; a Hubbell Company.
8. Robroy Industries, Inc.; Enclosure Division.
9. Scott Fetzer Co.; Adalet Division.
10. Spring City Electrical Manufacturing Company.
11. Thomas & Betts Corporation.
12. Walker Systems, Inc.; Wiremold Company (The).
13. Woodhead, Daniel Company; Woodhead Industries, Inc. Subsidiary.

B. Sheet Metal Outlet and Device Boxes:  NEMA OS 1.

C. Cast-Metal Outlet and Device Boxes:  NEMA FB 1, ferrous alloy, Type FD, with gasketed cover.

D. Small Sheet Metal Pull and Junction Boxes:  NEMA OS 1.

PART 3 - EXECUTION

3.1 RACEWAY APPLICATION
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A. Outdoors:  Apply raceway products as specified below, unless otherwise indicated:
1. Exposed Conduit:  Rigid steel conduit.
2. Connection to Vibrating Equipment (Including Transformers and Hydraulic, Pneumatic,

Electric Solenoid, or Motor-Driven Equipment):  LFMC.
3. Boxes and Enclosures, Aboveground:  NEMA 250, Type 3R.

B. Comply with the following indoor applications, unless otherwise indicated:
1. Exposed, Not Subject to Physical Damage:  EMT or RNC.
2. Exposed, Not Subject to Severe Physical Damage:  EMT.
3. Exposed and Subject to Severe Physical Damage:  Rigid steel conduit.  Includes raceways

in the following locations:
a. Mechanical rooms.

4. Concealed in Ceilings and Interior Walls and Partitions:  EMT.
5. Connection to Vibrating Equipment (Including Transformers and Hydraulic, Pneumatic,

Electric Solenoid, or Motor-Driven Equipment):  FMC, except use LFMC in damp or wet
locations.

6. Damp or Wet Locations:  Rigid steel conduit.
7. Boxes and Enclosures:  NEMA 250, Type 1, except use NEMA 250, Type 4, stainless steel

in damp or wet locations.

C. Minimum Raceway Size:  3/4-inch trade size.

D. Raceway Fittings:  Compatible with raceways and suitable for use and location.
1. Rigid Conduit:  Use threaded rigid steel conduit fittings, unless otherwise indicated.

3.2 INSTALLATION

A. Comply with NECA 1 for installation requirements applicable to products specified in Part 2
except where requirements on Drawings or in this Article are stricter.

B. Keep raceways at least 6 inches away from parallel runs of flues and steam or hot-water pipes.
Install horizontal raceway runs above water and steam piping.

C. Complete raceway installation before starting conductor installation.

D. Support raceways as specified in Division 16 Section "Hangers And Supports For Electrical
Systems."

E. Install no more than the equivalent of three 90-degree bends in any conduit run except for
communications conduits, for which fewer bends are allowed.

F. Conceal conduit and EMT within finished walls, ceilings, and floors, unless otherwise indicated.

G. Threaded Conduit Joints, Exposed to Wet, Damp, Corrosive, or Outdoor Conditions:  Apply
listed compound to threads of raceway and fittings before making up joints.  Follow compound
manufacturer's written instructions.

H. Raceway Terminations at Locations Subject to Moisture or Vibration:  Use insulating bushings
to protect conductors, including conductors smaller than No. 4 AWG.
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I. Install pull wires in empty raceways.  Use polypropylene or monofilament plastic line with not
less than 200-lb tensile strength.  Leave at least 12 inches of slack at each end of pull wire.

J. Install raceway sealing fittings at suitable, approved, and accessible locations and fill them with
listed sealing compound.  For concealed raceways, install each fitting in a flush steel box with
a blank cover plate having a finish similar to that of adjacent plates or surfaces.  Install raceway
sealing fittings at the following points:
1. Where conduits pass from warm to cold locations, such as boundaries of refrigerated

spaces.
2. Where otherwise required by NFPA 70.

K. Flexible Conduit Connections:  Use maximum of 72 inches of flexible conduit for equipment
subject to vibration, noise transmission, or movement; and for transformers and motors.
1. Use LFMC in damp or wet locations.

L. Recessed Boxes in Masonry Walls:  Saw-cut opening for box in center of cell of masonry block,
and install box flush with surface of wall.

3.3 FIRESTOPPING

A. Apply firestopping to electrical penetrations of fire-rated floor and wall assemblies to restore
original fire-resistance rating of assembly.  Firestopping materials and installation requirements
are specified in Underwriters' Laboratories "Fire Resistance Directory."

3.4 PROTECTION

A. Provide final protection and maintain conditions that ensure coatings, finishes, and cabinets are
without damage or deterioration at time of Substantial Completion.
1. Repair damage to galvanized finishes with zinc-rich paint recommended by manufacturer.

END OF SECTION 16130
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SECTION 16410 - ENCLOSED SWITCHES AND CIRCUIT BREAKERS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes the following individually mounted, enclosed switches and circuit
breakers:
1. Fusible switches.
2. Nonfusible switches.
3. Molded-case circuit breakers.
4. Molded-case switches.
5. Enclosures.

1.3 DEFINITIONS

A. HD:  Heavy duty.

B. RMS:  Root mean square.

1.4 SUBMITTALS

A. Product Data:  For each type of enclosed switch, circuit breaker, accessory, and component
indicated.  Include dimensioned elevations, sections, weights, and manufacturers' technical data
on features, performance, electrical characteristics, ratings, and finishes.
1. Enclosure types and details for types other than NEMA 250, Type 1.
2. Current and voltage ratings.
3. Short-circuit current rating.
4. Features, characteristics, ratings, and factory settings of individual overcurrent protective

devices and auxiliary components.

B. Shop Drawings:  Diagram power, signal, and control wiring.

C. Field quality-control test reports including the following:
1. Test procedures used.
2. Test results that comply with requirements.
3. Results of failed tests and corrective action taken to achieve test results that comply with

requirements.

D. Manufacturer's field service report.
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E. Operation and Maintenance Data:  For enclosed switches and circuit breakers to include in
emergency, operation, and maintenance manuals.  In addition to items specified in Division 1,
include the following:
1. Manufacturer's written instructions for testing and adjusting enclosed switches and circuit

breakers.
2. Time-current curves, including selectable ranges for each type of circuit breaker.

1.5 QUALITY ASSURANCE

A. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in NFPA 70,
Article 100, by a testing agency acceptable to authorities having jurisdiction, and marked for
intended use.

B. Comply with NFPA 70.

1.6 PROJECT CONDITIONS

A. Environmental Limitations:  Rate equipment for continuous operation under the following
conditions, unless otherwise indicated:
1. Ambient Temperature:  Not less than minus 22 deg F (minus 30 deg C) and not exceeding

104 deg F (40 deg C).
2. Altitude:  Not exceeding 6600 feet (2010 m).

1.7 COORDINATION

A. Coordinate layout and installation of switches, circuit breakers, and components with other
construction, including conduit, piping, equipment, and adjacent surfaces.  Maintain required
workspace clearances and required clearances for equipment access doors and panels.

1.8 EXTRA MATERIALS

A. Furnish extra materials described below that match products installed and that are packaged with
protective covering for storage and identified with labels describing contents.
1. Spares:  For the following:

a. Fuses for Fusible Switches:  Three of each rating installed

PART 2 - PRODUCTS

2.1 MANUFACTURERS

A. In other Part 2 articles where titles below introduce lists, the following requirements apply to
product selection:
1. Available Manufacturers:  Subject to compliance with requirements, manufacturers

offering products that may be incorporated into the Work include, but are not limited to,
manufacturers specified.

2. Manufacturers:  Subject to compliance with requirements, provide products by one of the
manufacturers specified.



SECTION 16410 ENCLOSED SWITCHES AND CIRCUIT BREAKERS

RFP No. 060104 16410 - 3

2.2 FUSIBLE AND NONFUSIBLE SWITCHES

A. Available Manufacturers:
1. Eaton Corporation; Cutler-Hammer Products.
2. General Electric Co.; Electrical Distribution & Control Division.
3. Siemens Energy & Automation, Inc.
4. Square D/Group Schneider.

B. Fusible Switch, 600 A and Smaller:  NEMA KS 1, Type HD, with clips or bolt pads to
accommodate specified fuses, lockable handle with capability to accept two padlocks, and
interlocked with cover in closed position.

C. Nonfusible Switch, 600 A and Smaller:  NEMA KS 1, Type HD, lockable handle with capability
to accept two padlocks, and interlocked with cover in closed position.

D. Accessories:
1. Equipment Ground Kit:  Internally mounted and labeled for copper and aluminum ground

conductors.
2. Neutral Kit:  Internally mounted; insulated, capable of being grounded, and bonded; and

labeled for copper and aluminum neutral conductors.
3. Auxiliary Contact Kit:  Auxiliary set of contacts arranged to open before switch blades

open.

2.3 ENCLOSURES

A. NEMA AB 1 and NEMA KS 1 to meet environmental conditions of installed location.
1. Outdoor Locations:  NEMA 250, Type 3R.
2. Other Wet or Damp Indoor Locations:  NEMA 250, Type 4.

PART 3 - EXECUTION

3.1 EXAMINATION

A. Examine elements and surfaces to receive enclosed switches and circuit breakers for compliance
with installation tolerances and other conditions affecting performance.

B. Proceed with installation only after unsatisfactory conditions have been corrected.

3.2 IDENTIFICATION

A. Identify field-installed conductors, interconnecting wiring, and components; provide warning
signs as specified in Division 16 Section "Electrical Identification."

B. Enclosure Nameplates:  Label each enclosure with engraved metal or laminated-plastic
nameplate as specified in Division 16 Section "Electrical Identification."

3.3 FIELD QUALITY CONTROL

A. Prepare for acceptance testing as follows:
1. Inspect mechanical and electrical connections.
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2. Verify switch and relay type and labeling verification.
3. Verify rating of installed fuses.

B. Testing Agency:  Owner will engage a qualified testing and inspecting agency to perform field
tests and inspections and prepare test reports.
1. Perform each electrical test and visual and mechanical inspection stated in NETA ATS,

Section 7.5 for switches and Section 7.6 for molded-case circuit breakers.  Certify
compliance with test parameters.

2. Correct malfunctioning units on-site, where possible, and retest to demonstrate
compliance; otherwise, replace with new units and retest.

3.4 CLEANING

A. On completion of installation, vacuum dirt and debris from interiors; do not use compressed air
to assist in cleaning.

B. Inspect exposed surfaces and repair damaged finishes.

END OF SECTION 16410
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ATTACHMENTS



  
GENERAL DECISION: DC20030003 03/10/2006 DC3  
 
Date: March 10, 2006 
General Decision Number: DC20030003 03/10/2006 
 
Superseded General Decision Number: DC020003 
 
State: District of Columbia 
 
Construction Type: Building 
 
County: District of Columbia Statewide. 
 
BUILDING CONSTRUCTION PROJECTS (Does not include single family 
homes and apartments up to and including 4 stories) 
 
Modification Number     Publication Date 
           0              06/13/2003 
           1              10/03/2003 
           2              10/31/2003 
           3              01/09/2004 
           4              03/19/2004 
           5              04/02/2004 
           6              05/14/2004 
           7              06/11/2004 
           8              06/18/2004 
           9              06/25/2004 
          10             07/02/2004 
          11             07/09/2004 
          12             07/16/2004 
          13             08/13/2004 
          14             08/20/2004 
          15             09/17/2004 
          16             09/24/2004 
          17             10/29/2004 
          18             11/12/2004 
          19             01/21/2005 
          20             04/01/2005 
          21             05/06/2005 
          22             06/03/2005 
          23             06/10/2005 
          24             06/24/2005 
          25             07/01/2005 
          26             07/08/2005 
          27             07/22/2005 
          28             08/19/2005 
          29             08/26/2005 
          30             09/16/2005 
          31             10/28/2005 
          32             11/04/2005 
          33             11/11/2005 
          34             11/25/2005 
          35             02/03/2006 
          36             03/10/2006 
 
* ASBE0024-001 03/01/2006 
 
                                   Rates          Fringes 
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  Asbestos Worker/Heat and  
  Frost Insulator 
     Includes the application  
     of all insulating  
     materials, protective  
     coverings, coatings and  
     finishes to all types of  
     mechanical systems..........$ 25.88            12.88 
---------------------------------------------------------------- 
* ASBE0024-002 03/01/2006 
 
                                   Rates          Fringes 
 
  Hazardous Material Handler 
     Includes preparation,  
     wetting, stripping,  
     removal, scrapping,  
     vacuuming, bagging and  
     disposing of all  
     insulation materials,  
     whether they contain  
     asbestos or not, from  
     mechanical systems..........$ 14.22             6.35 
---------------------------------------------------------------- 
* ASBE0024-005 03/01/2006 
 
                                   Rates          Fringes 
 
  Fire Stop Technician 
     Includes the application  
     of materials or devices  
     within or around  
     penetrations and openings  
     in all rated wall or floor  
     assemblies, in order to  
     prevent the passage of  
     fire, smoke or other  
     gases. The application  
     includes all components  
     involved in creating the  
     rated barrier at perimeter  
     slab edges and exterior  
     cavities, the head of  
     gypsum board or concrete  
     walls, joints between  
     rated wall or floor  
     components, sealing of  
     penetrating items and  
     blank openings..............$ 20.94             6.09 
---------------------------------------------------------------- 
BRDC0001-001 11/06/2005 
 
                                   Rates          Fringes 
 
  Bricklayer.....................$ 25.25             6.09 
---------------------------------------------------------------- 
CARP0132-006 05/01/2005 
 
                                   Rates          Fringes 
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  Carpenter (Including Drywall  
  Hanging).......................$ 22.89             5.39 
  Piledriver.....................$ 21.47             5.81 
---------------------------------------------------------------- 
ELEC0026-003 09/02/2002 
 
                                   Rates          Fringes 
 
  Communication Technician.......$ 20.60             5.09 
 
  SCOPE OF WORK: Includes low voltage construction, 
  installation, maintenance and removal of teledata 
  facilities (voice, data and video) including outside plant, 
  telephone and data inside wire, interconnect, terminal 
  equipment, central offices, PABX, fiber optic cable and 
  equipment, railroad communications, micro waves, VSAT, 
  bypass, CATV, WAN (Wide area networks), LAN (Local area 
  networks) and ISDN (Integrated systems digital network). 
 
  WORK EXCLUDED: The installation of computer systems in 
  industrial applications such as assembly lines, robotics 
  and computer controller manufacturing systems.  The 
  installation of conduit and/or raceways shall be installed 
  by Inside Wiremen. On sites where there is no Inside 
  Wireman employed, the Teledata Technician may install 
  raceway or conduit not greater than 10 feet. Fire alarm 
  work is excluded on all new construction sites or wherever 
  the fire alarm system is installed in conduit.  All HVAC 
  control work. 
---------------------------------------------------------------- 
ELEC0026-016 11/07/2005 
 
                                   Rates          Fringes 
 
  Electrician (Excluding  
  Communication-Low Voltage  
  Wiring)........................$ 30.45       10.35+3%+a 
 
  a. PAID HOLIDAYS: New Year's Day, Martin Luther King Jr.'s 
  Birthday, Inauguration Day, Memorial Day, Fourth of July, 
  Labor Day, Veterans Day, Thanksgiving Day, the day after 
  Thanksgiving and Christmas Day or days designated as legal 
  holidays by the Federal Government. 
---------------------------------------------------------------- 
ENGI0077-009 05/01/2005 
 
                                   Rates          Fringes 
 
  Power equipment operators: 
     Boom Trucks.................$ 24.87           6.02+a 
     Cranes (35 tons and above)..$ 25.74         6.02+a+b 
     Cranes (under 35 tons)......$ 25.28         6.02+a+b 
     Forklifts...................$ 17.50           6.02+a 
     Piledrivers.................$ 25.28           6.02+a 
 
a. PAID HOLIDAYS: 
  New Years Day, Inaugural Day, Decoration Day, Independence 
  Day, Labor Day, Martin Luther King's Birthday, Veterans 
  Day, Thanksgiving Day, Friday after Thanksgiving and 
  Christmas Day. 
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b. PREMIUM PAY:  
  Tower cranes and cranes 100-ton and over to receive $1.00 per 
  hour premium over Group One. 
---------------------------------------------------------------- 
IRON0005-001 06/01/2005 
 
                                   Rates          Fringes 
 
  Ironworkers: 
     Structural, Ornamental and  
     Chain Link Fence............$ 24.53           10.795 
---------------------------------------------------------------- 
IRON0201-003 05/01/2005 
 
                                   Rates          Fringes 
 
Ironworker, Reinforcing.......$ 24.45             9.73 
---------------------------------------------------------------- 
LABO0074-001 06/01/2005 
 
                                   Rates          Fringes 
 
  Laborer: Skilled...............$ 18.03             3.12 
 
  FOOTNOTE: Potmen, power tool operator, small machine 
  operator, concrete labor including concrete preparation, 
  signalmen, laser beam operator, waterproofer, open caisson, 
  test pit, underpinning, pier hole and ditches, laggers and 
  all work associated with lagging that is not expressly 
  stated, strippers, operator of hand derricks, vibrator 
  operators, pipelayers, or tile layers, operators of 
  jackhammers, paving breakers, spaders or any machine that 
  does the same general type of work, scaffold builders, 
  operators of towmasters, scootcretes, buggymobiles and 
  other machines of similar character, operators of tampers 
  and rammers, and other machines that do the same general 
  type of work, whether powered by air, electric or gasoline 
  builders of trestle scaffolds over one tier high and sand 
  blasters, power and chain saw operators used in clearing, 
  installers of well points, wagon drill operators, acetylene 
  burners and licensed powdermen. 
---------------------------------------------------------------- 
LABO0456-012 06/01/2005 
 
                                   Rates          Fringes 
 
  Laborers: 
     Mason Tenders (Brick).......$ 13.75             3.12 
     Mortarmen, Scaffold Builders$ 14.45             3.12 
---------------------------------------------------------------- 
MARB0002-002 05/01/2005 
 
                                   Rates          Fringes 
 
  Marble & Stone Mason...........$ 28.72            10.55 
 
  INCLUDES pointing, caulking and cleaning of All types of 
  masonry, brick, stone and cement structures; EXCEPT 
  pointing, caulking and cleaning of exisiting masonry, 
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  brick, stone and cement (restoration work) 
---------------------------------------------------------------- 
MARB0003-001 05/01/2005 
 
                                   Rates          Fringes 
 
  Mosaic & Terrazzo Worker,  
  Tile Layer.....................$ 23.17             8.53 
---------------------------------------------------------------- 
MARB0003-004 05/01/2005 
 
                                   Rates          Fringes 
 
  Marble, Tile & Terrazzo  
  Finisher.......................$ 18.72             7.62 
---------------------------------------------------------------- 
PAIN0051-004 06/01/2005 
 
                                   Rates          Fringes 
 
  Glazier 
     Contracts $2,000,000 and  
     under.......................$ 21.87             7.21 
     Contracts over $2,000,000...$ 23.09             7.21 
---------------------------------------------------------------- 
PAIN0051-010 06/01/2005 
 
                                   Rates          Fringes 
 
  Painters: 
     Brush, Roller, Spray and  
     Drywall Finishers...........$ 21.31             7.06 
---------------------------------------------------------------- 
PLAS0891-003 05/01/2004 
 
                                   Rates          Fringes 
 
  Cement Mason...................$ 23.73            4.945 
---------------------------------------------------------------- 
PLUM0005-007 08/01/2005 
 
                                   Rates          Fringes 
 
  Plumber 
     Apartment Buildings over 4  
     stories (except hotels).....$ 19.86           7.56+a 
     ALL Other Work..............$ 31.05          11.26+a 
 
  a. PAID HOLIDAYS:  Labor Day, Veterans' Day, Thanksgiving Day 
  and the day after Thanksgiving, Christmas Day, New Year's 
  Day, Martin Luther King's Birthday, Memorial Day and the 
  Fourth of July. 
---------------------------------------------------------------- 
PLUM0602-006 08/01/2005 
 
                                   Rates          Fringes 
 
  Steamfitter, Refrigeration &  
  Air Conditioning Mechanic  
  (Including HVAC Pipe Work).....$ 30.27          12.02+a 
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a. PAID HOLIDAYS:  
  New Year's Day, Martin Luther King's Birthday, Memorial Day, 
  Independence Day, Labor Day, Veterans Day, Thanksgiving Day 
  and the day after Thanksgiving Day and Christmas Day. 
---------------------------------------------------------------- 
* SFDC0669-001 01/01/2006 
 
                                   Rates          Fringes 
 
  Sprinkler Fitter...............$ 26.45            12.15 
---------------------------------------------------------------- 
* SHEE0100-002 07/01/2005 
 
                                   Rates          Fringes 
 
  Sheet Metal Worker (Including  
  HVAC Duct Work)................$ 29.18            10.51 
---------------------------------------------------------------- 
 SUDC2000-001 04/12/2000 
 
                                   Rates          Fringes 
 
  Laborer, Unskilled.............$ 11.83             2.23 
  Pointer, caulker and cleaner 
     INCLUDES pointing,  
     caulking and cleaning of  
     existing masonry, brick,  
     stone and cement  
     structures (restoration  
     work); EXCLUDES pointing,  
     caulking and cleaning of  
     new or replacement  
     masonry, brick, stone and  
     cement......................$ 20.00                  
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
================================================================ 
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 
 
---------------------------------------------------------------- 
 
In the listing above, the "SU" designation means that rates 
listed under the identifier do not reflect collectively 
bargained wage and fringe benefit rates.  Other designations 
indicate unions whose rates have been determined to be 
prevailing. 
 
---------------------------------------------------------------- 
 
            WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter? This can 
be: 
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*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 
 
 Branch of Construction Wage Determinations 
 Wage and Hour Division 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
 Wage and Hour Administrator 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 
 
 Administrative Review Board 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
 
================================================================ 
 
   END OF GENERAL DECISION 
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**** NOTICE ****

TO:      ALL VENDORS/CONTRACTORS/CONSULTANTS

FROM:    THE OFFICE OF THE ARCHITECT OF THE CAPITOL

Due to requirements set forth in the DEBT COLLECTION IMPROVEMENT ACT OF 1996
(PUBLIC LAW 104-134), all payments made to vendors, contractors and consultants doing business
with the Federal Government must be made by Electronic Funds Transfer (EFT) directly to your
financial institution.  If you are currently enrolled under EFT with the Architect of the Capitol, no
further action is necessary other than to report changes. 

EFT payments are cost effective, enabling prompt, convenient and reliable payments directly to a
designated bank account. 

The Architect of the Capitol, in making EFT payments, supplies the financial institution with
identifying information (ie. invoice number), which accompanies each transaction.  The financial
institution in turn can supply this information to the account holder. 

Therefore, to accomplish the mandate of P. L. 104-134, it is necessary that the attached sheet;
PAYMENT INFORMATION FORM ACH VENDOR PAYMENT SYSTEM be completed and
returned with your bid or offer as set forth in Section G of the solicitation.  



PAYMENT INFORMATION FORM
ACH VENDOR PAYMENT SYSTEM

This form is used for ACH payments with an addendum record that carries payment-related information.
Recipients of these payments should bring this information to the attention of their financial institution when
presenting this form for completion. The information will be transmitted in the CCD+ format to the designated
financial institution. 

Debt Collection Improvement Act of 1996

PAPERWORK REDUCTION ACT STATEMENT
The information being collected on this form is pursuant to Public Law 104-134, which mandated Electronic Funds Transfer for recipients of all federal

payments (excluding IRS tax refunds) beginning July 24, 1996.  This information will be needed by the Treasury Department to transmit payments and

related data. 

COMPANY INFORMATION

NAME:

ADDRESS:

CONTRACT NUMBER:  AOC-______________ TAXPAYER IDENTIFICATION NUMBER (TIN):

CONTACT PERSON NAME: TELEPHONE NUMBER:  (     )

 FAX NUMBER: (    )                                                      

AGENCY INFORMATION

NAME:          ARCHITECT OF THE CAPITOL - FORD HOUSE OFFICE BUILDING

ADDRESS:     ACCOUNTING DIVISION, ROOM H2-205

                     WASHINGTON, D.C.  20024 FAX NUMBER:   (202) 225-7321

CONTACT PERSON NAME:  MR. JAMES JARBOE TELEPHONE NUMBER:  (202) 226-2552                                      

FINANCIAL INSTITUTION INFORMATION

BANK NAME:

BRANCH LOCATION: (If applicable)

CONTACT NAME: TELEPHONE NUMBER:  (     )

NINE DIGIT ROUTING TRANSIT NUMBER:  ___ ___ ___ ___ ___ ___ ___ ___ ___

DEPOSITOR ACCOUNT NUMBER:

TYPE OF ACCOUNT:     _____ CHECKING     _____ SAVINGS   _____LOCKBOX

SIGNATURE AND TITLE OF REPRESENTATIVE: TELEPHONE NUMBER:

  Architect of the Capitol

     Revised 06/11/99
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